

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 20</div>	
2. AMENDMENT/MODIFICATION NO. 0010		3. EFFECTIVE DATE 04-Dec-2001		4. REQUISITION/PURCHASE REQ. NO. W81G67-0224-9705		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET ST PAUL MN 55101-1638		CODE DACW37		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center;">See Item 6</div>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW37-00-B-0020	
				X		9B. DATED (SEE ITEM 11) 03-Dec-2001	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>0</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Bid opening date remains 12-18-01 at 2:00 p.m. CST.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 04-Dec-2001	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. Changes to Section 00100 through 00830

Contract specifications need to be amended to include:

1. Contract Clause 52.211-10 Alternate 1 has been revised with new dates

52.211-10 Commencement, Prosecution and Completion of Work (APR 1984) - Alternate 1 (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use no later than 660 calendar days after the date the contractor receives the notice to proceed. The time stated for completion shall include final cleanup of the premises.

The completion date is based on the assumption that the successful offeror will receive the notice to proceed by 18 Jan 02. The completion date will be extended by the number of calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results in the failure of the Contractor to execute the contract and give the required performance and payment bonds within the time specified in the offer.

(End of clause)

2. Contract Clause 52.217-4000 has been revised to read as follows:

Contract Clause 52.217-4000 Option for Additional Work (Construction) AUG 2000

1. The Government may require the Contractor to perform the work identified as optional item(s), CLIN(s) 0024, 0025, 0026, 0027, 0028, 0029, 0030, 0031, 0032, 0033 and 0034 at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion date stated in Section 00700 and clause number 52.211-10 Alt I or any extensions thereto. The Contracting Officer shall provide the Contractor notice of the Government's intent to exercise the option at least 30 calendar days) in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option. If the Government should exercise the option(s) within 120 calendar days of the required completion date or any extension thereto, the Government shall extend the required contract completion date to 120 calendar days after the date of the exercise of the option.

2. The Government may require the Contractor to perform the work identified as optional item(s) SUB CLIN(s) 0021AA, 0021AB, 0021AC, 0021AD and 0021AE and 0022 at the prices stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time within 30 days of the date of Notice to Proceed. The Contracting Officer is NOT required to provide the Contractor with an advance notice of intent to exercise the option. The exercise of any or all of the options identified in this paragraph SHALL NOT entitle the Contractor to an extension of any interim or final contract completion date.

3. The Government may require the Contractor to perform the work identified as optional item(s) SUB CLIN(s) 0023AA, 0023AB, 0023AC and 0023AD at the prices stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time. The Contracting Officer is NOT required to provide the Contractor with an advance notice of intent to exercise the option. The exercise of the options identified in this paragraph SHALL entitle the Contractor to an extension of any interim or final contract completion date. If the Government should exercise the above option(s), the Government shall extend the required contract completion date by 270 calendar days.

4. Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

3. Contract Clause 52.236-16 Quantity Surveys - Alternate 1, in lieu of Contract Clause 52.236-16 Quantity Surveys.

Contract Clause 52.236-16 Quantity Surveys (APR 1984) – Alternate I (APR 1984)

- a. Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the quantities of work performed and the actual construction completed and in place.
- b. The Contractor shall conduct the original and final surveys and surveys for any periods for which progress payments are requested. All these surveys shall be conducted under the direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government shall make such computations as are necessary to determine the quantities of work performed or finally in place. The Contractor shall make the computations based on the surveys for any periods for which progress payments are requested.
- c. Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary to determine the amount of progress payments. The Contractor shall retain copies of all such material furnished to the Contracting Officer.

(End of Clause)

4. Clause 52.212 – 5000: Evaluation of Subdivided Items - Affected CLINs are 0011, 0012, 0013 - not the previous 12, 13 and 14

52.212-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS

Item Nos. 0011, 0012 and 0013 are subdivided into two or more estimated quantities and are to be separately priced. The Government will evaluate each of these items on the basis of total price of its sub-items.

(End of provision)

5. Clause 52.212 – 5001: Variation in Estimated Quantities - Affected CLINs are 0011, 0012, 0013 - not the previous 12, 13 and 14

52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS (MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to Items Nos. 0011, 0012 and 0013.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items Nos. 0011AA & 0011AB, 0012AA & 0012AB and 0013AA & 0013AB is less than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. . 0011AA & 0011AB, 0012AA & 0012AB and 0013AA & 0013AB exceeds 115% or is less than 85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed under the second sub-item or any subsequent sub-item under Items Nos. 0011AA & 0011AB, 0012AA & 0012AB and 0013AA & 0013AB exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(End of clause)

B. Specification Changes

Section 01000

- *Section 01000, Paragraph 3.5.7. Delete this paragraph in its entirety and replace with the following:*

“The Contractor shall maintain access to residences at all times. If, as a result of construction activities, access to a residence is blocked the Contractor shall provide temporary access for local traffic at all times. During demolition and reconstruction of 55th St, access to the House at Station 177+00 for all local traffic shall be maintained at all times.”

- *Section 01000, Paragraph 3.5.8. Add to the list.*

“H20, Inc. on Hwy 81 at Station 32+00 and Construction Engineers on 69th St at Station 318+60”

- *Section 01270, Page 2, Paragraph 1.2.16.*

Delete “(NOT USED)”

- *Section 01270, Page 2, Paragraph 1.2.16.1.*

Delete “Work is not included in this contract.” and replace with “Payment will be made for the costs associated with the operations necessary for cleaning sediments and shaping channel bottom at 55th Street bridge. Work includes, but is not limited to transitioning diversion channel cross section and placement of riprap.”

- *Section 02220, Demolition Schedule. Add the following to the Demolition Schedule*

Station	Bank	Structure	Notes
69+20	R	Culvert	
116+16	R	Culvert	
122+14	L	Culvert	
275+60	L	Building	<u>Minnkota Power Cooperative</u> Building: Metal Approximately 25 feet by 25 feet
491+80	R	Culvert	

C. Changes to Drawings

- 1) Contract Drawing R-P-GF-64/020
 - a. Structure 2 at station 16+55 shall be, 4-15' x 10' x 52' RC Box Culvert
 - b. Clear and Grub at station 14+50 to 16+00 (90' Left)
 - c. Add Note 17, "Clear and Grub", to the Page Notes
- 2) Contract Drawing R-P-GF-64/024; Remove existing culvert at approximate station 69+20 (90' Right)
- 3) Contract Drawing R-P-GF-64/028;
 - a. Remove existing culvert at approximate station 116+16 (45' Right)
 - b. Add Note 13, "Remove existing culvert", to the Page Notes
- 4) Contract Drawing R-P-GF-64/029
 - a. Add Note 16, "Remove fence and place new fence as indicated on the plans", to Page Notes
 - b. Remove existing culvert at approximate station 122+14 (58' Left)
 - c. Regrade existing east ditch of 55th St at station 122+60 (570' – 720' Left) to drain north.
- 5) Contract Drawing R-P-GF-64/043
 - a. Remove existing structure at station 275+60 (80' Left)
- 6) Contract Drawing R-P-GF-64/061
 - a. Remove existing culvert at approximate station 491+80 (30' Right)
 - b. Install new Culvert 31 at station 491+20 (310' Right)
 - c. Regrade existing ditch in the SE corner of the intersection of 69th St and 47th Ave to allow drainage to flow to the east
- 7) Contract Drawing R-P-GF-64/154
 - a. Add Culvert 31 to Interior Drainage Culvert Summary
 - b. Revise Culvert F25 from 24" diameter to 42" diameter

Culvert	Bank	Station	Culvert Diameter (in.)	Culvert Length (Ft.) (Note 1)	Recessed Inlet	Culvert Inlet & Outlet Invert El.	Culvert Type	RCP/ Class	Type of Inlet & Outlet	Riprap	Drawing Number
31	R	491+20	24	54	No	Field Establish	Unprotected - RCP	3	Flared End	None	64/061

D. Summary - Revisions to Bid Schedule

1. SUB-CLIN 0015AE

The CLIN description has changed:

From - Columbia Road Raise - Gravel

To - Col Rd Raise-Gravel App 5' Raise-Station 16+45

2. SUB-CLIN 0015AG

The CLIN description has changed:

From - Interior Drainage - **15** Culverts and Ditches

To - Interior Drainage - **14** Culverts and Ditches

3. SUB-CLIN 0016AF was added.

4. SUB-CLIN 0018AD was added.

5. SUB-CLIN 0019AA

The CLIN description has changed:

From - US Highway 81, approx. **1'** raise - Station 36+38

To - US Highway 81, approx. **3'** raise - Station 36+38

6. SUB-CLIN 0023AD

The CLIN description has changed

From - Interior Drainage - **15** Culverts and Ditches

To - Interior Drainage - **12** Culverts and Ditches

E. New Bid Schedule

Remove previous bid schedule in it's entirety and replace with the amended bid schedule below:

Basic Items

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Demolition FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Structure 1 - 3 Drop Structures FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Structure 2 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Structure 3 - Box Culvert FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Structure 5 - Box Culvert FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Structure 7 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Structure 9 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Structure 10 - Box Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Structure 17 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Fencing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES
0011	Common Excavation FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AA	First 700,000 Cubic Yards FFP	700,000.00	Cubic Yard		

ITEM NO 0011AB	SUPPLIES/SERVICES Over 700,000 Cubic Yards FFP	QUANTITY 500,000.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0012	SUPPLIES/SERVICES Compacted Fill FFP				
ITEM NO 0012AA	SUPPLIES/SERVICES First 50,000 Cubic Yards FFP	QUANTITY 50,000.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0012AB	SUPPLIES/SERVICES Over 50,000 Cubic Yards FFP	QUANTITY 10,000.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0013	SUPPLIES/SERVICES Semi Compacted Fill FFP				
ITEM NO 0013AA	SUPPLIES/SERVICES First 120,000 Cubic Yards FFP	QUANTITY 120,000.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AB		22,000.00	Cubic Yard		

Over 120,000 Cubic Yards
FFP

ITEM NO	SUPPLIES/SERVICES
0014	

Reach between Station 0+00 and 16+46
FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AA		1.00	Lump Sum		

Clearing and Grubbing
FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AB		1.00	Lump Sum		

Stripping
FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AC		1.00	Lump Sum		

Topsoil and Seed
FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AD		1.00	Lump Sum		

Interior Drainage - 1 Culvert
FFP

ITEM NO SUPPLIES/SERVICES
0015
Reach between Station 16+46 and 122+75
FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AC	Topsoil and Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AD	Road Relocation - Gravel FFP - TWSP Road between Structures #2 and #4	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AE	Columbia Road Raise - Gravel Approx. 5' Raise - Station 16+45 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AF	Concrete Accesses, Roads and Sitework FFP - Concrete Accesses, Roads and Sitework at Minn-Dak Growers Site	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AG	Interior Drainage - 14 Culverts and Ditches FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES
0016	Reach between Station 122+75 and 201+00 FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AA	Clearing & Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AD	Road Relocation - Gravel, 55th Street FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AE	Interior Drainage - 10 Culverts and Ditches FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AF	Existing Structure 6 Cleanout FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES				
0017	Reach between Station 201+00 and 251+96 FFP				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AA	Clearing & Grubbing FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AB	Stripping FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO 0017AC	SUPPLIES/SERVICES Topsoil & Seed FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0017AD	SUPPLIES/SERVICES Interior Drainage - 2 Culverts & Ditches FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0018	SUPPLIES/SERVICES Reach between Station 251+96 and 331+00 FFP				
ITEM NO 0018AA	SUPPLIES/SERVICES Clearing & Grubbing FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0018AB	SUPPLIES/SERVICES Stripping FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0018AC	SUPPLIES/SERVICES Topsoil & Seed FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AD	Interior Drainage - 0 Culverts and Ditches FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO 0019	SUPPLIES/SERVICES Roadways FFP				
ITEM NO 0019AA	SUPPLIES/SERVICES US Highway 81, approx. 3' raise - Station 36+38 FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO 0019AB	SUPPLIES/SERVICES Interstate 29, approx. 3' raise - Station 83+05 FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO 0019AC	SUPPLIES/SERVICES Township Road, approx. 2' raise - Station 175+52 FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO 0019AD	SUPPLIES/SERVICES Access Road, approx. 2' raise - Station 198+92 FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	All Bond Costs (Bid, Performance and Payment) FFP - See Bid Note regarding Bid Bond - Bid Bond is to include all option items.	1.00	Lump Sum		
				_____.	_____.
Total Estimated Amount (Basic Period CLINs 0001 thru 0020)					_____.

Option Items

ITEM NO	SUPPLIES/SERVICES
0021	Haul to Landfill and Stockpile FFP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AA	Material between Station 203+00 and 250-00 FFP - Section 36, Haul Excess Excavation	37,920.00	Cubic Yard		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AB	Material between Station 252+00 and 277+00 FFP - Section 36, Haul Excess Excavation	73,840.00	Cubic Yard		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AC	Material between Station 281+00 and 331+00 FFP - Section 1, Haul Excess Excavation	138,800.00	Cubic Yard		
				_____.	_____.

ITEM NO 0021AD	SUPPLIES/SERVICES Material between Station 334+00 and 385+00 FFP - Section 12, Haul Excess Excavation	QUANTITY 23,600.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0021AE	SUPPLIES/SERVICES Material between Station 493+00 and 501+00 FFP - Section 26, Haul Excess Excavation	QUANTITY 2,400.00	UNIT Cubic Yard	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0022	SUPPLIES/SERVICES Bonds-Performance and Payment for CLIN 0021 FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0023	SUPPLIES/SERVICES Reach between Station 331+00 and 501+95 FFP				
ITEM NO 0023AA	SUPPLIES/SERVICES Clearing and Grubbing FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0023AB	SUPPLIES/SERVICES Stripping FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AC	Top Soil and Seed FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AD	Interior Drainage - 12 Culverts and Ditches FFP	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024	Est. 1/2' to 1-1/2' raise and west side ditching FFP - 69th Street - Station 280+50 to 317+00	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025	Roadways - 69th St., approx. 1/2' to 1-1/2' raise FFP - Station 317+00 to 491+60	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026	Roadways - 47th Avenue, approx. 1/2' raise FFP - Station 491+60 to 501+95	1.00	Lump Sum		
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027	Structure 11 - Box Culvert FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO 0028	SUPPLIES/SERVICES Structure 12 - Box Culvert FFP	QUANTITY 1.00	UNIT Lump Sum (Special Design/Build)	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0029	SUPPLIES/SERVICES Structure 13 - Diversion Structure FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0030	SUPPLIES/SERVICES Structure 14 - Box Culvert (Special Design/Build) FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0031	SUPPLIES/SERVICES Structure 15 - Box Culvert (Special Design/Build) FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0032	SUPPLIES/SERVICES Demolition of Westgate Marine property FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0033	SUPPLIES/SERVICES Demolition of Humane Society property FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0034	SUPPLIES/SERVICES Bond - Performance and Payment for CLINs 0023 through 0033 FFP	QUANTITY 1.00	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.

Total Estimated Amount (Option Items CLINs 0021 thru 0034)

_____.

**Total Estimated Amount (Basic Period and Options)
(CLINs 0001 thru 0034)**

_____.