

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 25-Oct-2001		4. REQUISITION/PURCHASE REQ. NO. W81G67-0188-7488		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		CODE DACW37		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW37-01-B-0013	
				X		9B. DATED (SEE ITEM 11) 05-Oct-2001	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to correct some information in the specifications.							
<small>Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.</small>							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		26-Oct-2001	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section 01000, paragraph 3.5.1 - Delete the entire paragraph 3.5.1.

Section 01000, paragraph 3.5.2 - Replace the entire paragraph with the following new paragraph:

3.5.2 Initial Placement Limit

Both the Buck Creek Placement Site and the Heitman property placement site shall be limited to an initial placement height elevation of 640.0 ± 0.5 feet for a period of not less than six months. The Heitman property placement site may be used to temporarily place excess excavation or dredge material above the finished grade shown for the six month period. After the six month period, excess dredge material that was temporarily placed on the Heitman property placement site shall be transferred and placed on the adjoining Buck Creek Placement Site and then both sites shall be shaped to the finished grades as shown on the drawings.

Section 01270, paragraph 1.5.5 - Change the paragraph title to the following:

1.5.5 Excavation and Relocation of Existing Dredge Material from McMillan Island

Section 01270, paragraph 1.5.6 - Replace the entire paragraph with the following new paragraph:

1.5.6 Material Transferred to Buck Creek Placement Site above Elevation 640.0

Dredge material temporarily placed on the Heitman property placement site and subsequently transferred to the adjoining Buck Creek Placement Site above elevation 640.0 will be measured for payment by the cubic yard, from its temporary position, using the average-end-area method based on the required survey data and the indicated finish lines. Surveying shall be in accordance with SECTION 01000: GENERAL. No consideration will be given to the nature of the materials, and all material will be designated as unclassified. Payment shall constitute full compensation for the transfer of dredge material temporarily placed on the Heitman property to the adjoining Buck Creek Placement Site above elevation 640.0 and shaping and grading both sites to the finished grades as shown on the drawings.