

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1 23	
2. AMENDMENT/MODIFICATION NO. 0006		3. EFFECTIVE DATE 17-Jul-2002		4. REQUISITION/PURCHASE REQ. NO. W81G67-1334-9418		5. PROJECT NO.(If applicable) Grand Forks Phase 2	
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		CODE DACW37		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW37-02-B-0003	
				X		9B. DATED (SEE ITEM 11) 17-Jun-2002	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to change the bid due date from July 19, 2992, to July 26, 2002, convert two optional items to basic items, and amend a few clauses in Section 00700 and 00800.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

1. Please Note: “CLIN 0064 Floodwall” in Amendment 0005 is a transition wall. The new bid schedule herein revised CLIN 0064 to read “CLIN 0064 Elks Drive Closure Structure” and all costs for the “Transition Wall” should be included as part of the new “CLIN 0064”.

2. CLAUSE REVISIONS**A. Changes in Section 00700 -**

The following clauses which are incorporated by full text have been added or modified:

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

(End of Provision)

52.217-4000 OPTION FOR ADDITIONAL WORK (Construction)

The Government may require the Contractor to perform the work identified as optional item(s) 1 through 5, CLINS 0131 through 0255 at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time within 365 days after Notice to Proceed. The Contracting Officer shall provide the Contractor notice of the Government's intent to exercise the option at least 15 calendar days in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option.

For Option 1: Belmont coulee (Sunbeam Restroom). If the Government should exercise the option within 365 calendar days of Notice to Proceed no time extension will be permitted.

For Option 2: Reach 1, Portion from Station 169+80 to 173+00. If the Government should exercise the option within 365 calendar days of Notice to Proceed the contract completion date will be extended to allow 730 calendar days to complete work of this option.

For Option 3: Reach 1, Portion from Station 173+00 to 181+70. If the Government should exercise the option within 365 calendar days of Notice to Proceed no time extension will be permitted.

For Option 4: Reach 4, Portion from Station 355+00 to 395+00. If the Government should exercise the option within 365 calendar days of Notice to Proceed the contract completion date will be extended to allow 730 calendar days to complete work of this option.

For Option 5: Belmont Coulee (Sunbeam) Trail Access. If the Government should exercise the option within 365 calendar days of Notice to Proceed no time extension will be permitted.

Exercise of the option shall be evidenced in Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any to the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

B. Changes in Section 00800

The following clauses which are incorporated by full text have been added or modified:

52.212-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS

Item Nos. 0029, 0033, 0034, 0056, 0061, 0062, 0063, 0089, 0092, 0095, 0096, 0109, 0112, 0114, 0115, 0118, 0144, 0168, 0173, 0174, 0201, 0206, 0207 and 0208 are subdivided into two or more estimated quantities and are to be separately priced. The Government will evaluate each of these items on the basis of total price of its sub-items.

(End of provision)

52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS
(MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to Items Nos. . 0029, 0033, 0034, 0056, 0061, 0062, 0063, 0089, 0092, 0095, 0096, 0109, 0112, 0114, 0115, 0118, 0144, 0168, 0173, 0174, 0201, 0206, 0207 and 0208

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items Nos., is less . 0029, 0033, 0034, 0056, 0061, 0062, 0063, 0089, 0092, 0095, 0096, 0109, 0112, 0114, 0115, 0118, 0144, 0168, 0173, 0174, 0201, 0206, 0207 and 0208 than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. . 0029, 0033, 0034, 0056, 0061, 0062, 0063, 0089, 0092, 0095, 0096, 0109, 0112, 0114, 0115, 0118, 0144, 0168, 0173, 0174, 0201, 0206, 0207 and 0208 exceeds 115% or is less than 85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed under the second sub-item or any subsequent sub-item under Items Nos. . 0029, 0033, 0034, 0056, 0061, 0062, 0063, 0089, 0092, 0095, 0096, 0109, 0112, 0114, 0115, 0118, 0144, 0168, 0173, 0174, 0201, 0206, 0207 and 0208 exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(End of clause)

3. Specifications Change

Changes to Specifications:

Section 01270, Paragraph 1.2.16.2 . After “Applicable bid items are all bid items listed under option below:” delete the remainder of the paragraph and replace with the following:

Option 1: Belmont Coulee (Sunbeam) Restroom

Option 2: Reach 1, Portion from Station 169+80 to 173+00

Option 3: Reach 1, Portion from Station 173+00 to 181+70

Option 4: Reach 4, Portion from Station 355+0 to 395+00

Option 5: Belmont Coulee (Sunbeam) Trail Access

.

4. The bid schedule is hereby revised to the following:**GRAND FORKS - PHASE 2 LEVEES****GRAND FORKS, NORTH DAKOTA****BIDDING SCHEDULE**

ITEM NO.	DESCRIPTION	ESTIMATED		UNIT	UNIT PRICE	AMOUNT
		QUANTITY				
0001	Bonds for Basic Items	1	LS	***		_____.
0002	Preconstruction Damage Survey	1	LS	***		_____.
Pump Station C-1						
0003	Site Work	1	LS	***		_____.
0004	Structure	1	LS	***		_____.
0005	Electrical	1	LS	***		_____.
0006	Mechanical	1	LS	***		_____.
0007	Electrical Service	1	LS	***		_____.
0008	Sluice Gates	1	LS	***		_____.
0009	Interior Drainage	1	LS	***		_____.
Pump Station D-3						
0010	Site Work	1	LS	***		_____.
0011	Structure	1	LS	***		_____.
0012	Electrical	1	LS	***		_____.

0013	Mechanical	1	LS	***	_____.
0014	Electrical Service	1	LS	***	_____.
0015	Sluice Gates	1	LS	***	_____.
0016	Interior Drainage	1	LS	***	_____.
0017	Detention Pond Site Work	1	LS	***	_____.
0018	Detention Pond Drainage Structure	1	LS	***	_____.
0019	Detention Pond Riprap and Concrete Block Sys.	1	LS	***	_____.
0020	Detention Pond Seeding	1	LS	***	_____.
Pump Station E-1					
0021	Site Work	1	LS	***	_____.
0022	Structure	1	LS	***	_____.
0023	Electrical	1	LS	***	_____.
0024	Mechanical	1	LS	***	_____.
0025	Electrical Service	1	LS	***	_____.
0026	Sluice Gates	1	LS	***	_____.
0027	Interior Drainage	1	LS	***	_____.
Reach 1, Portion from Station 151+90 to 169+80					
0028	Demolition	1	LS	***	_____.
0029	Levee Removal				
0029	AA First 3,600 Cubic Yards	3,600	CY	_____.	_____.

0029	AB	Over 3,600 Cubic Yards	650	CY	_____.	_____.
0030		Clearing and Grubbing	1	LS	***	
0031		Stripping	1	LS	***	
0032		Inspection Trench in Vicinity of Removed Buildings	344	LF	_____.	_____.
0033		Select Impervious Fill				
0033	AA	First 800 Cubic Yards	800	CY	_____.	_____.
0033	AB	Over 800 Cubic Yards	155	CY	_____.	_____.
0034		Impervious Fill				
0034	AA	First 1,900 Cubic Yards	1,900	CY	_____.	_____.
0034	AB	Over 1,900 Cubic Yards	355	CY	_____.	_____.
0035		Floodwall	1	LS	***	_____.
0036		Concrete Planter Walls & Medallions	1	LS	***	_____.
0037		3rd Street Interceptor	1	LS	***	_____.
0038		3rd Street Sanitary Sewer	1	LS	***	_____.
0039		3rd Street Reconstruction	1	LS	***	_____.
0040		Concrete Paving	1	LS	***	_____.
0041		Bituminous Paving	1	LS	***	_____.
0042		Lighting/Electrical	1	LS	***	_____.
0043		Type "A" Trash Can	2	EA	_____.	_____.
0044		Remove and Relocate Bollards & Signage	1	LS	***	_____.

0045	Regulatory Signage	1	LS	***	_____.	_____.
0046	Split Rail Fence	1	LS	***	_____.	_____.
0047	Crosswalk Striping	1	LS	***	_____.	_____.
0048	Type "B" Bench	2	EA	_____.	_____.	_____.
0049	Type "C" Bench	2	EA	_____.	_____.	_____.
0050	Trees, Shrubs & Perennials	1	LS	***	_____.	_____.
0051	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.	_____.
0052	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.	_____.
0053	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.	_____.
0054	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.	_____.
Reach 3 from Station 254+96 to 304+44						
0055	Demolition	1	LS	***	_____.	_____.
0056	Levee Removal					
0056	AA First 21,000 Cubic Yards	21,000	CY	_____.	_____.	_____.
0056	AB Over 21,000 Cubic Yards	3,600	CY	_____.	_____.	_____.
0057	Clearing and Grubbing	1	LS	***	_____.	_____.
0058	Stripping	1	LS	***	_____.	_____.
0059	Inspection Trench, Regular	4,674	LF	_____.	_____.	_____.

0060		Inspection Trench in Vicinity of Removed Buildings	208	LF	_____.	_____.
0061		Select Impervious Fill				
0061	AA	First 13,900 Cubic Yards	13,900	CY	_____.	_____.
0061	AB	Over 13,900 Cubic Yards	2,450	CY	_____.	_____.
0062		Impervious Fill				
0062	AA	First 155,100 CY	155,100	CY	_____.	_____.
0062	AB	Over 155,100 CY	27,400	CY	_____.	_____.
0063		Random Fill				
0063		First 23,700 Cubic Yards	23,700	CY	_____.	_____.
0063		Over 23,700 Cubic Yards	4,200	CY	_____.	_____.
0064		Elks Drive Closure Structure	1	LS	***	_____.
0065		Signage on Closure Columns at Elks Drive	1	LS	***	_____.
0067		Concrete Paving	1	LS	***	_____.
0068		Bituminous Paving	1	LS	***	_____.
0069		Type "C" Bollard	16	EA	_____.	_____.
0070		Type "B" Bollard	6	EA	_____.	_____.
0071		Crosswalk Striping	1	LS	***	_____.
0072		Type "B" Bench	5	EA	_____.	_____.
0073		Type "C" Bench	2	EA	_____.	_____.
0074		Type "A" Trash Can	5	EA	_____.	_____.

0075	Regulatory Signage	1	LS	***	_____.
0076	Split Rail Fence	1	LS	***	_____.
0077	Transplanted Trees	1	EA	_____.	_____.
0078	Trees, Shrubs & Perennials	1	LS	***	_____.
0079	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0080	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0081	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0082	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
Lincoln Park Golf Course					
0083	Demolition	1	LS	***	_____.
0084	Clearing and Grubbing	1	LS	***	_____.
0085	Grading	1	LS	***	_____.
0086	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
Reach 2, Station 224+50 to 237+03					
0087	Interior Drainage	1	LS	***	_____.
0088	Demolition	1	LS	***	_____.
0089	Levee Removal				
0089	AA First 9,950 Cubic Yards	9,950	CY	_____.	_____.

0089	AB	Over 9,950 Cubic Yards	1,750	CY	_____.	_____.
0090		Clearing and Grubbing	1	LS	***	_____.
0091		Stripping	1	LS	***	_____.
0092		Bank Stabilization, R20 Riprap				
0092	AA	First 29,000 Tons	29,000	TON	_____.	_____.
0092	AB	Over 29,000 Tons	5,500	TON	_____.	_____.
0093		Inspection Trench, Regular	160	LF	_____.	_____.
0094		Inspection Trench in Vicinity of Removed Buildings	50	LF	_____.	_____.
0095		Select Impervious Fill				
0095	AA	First 550 Cubic Yards	550	CY	_____.	_____.
0095	AB	Over 550 Cubic Yards	100	CY	_____.	_____.
0096		Impervious Fill				
0096	AA	First 1,950 Cubic Yards	1,950	CY	_____.	_____.
0096	AB	Over 1,950 Cubic Yards	350	CY	_____.	_____.
0097		Cylinder Pile Wall	1	LS	***	_____.
0098		Floodwall	1	LS	***	_____.
0099		Bituminous Paving	1	LS	***	_____.
0100		Remove and Relocate Bollards & Signage	1	LS	***	_____.
0101		Type "B" Bench	2	EA	_____.	_____.

0102	Regulatory Signage	1	LS	***	_____.
0103	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0104	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0105	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0106	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.

Reach 4, Portion from Station 395+00 to 409+90

0107	Interior Drainage	1	LS	***	_____.
0108	Demolition	1	LS	***	_____.
0109	Levee Removal				
0109	AA First 1,500 Cubic Yards	1,500	CY	_____.	_____.
0109	AB Over 1,500 Cubic Yards	300	CY	_____.	_____.
0110	Clearing and Grubbing	1	LS	***	_____.
0111	Stripping	1	LS	***	_____.
0112	Bank Stabilization, R20 Riprap				
0112	AA First 28,000 Tons	28,000	TON	_____.	_____.
0112	AB Over 28,000 Tons	5,000	TON	_____.	_____.
0113	Inspection Trench in Vicinity of Removed Buildings	166	LF	_____.	_____.
0114	Select Impervious Fill				
0114	AA First 100 Cubic Yards	100	CY	_____.	_____.

0114	AB	Over 100 Cubic Yards	50	CY	_____.	_____.
0115		Impervious Fill				
0115	AA	First 250 Cubic Yards	250	CY	_____.	_____.
0115	AB	Over 250 Cubic Yards	60	CY	_____.	_____.
0116		Floodwall	1	JOB	***	_____.
0117		Concrete Planter Walls & Medallions	1	LS	***	_____.
0118		Slope Unloading				
0118	AA	First 38,000 Cubic Yards	38,000	CY	_____.	_____.
0118	AB	Over 38,000 Cubic Yards	6,800	CY	_____.	_____.
0119		Concrete Paving	1	LS	***	_____.
0120		Bituminous Paving	1	LS	***	_____.
0121		Type "B" Bench	1	EA	_____.	_____.
0122		Remove and Relocate Bollards & Signage	1	LS	***	_____.
0123		Regulatory Signage	1	LS	***	_____.
0124		Directional Signage	1	LS	***	_____.
0125		Chain Link Fence	1	LS	***	_____.
0126		Trees, Shrubs & Perennials	1	LS	***	_____.
0127		Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0128		Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.

0129	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0130	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
BASIC ITEM TOTAL (CLINS 0001 - 0130)					\$ _____.

Option 1: Belmont Coulee (Sunbeam) Restroom

0131	Bond	1	LS	***	_____.
0132	Preconstruction Damage Survey	1	LS	***	_____.
0133	Site Work	1	LS	***	_____.
0134	Structure	1	LS	***	_____.
0135	Electrical	1	LS	***	_____.
0136	Mechanical	1	LS	***	_____.
0137	Electrical Service	1	LS	***	_____.
0138	Sanitary Sewer	1	LS	***	_____.
0139	Water Service	1	LS	***	_____.
SUBTOTAL - OPTION 1					OPTION 1 \$ _____.

Option 2: Reach 1 Portion from Station 169+80 to 173+00

0140	Bond	1	LS	***	_____.
0141	Preconstruction Damage Survey	1	LS	***	_____.

0142		Interior Drainage	1	LS	***	_____.	_____.
0143		Demolition	1	LS	***	_____.	_____.
0144		Levee Removal					
0144	AA	First 200 Cubic Yards	200	CY	_____.	_____.	_____.
0144	AB	Over 200 Cubic Yards	55	CY	_____.	_____.	_____.
0145		Clearing and Grubbing	1	LS	***	_____.	_____.
0146		Stripping	1	LS	***	_____.	_____.
0147		Floodwall	1	LS	***	_____.	_____.
0148		Parking Lots	1	LS	***	_____.	_____.
0149		Concrete Paving	1	LS	***	_____.	_____.
0150		Bituminous Paving	1	LS	***	_____.	_____.
0151		Concrete Stair, Handrail and Cheek Wall	1	LS	***	_____.	_____.
0152		Lighting/Electrical	1	LS	***	_____.	_____.
0153		Type "A" Trash Can	1	EA	_____.	_____.	_____.
0154		Remove and Relocate Bollards & Signage	1	LS	***	_____.	_____.
0155		Regulatory Signage	1	LS	***	_____.	_____.
0156		Split Rail Fence	1	LS	***	_____.	_____.
0157		Crosswalk Striping	1	LS	***	_____.	_____.
0158		Type "B" Bench	2	EA	_____.	_____.	_____.

0159	Trees, Shrubs & Perennials	1	LS	***	_____.
0160	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0161	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0162	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0163	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 2				OPTION 2	\$ _____.
Option 3: Reach 1, Portion from Station 173+00 to 181+70					
0164	Bond	1	LS	***	_____.
0165	Preconstruction Damage Survey	1	LS	***	_____.
0166	Interior Drainage	1	LS	***	_____.
0167	Demolition	1	LS	***	_____.
0168	Levee Removal				
0168 AA	First 450 Cubic Yards	450	CY	_____.	_____.
0168 AB	Over 450 Cubic Yards	80	CY	_____.	_____.
0169	Clearing and Grubbing	1	LS	***	_____.
0170	Stripping	1	LS	***	_____.
0171	Regular Trench	302	LF	_____.	_____.
0172	Inspection Trench in Vicinity				

		of Removed Buildings	86	LF	_____.	_____.
0173		Select Impervious Fill				
0173	AA	First 250 Cubic Yards	250	CY	_____.	_____.
0173	AB	Over 250 Cubic Yards	40	CY	_____.	_____.
0174		Impervious Fill				
0174	AA	First 4,700 Cubic Yards	4,700	CY	_____.	_____.
0174	AB	Over 4,700 Cubic Yards	850	CY	_____.	_____.
0175		2nd Avenue N. Pedestrian Closure	1	LS	***	_____.
0176		Signage at Closure at 2nd Ave North	1	LS	***	_____.
0177		Floodwall	1	LS	***	_____.
0178		Segmental Block Retaining Walls	1	LS	***	_____.
0179		Parking Lots	1	LS	***	_____.
0180		Concrete Paving	1	LS	***	_____.
0181		Bituminous Paving	1	LS	***	_____.
0182		Lighting/Electrical	1	LS	***	_____.
0183		Type "A" Trash Can	2	EA	_____.	_____.
0184		Remove and Relocate Bollards & Signage	1	LS	***	_____.
0185		Regulatory Signage	1	LS	***	_____.
0186		Split Rail Fence	1	LS	***	_____.
0187		Type "B" Bollards	2	EA	_____.	_____.

0188	Crosswalk Striping	1	LS	***	_____.	_____.
0189	Type "B" Bench	4	EA	_____.	_____.	_____.
0190	Type "C" Bench	2	EA	_____.	_____.	_____.
0191	Transplanted Trees	1	EA	_____.	_____.	_____.
0192	Trees, Shrubs & Perennials	1	LS	***	_____.	_____.
0193	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.	_____.
0194	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.	_____.
0195	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.	_____.
0196	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.	_____.
SUBTOTAL - OPTION 3			OPTION 3	\$	_____.	_____.

Option 4: Reach 4, Portion from Station 355+00 to 395+00

0197	Bond	1	LS	***	_____.	_____.
0198	Preconstruction Damage Survey	1	LS	***	_____.	_____.
0199	Interior Drainage	1	LS	***	_____.	_____.
0200	Demolition	1	LS	***	_____.	_____.
0201	Levee Removal					
0201	AA First 3,820 Cubic Yards	3,820	CY	_____.	_____.	_____.
0201	AB Over 3,820 Cubic Yards	680	CY	_____.	_____.	_____.
0202	Clearing and Grubbing	1	LS	***	_____.	_____.

0203		Stripping	1	LS	***	_____.	_____.
0204		Inspection Trench, Regular	3,245	LF	_____.	_____.	_____.
0205		Inspection Trench in Vicinity of Removed Buildings	550	LF	_____.	_____.	_____.
0206		Select Impervious Fill					
0206	AA	First 9,650 Cubic Yards	9,650	CY	_____.	_____.	_____.
0206	AB	Over 9,650 Cubic Yards	1,700	CY	_____.	_____.	_____.
0207		Impervious Fill					
0207	AA	First 138,500 Cubic Yards	138,500	CY	_____.	_____.	_____.
0207	AB	Over 138,500 Cubic Yards	24,400	CY	_____.	_____.	_____.
0208		Random Fill					
0208	AA	First 52,900 Cubic Yards	52,900	CY	_____.	_____.	_____.
0208	AB	Over 52,900 Cubic Yards	9,300	CY	_____.	_____.	_____.
0209		Gated Outlet F1, Site Work	1	LS	***	_____.	_____.
0210		Gated Outlet F1, Structure	1	LS	***	_____.	_____.
0211		Gated Outlet F1, Mechanical	1	LS	***	_____.	_____.
0212		Gated Outlet F1, Sluice Gate	1	LS	***	_____.	_____.
0213		Gated Outlet F1, Interior Drainage	1	LS	***	_____.	_____.
0214		Floodwall	1	LS	***	_____.	_____.
0215		Concrete Paving	1	LS	***	_____.	_____.
0216		Bituminous Paving	1	LS	***	_____.	_____.
0217		Type "A" Trash Can	2	EA	_____.	_____.	_____.

0218	Type "B" Bench	7	EA	_____.	_____.
0219	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0220	Regulatory Signage	1	LS	***	_____.
0221	Directional Signage	1	LS	***	_____.
0222	Trees, Shrubs & Perennials	1	LS	***	_____.
0223	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0224	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0225	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0226	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 4			OPTION 4	\$	_____.
Option 5: Belmont Coulee (Sunbeam) Trail Access					
0227	Bond	1	LS	***	_____.
0228	Preconstruction Damage Survey	1	LS	***	_____.
0229	Demolition	1	LS	***	_____.
0230	Clearing and Grubbing	1	LS	***	_____.
0231	Grading	1	LS	***	_____.
0232	Parking Lot	1	LS	***	_____.

0233	Type "C" Bollard	5	EA	_____.	_____.
0234	Type "B" Bench	2	EA	_____.	_____.
0235	Type "A" Trash Can	1	EA	_____.	_____.
0236	Directional Signage	1	LS	***	_____.
0237	Regulatory Signage	1	LS	***	_____.
0238	Split Rail Fence	1	LS	***	_____.
0239	Lighting / Electrical	1	LS	***	_____.
0240	Concrete Paving	1	LS	***	_____.
0241	Entry Sign	1	LS	***	_____.
0242	2.5" Fall Gold Ash	5	EA	_____.	_____.
0243	24" Goldmound Spirea	12	EA	_____.	_____.
0244	24" Miss Kim Lilac	9	EA	_____.	_____.
0245	1 Gal. Black Eyed Susan	300	EA	_____.	_____.
0246	30" Spread Tauton Yew	7	EA	_____.	_____.
0247	1 Gal. Tiger Lily	150	EA	_____.	_____.
0248	1 Gal. Prairie Phlox	125	EA	_____.	_____.
0249	1 Gal. Blue Flag	75	EA	_____.	_____.
0250	1 Gal. Aster Purple Dome	350	EA	_____.	_____.
0251	24" Red Osier Dogwood	25	EA	_____.	_____.

0252	24" Nearly Wild Rose	36	EA	_____.	_____.	
0253	24" Dakota Goldrush Potentilla	36	EA	_____.	_____.	
0254	24" Compact American Cranberry	13	EA	_____.	_____.	

0255	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
<u>SUBTOTAL - OPTION 5</u>					OPTION 5 \$ _____.
BASIC ITEM TOTAL (CLINS 0001 - 010130)					_____.
OPTION ITEM TOTAL (CLINS 0131 - 0255)					_____.
TOTAL BASIC ITEMS PLUS ALL OPTION ITEMS					\$ _____.