

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 17	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 01-Apr-2003		4. REQUISITION/PURCHASE REQ. NO. W81G67-2212-3587		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USAGE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		CODE DACW37		7. ADMINISTERED BY (If other than item 6) CONTRACTING DIVISION ATTN: BILL HURLEY PHONE: 651-290-5416 MN		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> X		9A. AMENDMENT OF SOLICITATION NO. DACW37-02-B-0016	
				<input checked="" type="checkbox"/> X		9B. DATED (SEE ITEM 11) 10-Mar-2003	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> X is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The bid opening time/date is changed to 2:00 PM local time on 15 April 2003. Bid schedule attached is amended to include both basic and option items. Contract clauses 52-217-4000, 52-222-30 and 52-217-5 are added. Specifications are amended.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

1. SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time (bid opening) has changed from 08-Apr-2003 02:00 PM to 15-Apr-2003 02:00 PM.

2. The following contract clauses have been added:

SECTION 00100 - CONTRACT CLAUSES

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic requirement and the option quantities. An offer is unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated for other work.

(End of provision)

SECTION 00700 - CONTRACT CLAUSES

The following have been added by full text:

52.222-30 DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED METHOD) (DEC 2001)

(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, that is effective for an option to extend the term of the contract, will apply to that option period.

(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere in this contract, to cover any increases or decreases in wages and benefits as a result of-- (1) Incorporation of the Department of Labor's wage determination applicable at the exercise of the option to extend the term of the contract;

(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or

(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject to the Davis-Bacon Act.

(End of clause)

52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000)

The Government may require the Contractor to perform the work identified as optional item(s) (CLIN(s) 0025 through 0066) at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion date stated in Section 00700 or any extensions

thereto. The Contracting Officer shall provide the Contractor notice of the Government's intent to exercise the option at least thirty (30)calendar days in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option. If the Government should exercise the option(s) within (60) sixty calendar days of the required completion date or any extension thereto, the Government shall extend the required contract completion date to sixty (60 calendar days) after the date of the exercise of the option.

Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

3. The following specifications have been amended:

- A. Specification Section 01000. This amendment divides the work of this solicitation into a basic requirement and an option requirement. To define the work of each, add the following paragraph after paragraph 1.4:

"1.4.1 Basic Requirement and Option Requirement

The work of this contract is divided into a basic requirement and an option requirement. The basic requirement includes the construction of the Highway 210 bridge, the Highway 75 bridge, all roadway construction associated with the construction of these bridges, all work associated with construction of the forcemain, and miscellaneous other features of work. All remaining work is included in the option requirement. The bid schedule divides the work into the basic requirement and the option requirement. The work limits for the basic requirement are restricted as defined in this section. See clause 52.211-10 for interim completion dates associated with construction of the bridges and roadways in the basic requirement."

- B. Specification Section 01000. After paragraph 3.1.1, add the following paragraph:

"3.1.1.1 Boundary Limits for the Basic Requirement.

The boundary limits or work limits for the basic requirement shall be within the existing highway 210 and highway 75 rights-of-way. In addition, the following areas are included in the work limits for the construction of the Highway 210 bridge:

Tract No.: Parcel 6, Page 2 of Wilkin County Right of Way Easement Plat 02-03

Legal Description: All that part of Parcel 6, Page 2, of the Wilkin County Right-of-Way Easement Plat 02-03 located in Section 34, Township 133 North, Range 47 West, lying within 150 feet of the center line of Highway 210 also described as the South 97.42 feet of said Parcel 6. (The area is approximately 97.42 feet by 260.02 feet adjacent to the Highway 210 right-of-way.)

Tract No.: Parcel 2, Page 1 of Wilkin County Right of Way Easement Plat 02-03

Legal Description: All that part of Parcel 2, Page 1 of the Wilkin County Right-of-Way Easement Plat 02-03 located in Section 4, Township 132 North, Range 47 West, lying within 150 feet of the center line of Highway 210 also described as the North 102.58 feet of said Parcel 2.

Tract No.: Parcel 3, Page 1 of Wilkin County Right of Way Easement Plat 02-03

Legal Description: All that part of Parcel 3, Page 1 of the Wilkin County Right-of-Way Easement Plat 02-03 located in Section 4, Township 132 North, Range 47 West lying within 150 feet of the center line of Highway 210 also described as the North 102.58 feet of said Parcel 3.”

- C. Section 01270, paragraph 1.2.1. Change this paragraph to read as follows: “Payment will be made for costs associated with general demolition on the project site. Work shall include, but is not limited to, removal and disposal of existing pipes and culverts and structures to the extent outlined in the contract drawings as well as any miscellaneous demolition necessary to properly construct the project.

4. The following Bid Schedule has been changed to read:

Bidding Schedule

Basic Items

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	General Demolition	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Highway 210 & 75 Pavement Removal	7,050	Square Yard	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Traffic Control	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Temporary Erosion Protection	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	4" Perforated HDPE Pipe	1,590	Linear Foot	_____.	_____.

ITEM NO 0006	SUPPLIES/SERVICES	QUANTITY 7,970	UNIT Square Yard	UNIT PRICE	AMOUNT
	Subgrade Preparation FFP			_____.	_____.
ITEM NO 0007	SUPPLIES/SERVICES	QUANTITY 7,970	UNIT Square Yard	UNIT PRICE	AMOUNT
	Geotextile Fabric (Roads)			_____.	_____.
ITEM NO 0008	SUPPLIES/SERVICES	QUANTITY 5,370	UNIT Cubic Yard	UNIT PRICE	AMOUNT
	Select Granular Borrow			_____.	_____.
ITEM NO 0009	SUPPLIES/SERVICES	QUANTITY 4,120	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
	Aggregate Base, Class V			_____.	_____.
ITEM NO 0010	SUPPLIES/SERVICES	QUANTITY 5,625	UNIT Linear Foot	UNIT PRICE	AMOUNT
	Pavement Marking			_____.	_____.
ITEM NO 0011	SUPPLIES/SERVICES	QUANTITY 1,290	UNIT Gallon	UNIT PRICE	AMOUNT
	Bituminous Tack & Prime Coats			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	Bituminous Base	2,210	Net Ton (2,000 LB)	_____.	_____.
0013	Bituminous Wearing Course	1,610	Net Ton (2,000 LB)	_____.	_____.
0014	Shouldering Aggregate	490	Net Ton (2,000 LB)	_____.	_____.
0015	Highway 210 Bridge	1	Lump Sum	_____.	_____.
0016	Highway 75 Bridge	1	Lump Sum	_____.	_____.
0017	Bridge Piling	7,800	Linear Foot	_____.	_____.

ITEM NO 0018	SUPPLIES/SERVICES Bridge Test Piles	QUANTITY 8	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0019	SUPPLIES/SERVICES Common Excavation	QUANTITY 7,520	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0020	SUPPLIES/SERVICES Seed w/Fertilizer and Mulch	QUANTITY 2	UNIT Acre	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0021	SUPPLIES/SERVICES Forcemain Removal	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0022	SUPPLIES/SERVICES Forcemain	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0023	SUPPLIES/SERVICES Forcemain Gate Valves	QUANTITY 2	UNIT Each	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024		1	Lump Sum		
	Bonds for Basic Items 0001 through 0023				
	Performance and Payment Bonds				
				_____.	_____.

**Total Price for Basic Items,
Items No. 0001 through 0024:** _____

Option Items

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025		1	Lump Sum		
OPTION	General Demolition				
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026		2,200	Square Yard		
OPTION	County Road 16 Pavement Removal				
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027		1	Lump Sum		
OPTION	Traffic Control				
				_____.	_____.

ITEM NO 0028	SUPPLIES/SERVICES	QUANTITY 3,500	UNIT Square Foot	UNIT PRICE	AMOUNT
OPTION	Sheetpile			_____.	_____.
ITEM NO 0029	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Temporary Erosion Protection			_____.	_____.
ITEM NO 0030	SUPPLIES/SERVICES	QUANTITY 1,490	UNIT Linear Foot	UNIT PRICE	AMOUNT
OPTION	4" Perforated HDPE Pipe			_____.	_____.
ITEM NO 0031	SUPPLIES/SERVICES	QUANTITY 2,290	UNIT Square Yard	UNIT PRICE	AMOUNT
OPTION	Subgrade Preparation			_____.	_____.
ITEM NO 0032	SUPPLIES/SERVICES	QUANTITY 2,290	UNIT Square Yard	UNIT PRICE	AMOUNT
OPTION	Geotextile Fabric (Roads)			_____.	_____.
ITEM NO 0033	SUPPLIES/SERVICES	QUANTITY 4,250	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Select Granular Borrow			_____.	_____.

ITEM NO 0034	SUPPLIES/SERVICES	QUANTITY 3,580	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	Aggregate Base, Class V			_____.	_____.
ITEM NO 0035	SUPPLIES/SERVICES	QUANTITY 2,625	UNIT Linear Foot	UNIT PRICE	AMOUNT
OPTION	Pavement Marking			_____.	_____.
ITEM NO 0036	SUPPLIES/SERVICES	QUANTITY 180	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	Shouldering Aggregate			_____.	_____.
ITEM NO 0037	SUPPLIES/SERVICES	QUANTITY 430	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Concrete Pavement			_____.	_____.
ITEM NO 0038	SUPPLIES/SERVICES	QUANTITY 15,976	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	R6 Riprap			_____.	_____.
ITEM NO 0039	SUPPLIES/SERVICES	QUANTITY 800	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	R7 Riprap			_____.	_____.

ITEM NO 0040	SUPPLIES/SERVICES	QUANTITY 3,040	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	R8 Riprap			_____.	_____.
ITEM NO 0041	SUPPLIES/SERVICES	QUANTITY 5,120	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	R12 Riprap			_____.	_____.
ITEM NO 0042	SUPPLIES/SERVICES	QUANTITY 5,920	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	B1 Bedding			_____.	_____.
ITEM NO 0043	SUPPLIES/SERVICES	QUANTITY 2,088	UNIT Net Ton (2,000 LB)	UNIT PRICE	AMOUNT
OPTION	B2 Bedding			_____.	_____.
ITEM NO 0044	SUPPLIES/SERVICES	QUANTITY 5,999	UNIT Square Yard	UNIT PRICE	AMOUNT
OPTION	Geotextile Fabric (Riprap)			_____.	_____.
ITEM NO 0045	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Side Inlet Structure A			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0046 OPTION	Side Inlet Structure B	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0047 OPTION	Side Inlet Structure C	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0048 OPTION	Side Inlet Structure D	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0049 OPTION	Side Inlet Structure E	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0050 OPTION	County Road 16 Culvert Crossing	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0051 OPTION	Driveway Culvert Near Diversion Inlet	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0052 OPTION	County Road 16 Bridge	1	Lump Sum	_____.	_____.

ITEM NO 0053	SUPPLIES/SERVICES	QUANTITY 2,185	UNIT Linear Foot	UNIT PRICE	AMOUNT
OPTION	Bridge Piling			_____.	_____.
ITEM NO 0054	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
OPTION	Bridge Test Piles	4	Each	_____.	_____.
ITEM NO 0055	SUPPLIES/SERVICES	QUANTITY 1,074,510	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Common Excavation			_____.	_____.
ITEM NO 0056	SUPPLIES/SERVICES	QUANTITY 9,300	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Compacted Fill			_____.	_____.
ITEM NO 0057	SUPPLIES/SERVICES	QUANTITY 4,800	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Semi-compacted Fill			_____.	_____.
ITEM NO 0058	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Clearing and Grubbing			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0059		270,071	Cubic Yard		
OPTION	Stripping			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0060		253,000	Cubic Yard		
OPTION	Topsoil			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0061		100	Acre		
OPTION	Seed w/Fertilizer and Mulch			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0062		1	Lump Sum		
OPTION	Interior Drainage Ditching			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0063		1	Lump Sum		
OPTION	County Road 16 Drop Structure			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0064		1	Lump Sum		
OPTION	Exterior Signage			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0065		17,000	Cubic Yard		
OPTION	Haul and Stockpile Excess Topsoil			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0066		1	Lump Sum		
OPTION	Bonds for Option Items 0025 through 0065 (Performance and Payment)			_____.	_____.

Total Price for Options Items, Line Items 0025 through 0066:_____

Total Price for All Line Items 0001 through 0066:_____

(End of Summary of Changes)