

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 18
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 15-May-2001	4. REQUISITION/PURCHASE REQ. NO. W81G67-0224-9705		5. PROJECT NO.(If applicable) English Coulee Div
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET ST PAUL MN 55101-1638		CODE DACW37	7. ADMINISTERED BY (If other than item 6) CODE See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACW37-00-B-0020
				X	9B. DATED (SEE ITEM 11) 04-Apr-2001
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Bid Opening Date is extended until 30 May 01 at 1400 hours local time.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 15-May-2001

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. Change to Sections 00100 through 00830

1. In Section 00700, Clause 52.217-4000 as amended by Amendment 0003 is revised to read as follows:

1. The Government may require the Contractor to perform the work identified as optional item(s), CLIN(s) 0032, 0033, 0034, 0035, 0036, SUB-CLINS 0037AA, 0037AB, and 0037AC and SUB-CLINS 0038AA, 0038AB, and 0038AC at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion date stated in Section 00700 and clause number 52.211-10 I or any extensions thereto. The Contracting Officer shall provide the Contractor notice of the Government's intent to exercise the option at least 30 calendar days) in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option. If the Government should exercise the option(s) within 120 calendar days of the required completion date or any extension thereto, the Government shall extend the required contract completion date to 120 calendar days after the date of the exercise of the option.

2. The Government may require the Contractor to perform the work identified as optional item(s) SUB CLIN(s) 0030AA, 0030AB, 0030AC, 0030AD, 0030AE and 0031 at the prices stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time within 60 days of the date of Notice to Proceed. The Contracting Officer is NOT required to provide the Contractor with an advance notice of intent to exercise the option. The exercise of any or all of the options identified in this paragraph SHALL NOT entitle the Contractor to an extension of any interim or final contract completion date.

3. Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

B. Specification Changes

1. In Section 01000, Add the following:

(a) "3.4.15 Channel work from Stations 464+90 - 501+95

Work in this stationing is an optional bid item. When real estate is acquired, the Government will exercise this option. The Contractor is not permitted to enter the property until and unless the bid option is exercised by the Government."

2. In Section 01270, Measurement and Payment, Add the following:

(a) "1.2.31 Channel work from Stations 464+90 - 501+95

1.2.31.1 Payment

If this option is elected by the Government payment will be made at the contract price for costs associated with the channel work from station 464+90 - 501+95.

1.2.31.2 Applicable bid items are:

0038 Channel work from Stations 464+90 - 501+95

0038AA Clearing and Grubbing

0038AB Stripping

0038AC Topsoil and Seeding

0022 Semi Compacted Fill

0020 Common Excavation

0020AB Over 1,000,000 Cubic Yards

0022AB Over 120,000 Cubic Yards

C. Revised Bid Schedule

BASIC ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Demolition FFP PURCHASE REQUEST NUMBER W81G67-0224-9705	1.00	Lump Sum		
0002	Structure 1 - 3 Drop Structures FFP	1.00	Lump Sum		
0003	Structure 2 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
0004	Structure 3 - Box Culvert FFP	1.00	Lump Sum		
0005	Structure 5 - Box Culvert FFP	1.00	Lump Sum		
0006	Structure 7 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Structure 9 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Structure 10 - Box Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Structure 11 - Box Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Structure 12 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	Structure 13 - Diversion Structure FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	Structure 14 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	Structure 15 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
0014	Structure 17 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
0015	Existing Structure 4 Cleanout FFP	1.00	Lump Sum		
0016	Existing Structure 6 Cleanout FFP	1.00	Lump Sum		
0017	Existing Structure 8 Cleanout FFP	1.00	Lump Sum		
0018	Cleanout Railroad Bridge near Structure 11 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Fencing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Common Excavation FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AA	First 1,000,000 Cubic Yards FFP	1,000,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AB	Over 1,000,000 Cubic Yards FFP	300,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	Compacted Fill FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AA	First 50,000 Cubic Yards FFP	50,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AB	Over 50,000 Cubic Yards FFP	10,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Semi Compacted Fill FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AA	First 120,000 Cubic Yards FFP	120,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AB	Over 120,000 Cubic Yards FFP	21,300.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023	Reach between Station 0+00 and 16+46 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AC	Topsoil and Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AD	Interior Drainage - 1 Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024	Reach between Station 16+46 and 122+75 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AC	Topsoil and Seed FFP	1.00	Lump Sum		
0024AD	Road Relocation - Gravel FFP - TWSP Road between Structures #2 and #4	1.00	Lump Sum		
0024AE	Interior Drainage - 15 Culverts and Ditches FFP	1.00	Lump Sum		
0025	Reach between Station 122+75 and 201+00 FFP				
0025AA	Clearing & Grubbing FFP	1.00	Lump Sum		
0025AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AD	Road Relocation - Gravel, 55th Street FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AE	Interior Drainage - 10 Culverts and Ditches FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026	Reach between Station 201+00 and 251+96 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AA	Clearing & Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AD	Interior Drainage - 2 Culverts & Ditches FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027	Reach between Station 251+96 and 501+95 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AA	Clearing & Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AD	Interior Drainage - 15 Culverts FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028	Roadways FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AA	US Highway 81, approx. 1' raise - Station 36+38 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AB	Interstate 29, approx. 3' raise - Station 83+05 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AC	Township Road, approx. 2' raise - Station 175+52 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AD	Access Road, approx. 2' raise - Station 198+92 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AE	47th Avenue, approx. 1/2' raise FFP - Station 491 + 60 to 501 + 95		Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029	All Bond Costs (Bid, Performance and Payment) FFP - See Bid Note regarding Bid Bond - Bid Bond is to include all option items except item sub-items for 0030 and 0031	1.00	Lump Sum		

TOTAL AMOUNT
(Basic Items) \$ _____

OPTION ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Haul to Landfill and Stockpile FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AA		37,920.00	Cubic Yard		
	Material between Station 203+00 and 250-00 FFP - Section 36, Haul Excess Excavation				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AB		73,840.00	Cubic Yard		
	Material between Station 252+00 and 277+00 FFP - Section 36, Haul Excess Excavation				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AC		138,800.00	Cubic Yard		
	Material between Station 281+00 and 331+00 FFP - Section 1, Haul Excess Excavation				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AD		23,600.00	Cubic Yard		
	Material between Station 334+00 and 385+00 FFP - Section 12, Haul Excess Excavation				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AE		2,400.00	Cubic Yard		
	Material between Station 493+00 and 501+00 FFP - Section 26, Haul Excess Excavation				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Bonds-Performance and Payment for CLIN 0030 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Est. 1/2' to 1-1/2' raise and west side ditching FFP - 69th Street - Station 280+50 to 317+00	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Demolition of Humane Society Property FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Demolition of Westgate Property FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0035	Structure #4 and Structure #8 Seepage Cutoff Wall FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0036	69th St., approx. 1/2' to 1-1/2' raise - FFP - Station 317+00 to 491+ 60	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037	Minnkota Power Cooperative Property near Station 276+00 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AA	Clearing and Grubbing (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AB	Stripping (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AC	Topsoil and Seed (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038	Channel Work from Stations 464+90 to 501+95 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038AC	Topsoil and Seed FFP	1.00	Lump Sum		

TOTAL AMOUNT
(Options Items) \$ _____

TOTAL AMOUNT
(Basic and Option Items) \$ _____