

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 09-Jul-2002		4. REQUISITION/PURCHASE REQ. NO. W81G67-1334-9418		5. PROJECT NO.(If applicable) GF Phase 2 Levees	
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		CODE DACW37		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW37-02-B-0003	
				X		9B. DATED (SEE ITEM 11) 17-Jun-2002	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Amendment 0003 is being issued for the following reasons: (1) <input type="checkbox"/> The new bid schedule that was attached in amendment 0002 has been corrected and provides appropriate spacing. (2) Amendment 0002 contained a partial list regarding drawing changes and the complete list is attached. (3) <input type="checkbox"/> An updated wage determination is incorporated.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				BY (Signature of Contracting Officer)			

**GRAND FORKS - PHASE 2 LEVEES
GRAND FORKS, NORTH DAKOTA**

BIDDING SCHEDULE

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Bonds for Basic Items	1	LS	***	_____.
0002	Preconstruction Damage Survey	1	LS	***	_____.
Pump Station C-1					
0003	Site Work	1	LS	***	_____.
0004	Structure	1	LS	***	_____.
0005	Electrical	1	LS	***	_____.
0006	Mechanical	1	LS	***	_____.
0007	Electrical Service	1	LS	***	_____.
0008	Sluice Gates	1	LS	***	_____.
0009	Interior Drainage	1	LS	***	_____.
Pump Station D-3					
0010	Site Work	1	LS	***	_____.
0011	Structure	1	LS	***	_____.
0012	Electrical	1	LS	***	_____.
0013	Mechanical	1	LS	***	_____.
0014	Electrical Service	1	LS	***	_____.
0015	Sluice Gates	1	LS	***	_____.
0016	Interior Drainage	1	LS	***	_____.
0017	Detention Pond Site Work	1	LS	***	_____.
0018	Detention Pond Drainage Structure	1	LS	***	_____.
0019	Detention Pond Riprap and Concrete Block Sys.	1	LS	***	_____.
0020	Detention Pond Seeding	1	LS	***	_____.
Pump Station E-1					
0021	Site Work	1	LS	***	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Structure	1	LS	***	_____.
0023	Electrical	1	LS	***	_____.
0024	Mechanical	1	LS	***	_____.
0025	Electrical Service	1	LS	***	_____.
0026	Sluice Gates	1	LS	***	_____.
0027	Interior Drainage	1	LS	***	_____.
Reach 1, Portion from Station 151+90 to 169+80					
0028	Demolition	1	LS	***	_____.
0029	Levee Removal				
0029	AA First 3,600 Cubic Yards	3,600	CY	_____.	_____.
0029	AB Over 3,600 Cubic Yards	650	CY	_____.	_____.
0030	Clearing and Grubbing	1	LS	***	_____.
0031	Stripping	1	LS	***	_____.
0032	Inspection Trench in Vicinity of Removed Buildings	344	LF	_____.	_____.
0033	Select Impervious Fill				
0033	AA First 800 Cubic Yards	800	CY	_____.	_____.
0033	AB Over 800 Cubic Yards	155	CY	_____.	_____.
0034	Impervious Fill				
0034	AA First 1,900 Cubic Yards	1,900	CY	_____.	_____.
0034	AB Over 1,900 Cubic Yards	355	CY	_____.	_____.
0035	Floodwall	1	LS	***	_____.
0036	Concrete Planter Walls & Medallions	1	LS	***	_____.
0037	3rd Street Interceptor	1	LS	***	_____.
0038	3rd Street Sanitary Sewer	1	LS	***	_____.
0039	3rd Street Reconstruction	1	LS	***	_____.
0040	Concrete Paving	1	LS	***	_____.
0041	Bituminous Paving	1	LS	***	_____.
0042	Lighting/Electrical	1	LS	***	_____.
0043	Type "A" Trash Can	2	EA	_____.	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0044	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0045	Regulatory Signage	1	LS	***	_____.
0046	Split Rail Fence	1	LS	***	_____.
0047	Crosswalk Striping	1	LS	***	_____.
0048	Type "B" Bench	2	EA	_____.	_____.
0049	Type "C" Bench	2	EA	_____.	_____.
0050	Trees, Shrubs & Perennials	1	LS	***	_____.
0051	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0052	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0053	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0054	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
Reach 3 from Station 254+96 to 304+44					
0055	Demolition	1	LS	***	_____.
0056	Levee Removal				
0056	AA First 21,000 Cubic Yards	21,000	CY	_____.	_____.
0056	AB Over 21,000 Cubic Yards	3,600	CY	_____.	_____.
0057	Clearing and Grubbing	1	LS	***	_____.
0058	Stripping	1	LS	***	_____.
0059	Inspection Trench, Regular	4,674	LF	_____.	_____.
0060	Inspection Trench in Vicinity of Removed Buildings	208	LF	_____.	_____.
0061	Select Impervious Fill				
0061	AA First 13,900 Cubic Yards	13,900	CY	_____.	_____.
0061	AB Over 13,900 Cubic Yards	2,450	CY	_____.	_____.
0062	Impervious Fill				
0062	AA First 155,100 CY	155,100	CY	_____.	_____.
0062	AB Over 155,100 CY	27,400	CY	_____.	_____.
0063	Random Fill				
0063	AA First 23,700 Cubic Yards	23,700	CY	_____.	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0063	AB Over 23,700 Cubic Yards	4,200	CY	_____.	_____.
0064	Floodwall	1	LS	***	_____.
0065	Elks Drive Closure Structure	1	LS	***	_____.
0066	Signage on Closure Columns at Elks Drive	1	LS	***	_____.
0067	Segmental Block Retaining Walls	1	LS	***	_____.
0068	Concrete Paving	1	LS	***	_____.
0069	Bituminous Paving	1	LS	***	_____.
0070	Type "C" Bollard	16	EA	_____.	_____.
0071	Type "B" Bollard	6	EA	_____.	_____.
0072	Crosswalk Striping	1	LS	***	_____.
0073	Type "B" Bench	5	EA	_____.	_____.
0074	Type "C" Bench	2	EA	_____.	_____.
0075	Type "A" Trash Can	5	EA	_____.	_____.
0076	Regulatory Signage	1	LS	***	_____.
0077	Split Rail Fence	1	LS	***	_____.
0078	Transplanted Trees	1	EA	_____.	_____.
0079	Trees, Shrubs & Perennials	1	LS	***	_____.
0080	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0081	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0082	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0083	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
Lincoln Park Golf Course					
0084	Demolition	1	LS	***	_____.
0085	Clearing and Grubbing	1	LS	***	_____.
0086	Grading	1	LS	***	_____.
0087	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
BASIC ITEM TOTAL (CLINS 0001 - 0087)					\$ _____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
Option 1: Belmont Coulee (Sunbeam) Restroom					
0088	Bond	1	LS	***	_____.
0089	Preconstruction Damage Survey	1	LS	***	_____.
0090	Site Work	1	LS	***	_____.
0091	Structure	1	LS	***	_____.
0092	Electrical	1	LS	***	_____.
0093	Mechanical	1	LS	***	_____.
0094	Electrical Service	1	LS	***	_____.
0095	Sanitary Sewer	1	LS	***	_____.
0096	Water Service	1	LS	***	_____.
SUBTOTAL - OPTION 1			OPTION 1		\$ _____.
Option 2: Reach 1 Portion from Station 169+80 to 173+00					
0097	Bond	1	LS	***	_____.
0098	Preconstruction Damage Survey	1	LS	***	_____.
0099	Interior Drainage	1	LS	***	_____.
0100	Demolition	1	LS	***	_____.
0101	Levee Removal				_____.
0101	AA First 200 Cubic Yards	200	CY	_____.	_____.
0101	AB Over 200 Cubic Yards	55	CY	_____.	_____.
0102	Clearing and Grubbing	1	LS	***	_____.
0103	Stripping	1	LS	***	_____.
0104	Floodwall	1	LS	***	_____.
0105	Concrete Planter Walls & Medallions	1	LS	***	_____.
0106	Parking Lots	1	LS	***	_____.
0107	Concrete Paving	1	LS	***	_____.
0108	Bituminous Paving	1	LS	***	_____.
0109	Concrete Stair, Handrail and Cheek Wall	1	LS	***	_____.
0110	Lighting/Electrical	1	LS	***	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0111	Type "A" Trash Can	1	EA	_____.	_____.
0112	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0113	Regulatory Signage	1	LS	***	_____.
0114	Split Rail Fence	1	LS	***	_____.
0115	Crosswalk Striping	1	LS	***	_____.
0116	Type "B" Bench	2	EA	_____.	_____.
0117	Trees, Shrubs & Perennials	1	LS	***	_____.
0118	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0119	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0120	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0121	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 2				OPTION 2	\$ _____.
Option 3: Reach 1, Portion from Station 173+00 to 181+70					
0122	Bond	1	LS	***	_____.
0123	Preconstruction Damage Survey	1	LS	***	_____.
0124	Interior Drainage	1	LS	***	_____.
0125	Demolition	1	LS	***	_____.
0126	Levee Removal				
0126	AA First 450 Cubic Yards	450	CY	_____.	_____.
0126	AB Over 450 Cubic Yards	80	CY	_____.	_____.
0127	Clearing and Grubbing	1	LS	***	_____.
0128	Stripping	1	LS	***	_____.
0129	Regular Trench	302	LF	_____.	_____.
0130	Inspection Trench in Vicinity of Removed Buildin	86	LF	_____.	_____.
0131	Select Impervious Fill				
0131	AA First 250 Cubic Yards	250	CY	_____.	_____.
0131	AB Over 250 Cubic Yards	40	CY	_____.	_____.
0132	Impervious Fill				
0132	AA First 4,700 Cubic Yards	4,700	CY	_____.	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0132	AB Over 4,700 Cubic Yards	850	CY	_____.	_____.
0133	2nd Avenue N. Pedestrian Closure	1	LS	***	_____.
0134	Signage at Closure at 2nd Ave North	1	LS	***	_____.
0135	Floodwall	1	LS	***	_____.
0136	Segmental Block Retaining Walls	1	LS	***	_____.
0137	Parking Lots	1	LS	***	_____.
0138	Concrete Paving	1	LS	***	_____.
0139	Bituminous Paving	1	LS	***	_____.
0140	Lighting/Electrical	1	LS	***	_____.
0141	Type "A" Trash Can	2	EA	_____.	_____.
0142	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0143	Regulatory Signage	1	LS	***	_____.
0144	Split Rail Fence	1	LS	***	_____.
0145	Type "B" Bollards	2	EA	_____.	_____.
0146	Crosswalk Striping	1	LS	***	_____.
0147	Type "B" Bench	4	EA	_____.	_____.
0148	Type "C" Bench	2	EA	_____.	_____.
0149	Transplanted Trees	1	EA	_____.	_____.
0150	Trees, Shrubs & Perennials	1	LS	***	_____.
0151	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0152	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0153	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0154	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 3				OPTION 3	\$ _____.
Option 4: Reach 2, Station 224+50 to 237+03					
0155	Bond	1	LS	***	_____.
0156	Preconstruction Damage Survey	1	LS	***	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0157	Demolition	1	LS	***	_____.
0158	Levee Removal				
0158	AA First 9,950 Cubic Yards	9,950	CY	_____.	_____.
0158	AB Over 9,950 Cubic Yards	1,750	CY	_____.	_____.
0159	Clearing and Grubbing	1	LS	***	_____.
0160	Stripping	1	LS	***	_____.
0161	Bank Stabilization, R20 Riprap				
0161	AA First 29,000 Tons	29,000	TON	_____.	_____.
0161	AB Over 29,000 Tons	5,500	TON	_____.	_____.
0162	Inspection Trench, Regular	160	LF	_____.	_____.
0163	Inspection Trench in Vicinity of Removed Building	50	LF	_____.	_____.
0164	Select Impervious Fill				
0164	AA First 550 Cubic Yards	550	CY	_____.	_____.
0164	AB Over 550 Cubic Yards	100	CY	_____.	_____.
0165	Impervious Fill				
0165	AA First 1,950 Cubic Yards	1,950	CY	_____.	_____.
0165	AB Over 1,950 Cubic Yards	350	CY	_____.	_____.
0166	Cylinder Pile Wall	1	LS	***	_____.
0167	Floodwall	1	LS	***	_____.
0168	Bituminous Paving	1	LS	***	_____.
0169	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0170	Type "B" Bench	2	EA	_____.	_____.
0171	Regulatory Signage	1	LS	***	_____.
0172	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0173	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0174	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0175	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 4				OPTION 4	\$ _____.
Option 5: Reach 4, Portion from Station 355+00 to 395+00					
0176	Bond	1	LS	***	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0177	Preconstruction Damage Survey	1	LS	***	_____.
0178	Interior Drainage	1	LS	***	_____.
0179	Demolition	1	LS	***	_____.
0180	Levee Removal				
0180	AA First 3,820 Cubic Yards	3,820	CY	_____.	_____.
0180	AB Over 3,820 Cubic Yards	680	CY	_____.	_____.
0181	Clearing and Grubbing	1	LS	***	_____.
0182	Stripping	1	LS	***	_____.
0183	Inspection Trench, Regular	3,245	LF	_____.	_____.
0184	Inspection Trench in Vicinity of Removed Buildin	550	LF	_____.	_____.
0185	Select Impervious Fill				
0185	AA First 9,650 Cubic Yards	9,650	CY	_____.	_____.
0185	AB Over 9,650 Cubic Yards	1,700	CY	_____.	_____.
0186	Impervious Fill				
0186	AA First 138,500 Cubic Yards	138,500	CY	_____.	_____.
0186	AB Over 138,500 Cubic Yards	24,400	CY	_____.	_____.
0187	Random Fill				
0187	AA First 52,900 Cubic Yards	52,900	CY	_____.	_____.
0187	AB Over 52,900 Cubic Yards	9,300	CY	_____.	_____.
0188	Gated Outlet F1, Site Work	1	LS	***	_____.
0189	Gated Outlet F1, Structure	1	LS	***	_____.
0190	Gated Outlet F1, Mechanical	1	LS	***	_____.
0191	Gated Outlet F1, Sluice Gate	1	LS	***	_____.
0192	Gated Outlet F1, Interior Drainage	1	LS	***	_____.
0193	Floodwall	1	LS	***	_____.
0194	Concrete Paving	1	LS	***	_____.
0195	Bituminous Paving	1	LS	***	_____.
0196	Type "A" Trash Can	2	EA	_____.	_____.
0197	Type "B" Bench	7	EA	_____.	_____.
0198	Remove and Relocate Bollards & Signage	1	LS	***	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0199	Regulatory Signage	1	LS	***	_____.
0200	Directional Signage	1	LS	***	_____.
0201	Trees, Shrubs & Perennials	1	LS	***	_____.
0202	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0203	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0204	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0205	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 5				OPTION 5	\$ _____.
Option 6: Reach 4, Portion from Station 395+00 to 409+90					
0206	Bond	1	LS	***	_____.
0207	Preconstruction Damage Survey	1	LS	***	_____.
0208	Interior Drainage	1	LS	***	_____.
0209	Demolition	1	LS	***	_____.
0210	Levee Removal				
0210	AA First 1,500 Cubic Yards	1,500	CY	_____.	_____.
0210	AB Over 1,500 Cubic Yards	300	CY	_____.	_____.
0211	Clearing and Grubbing	1	LS	***	_____.
0212	Stripping	1	LS	***	_____.
0213	Bank Stabilization, R20 Riprap				
0213	AA First 28,000 Tons	28,000	TON	_____.	_____.
0213	AB Over 28,000 Tons	5,000	TON	_____.	_____.
0214	Inspection Trench in Vicinity of Removed Buildin	166	LF	_____.	_____.
0215	Select Impervious Fill				
0215	AA First 100 Cubic Yards	100	CY	_____.	_____.
0215	AB Over 100 Cubic Yards	50	CY	_____.	_____.
0216	Impervious Fill				
0216	AA First 138,700 Cubic Yards	138,700	CY	_____.	_____.
0216	AB Over 138,700 Cubic Yards	24,500	CY	_____.	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0217	Floodwall	1	JOB	***	_____.
0218	Concrete Planter Walls & Medallions	1	LS	***	_____.
0219	Slope Unloading				
0219	AA First 38,000 Cubic Yards	38,000	CY	_____.	_____.
0219	AB Over 38,000 Cubic Yards	6,800	CY	_____.	_____.
0220	Concrete Paving	1	LS	***	_____.
0221	Bituminous Paving	1	LS	***	_____.
0222	Type "B" Bench	1	EA	_____.	_____.
0223	Remove and Relocate Bollards & Signage	1	LS	***	_____.
0224	Regulatory Signage	1	LS	***	_____.
0225	Directional Signage	1	LS	***	_____.
0226	Chain Link Fence	1	LS	***	_____.
0227	Trees, Shrubs & Perennials	1	LS	***	_____.
0228	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
0229	Topsoil and Class II Seeding (Native Grasses)	1	LS	***	_____.
0230	Topsoil and Class II Seeding W/FORBS	1	LS	***	_____.
0231	Topsoil and Class III Seeding (Moist Condition Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 6				OPTION 6	\$ _____.
Option 7: Belmont Coulee (Sunbeam) Trail Access					
0232	Bond	1	LS	***	_____.
0233	Preconstruction Damage Survey	1	LS	***	_____.
0234	Demolition	1	LS	***	_____.
0235	Clearing and Grubbing	1	LS	***	_____.
0236	Grading	1	LS	***	_____.
0237	Parking Lot	1	LS	***	_____.
0238	Type "C" Bollard	5	EA	_____.	_____.
0239	Type "B" Bench	2	EA	_____.	_____.
0240	Type "A" Trash Can	1	EA	_____.	_____.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT
0241	Directional Signage	1	LS	***	_____.
0242	Regulatory Signage	1	LS	***	_____.
0243	Split Rail Fence	1	LS	***	_____.
0244	Lighting / Electrical	1	LS	***	_____.
0245	Concrete Paving	1	LS	***	_____.
0246	Entry Sign	1	LS	***	_____.
0247	2.5" Fall Gold Ash	5	EA	_____.	_____.
0248	24" Goldmound Spirea	12	EA	_____.	_____.
0249	24" Miss Kim Lilac	9	EA	_____.	_____.
0250	1 Gal. Black Eyed Susan	300	EA	_____.	_____.
0251	30" Spread Tauton Yew	7	EA	_____.	_____.
0252	1 Gal. Tiger Lily	150	EA	_____.	_____.
0253	1 Gal. Prairie Phlox	125	EA	_____.	_____.
0254	1 Gal. Blue Flag	75	EA	_____.	_____.
0255	1 Gal. Aster Purple Dome	350	EA	_____.	_____.
0256	24" Red Osier Dogwood	25	EA	_____.	_____.
0257	24" Nearly Wild Rose	36	EA	_____.	_____.
0258	24" Dakota Goldrush Potentilla	36	EA	_____.	_____.
0259	24" Compact American Cranberry	13	EA	_____.	_____.
0260	Topsoil and Class I Seeding (Turf Grasses)	1	LS	***	_____.
SUBTOTAL - OPTION 7			OPTION 7		\$ _____.
BASIC ITEM TOTAL (CLINS 0001 - 0087)					_____.
OPTION ITEM TOTAL (CLINS 0089 - 0260)					_____.
TOTAL BASIC ITEMS PLUS ALL OPTION ITEMS					\$ _____.

Changes to Drawings

1. Remove drawing R-P-GF-00/024 and replace with amended drawing R-P-GF-00/024 which is attached to and part of this amendment.
2. Remove drawing R-P-GF-00/025 and replace with amended drawing R-P-GF-00/025 which is attached to and part of this amendment.
3. Remove drawing R-P-GF-64/690 and replace with amended drawing R-P-GF-64/690 which is attached to and part of this amendment.
4. Remove drawing R-P-GF-64/692 and replace with amended drawing R-P-GF-64/692 which is attached to and part of this amendment.
5. Remove drawing R-P-GF-64/693 and replace with amended drawing R-P-GF-64/693 which is attached to and part of this amendment.
6. Remove drawing R-P-GF-64/694 and replace with amended drawing R-P-GF-64/694 which is attached to and part of this amendment.
7. Remove drawing R-P-GF-64/696 and replace with amended drawing R-P-GF-64/696 which is attached to and part of this amendment.
8. Remove drawing R-P-GF-64/700 and replace with amended drawing R-P-GF-64/700 which is attached to and part of this amendment.
9. Remove drawing R-P-GF-64/701 and replace with amended drawing R-P-GF-64/701 which is attached to and part of this amendment.
10. Remove drawing R-P-GF-64/702 and replace with amended drawing R-P-GF-64/702 which is attached to and part of this amendment.
11. Remove drawing R-P-GF-64/703 and replace with amended drawing R-P-GF-64/703 which is attached to and part of this amendment.
12. Remove drawing R-P-GF-64/706 and replace with amended drawing R-P-GF-64/706 which is attached to and part of this amendment.
13. Remove drawing R-P-GF-64/707 and replace with amended drawing R-P-GF-64/707 which is attached to and part of this amendment.
14. Remove drawing R-P-GF-64/708 and replace with amended drawing R-P-GF-64/708 which is attached to and part of this amendment.
15. Remove drawing R-P-GF-64/709 and replace with amended drawing R-P-GF-64/709 which is attached to and part of this amendment.
16. Remove drawing R-P-GF-64/710 and replace with amended drawing R-P-GF-64/710 which is attached to and part of this amendment.
17. Remove drawing R-P-GF-64/715 and replace with amended drawing R-P-GF-64/715 which is attached to and part of this amendment.
18. Remove drawing R-P-GF-64/724 and replace with amended drawing R-P-GF-64/724 which is attached to and part of this amendment.
19. Remove drawing R-P-GF-64/726 and replace with amended drawing R-P-GF-64/726 which is attached to and part of this amendment.

20. Remove drawing R-P-GF-64/727 and replace with amended drawing R-P-GF-64/727 which is attached to and part of this amendment.
21. Remove drawing R-P-GF-64/728 and replace with amended drawing R-P-GF-64/728 which is attached to and part of this amendment.
22. Remove drawing R-P-GF-64/740 and replace with amended drawing R-P-GF-64/740 which is attached to and part of this amendment.
23. Remove drawing R-P-GF-64/742 and replace with amended drawing R-P-GF-64/742 which is attached to and part of this amendment.
24. Remove drawing R-P-GF-64/746 and replace with amended drawing R-P-GF-64/746 which is attached to and part of this amendment.
25. Remove drawing R-P-GF-64/762 and replace with amended drawing R-P-GF-64/762 which is attached to nd part of this amendment.
26. Remove drawing R-P-GF-64/763 and replace with amended drawing R-P-GF-64/763 which is attached to and part of this amendment.
27. Remove drawing R-P-GF-64/764 and replace with amended drawing R-P-GF-64/764 which is attached to and part of this amendment.
28. Remove drawing R-P-GF-64/765 and replace with amended drawing R-P-GF-64/765 which is attached to and part of this amendment.
29. Remove drawing R-P-GF-64/766 and replace with amended drawing R-P-GF-644/766 which is attached to and part of this amendment.
30. Remove drawing R-P-GF-64/767 and replace with amended drawing R-P-GF-64/767 which is attached to and part of this amendment.
31. Remove drawing R-P-GF-64/768 and replace with amended drawing R-P-GF-64/768 which is attached to and part of this amendment.
32. Remove drawing R-P-GF-64/769 and replace with amended drawing R-P-GF-64/769 which is attached to and part of this amendment.
33. Remove drawing R-P-GF-64/770 and replace with amended drawing R-P-GF-64/770 which is attached to and part of this amendment.
34. Remove drawing R-P-GF-64/771 and replace with amended drawing R-P-GF-64/771 which is attached to and part of this amendment.
35. Remove drawing R-P-GF-64/772 and replace with amended drawing R-P-GF-64/772 which is attached to and part of this amendment.
36. Remove drawing R-P-GF-64/775 and replace with amended drawing R-P-GF-64/775 which is attached to and part of this amendment.
37. Remove drawing R-P-GF-64/785 and replace with amended drawing R-P-GF-64/785 which is attached to and part of this amendment.
38. Remove drawing R-P-GF-64/790 and replace with amended drawing R-P-GF-64/790 which is attached to and part of this amendment.
39. Remove drawing R-P-GF-64/795 and replace with amended drawing R-P-GF-64/795 which is attached to and part of this amendment.

40. Remove drawing R-P-GF-64/796 and replace with amended drawing R-P-GF-64/796 which is attached to and part of this amendment.
41. Remove drawing R-P-GF-64/797 and replace with amended drawing R-P-GF-64/797 which is attached to and part of this amendment.
42. Remove drawing R-P-GF-64/798 and replace with amended drawing R-P-GF-64/798 which is attached to and part of this amendment.
43. Remove drawing R-P-GF-64/800 and replace with amended drawing R-P-GF-64/800 which is attached to and part of this amendment.
44. Remove drawing R-P-GF-64/802 and replace with amended drawing R-P-GF-64/802 which is attached to nd part of this amendment.
45. Remove drawing R-P-GF-64/803 and replace with amended drawing R-P-GF-64/803 which is attached to and part of this amendment.
46. Remove drawing R-P-GF-64/804 and replace with amended drawing R-P-GF-64/804 which is attached to and part of this amendment.
47. Remove drawing R-P-GF-64/805 and replace with amended drawing R-P-GF-64/805 which is attached to and part of this amendment.
48. Remove drawing R-P-GF-644/815 and replace with amended drawing R-P-GF-644/815 which is attached to and part of this amendment.
49. Remove drawing R-P-GF-64/904 and replace with amended drawing R-P-GF-64/904 which is attached to and part of this amendment.
50. Remove drawing R-P-GF-644/931 and replace with amended drawing R-P-GF-644/931 which is attached to and part of this amendment.
51. Remove drawing R-P-GF-64/962 and replace with amended drawing R-P-GF-64/962 which is attached to and part of this amendment.
52. Remove drawing R-P-GF-12/088 and replace with amended drawing R-P-GF-12/088 which is attached to and part of this amendment.
53. Remove drawing R-P-GF-12/115 and replace with amended drawing R-P-GF-12/115 which is attached to and part of this amendment.
54. Remove drawing R-P-GF-12/121 and replace with amended drawing R-P-GF-12/121 which is attached to and part of this amendment.
55. Remove drawing R-P-GF-12/122 and replace with amended drawing R-P-GF-12/122 which is attached to and part of this amendment.
56. Remove drawing R-P-GF-12/123 and replace with amended drawing R-P-GF-12/123 which is attached to and part of this amendment.
57. Remove drawing R-P-GF-12/132 and replace with amended drawing R-P-GF-12/132 which is attached to and part of this amendment.
58. Remove drawing R-P-GF-12/134 and replace with amended drawing R-P-GF-12/134 which is attached to and part of this amendment.
59. Remove drawing R-P-GF-12/139 and replace with amended drawing R-P-GF-12/139 which is attached to and part of this amendment.
60. Remove drawing R-P-GF-64/799.

61. Add drawing R-P-GF-64/715A which is attached to and part of this amendment.

BRS Document Viewer
General Decision Number ND020014

General Decision Number ND020014 Superseded General Decision No. ND010014

State: North Dakota

Construction Type:

HEAVY

County(ies):

BURLEIGH GRAND FORKS

CASS MORTON

HEAVY CONSTRUCTION PROJECTS (Excluding Sewer & Water Line
Construction & Drainage Projects)

Modification Number Publication Date

0 03/01/2002

1 04/19/2002

2 06/07/2002

COUNTY(ies):

BURLEIGH GRAND FORKS

CASS MORTON

ELEC0714I 01/01/2001

Rates

Fringes

BURLEIGH AND MORTON COUNTIES:

ELECTRICIANS:

ELECTRICIAN 23.45

10.5%+a

CABLE SPLICER 23.85

10.5%+a

FOOTNOTE;

a. \$5.20 per hour.

* ELEC14260 06/01/2002

Rates

Fringes

CASS AND GRAND FORKS COUNTIES:

WIREMAN 21.47

5.20+12%

CABLE SPLICER 22.54

5.20+12%

SUND2006A 05/04/2000

Rates

Fringes

LABORERS:

Common 9.92

Pipelayers 12.00

PAINTER:

Brush, Roller, & Spray 17.00

POWER EQUIPMENT OPERATORS:

Backhoe 15.74 4.84

Bobcat 12.60 4.50

Bulldozer 14.41 4.50

Crane 13.29 3.42

Front End Loader 14.93

Motor Grader 18.10

Scraper 16.13

Tractor 12.13

TRUCK DRIVER:

Dump 8.50

Tandem/Semi 15.77

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION