


Breckenrigde Flood Control Project
Breckenridge, Minnesota

DACW37-02-B-0016
Bid Opening:  15 April 2003

EST UNIT UNIT UNIT UNIT UNIT UNIT
CLIN DESCRIPTION QTY UNIT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT

0001 General Demolition 1.00 LS 1532.00 1,532.00$                6525.00 6,525.00$                $40,000.00 40,000.00$             4000.00 4,000.00$             11270.00 11,270.00$             89000.00 89,000.00$              4993.00 325.91%
0002 Highway 210 & 75 Pavement Removal 7050.00 SY 19.27 135,853.50$            2.00 14,100.00$              4.00 28,200.00$             1.50 10,575.00$           2.70 19,035.00$             7.00 49,350.00$              -121753.50 -89.62%
0003 Traffic Control 1.00 LS 26462.00 26,462.00$              15500.00 15,500.00$              15000.00 15,000.00$             25000.00 25,000.00$           12630.00 12,630.00$             131200.00 131,200.00$            -10962.00 -41.43%
0004 Temporary Erosion Protection 1.00 LS 4976.00 4,976.00$                6000.00 6,000.00$                500.00 500.00$                  3000.00 3,000.00$             3930.00 3,930.00$               16500.00 16,500.00$              1024.00 20.58%

0005 4" Perforated HDPE Pipe 1590.00 LF 6.12 9,730.80$                7.15 11,368.50$              10.00 15,900.00$             12.60 20,034.00$           10.70 17,013.00$             4.20 6,678.00$                1637.70 16.83%
0006 Subgrade Preparation 7970.00 SY 0.39 3,108.30$                1.00 7,970.00$                1.20 9,564.00$               0.80 6,376.00$             1.10 8,767.00$               5.36 42,719.20$              4861.70 156.41%

0007 Geotextile Fabric (Roads) 7970.00 SY 2.09 16,657.30$              0.95 7,571.50$                1.25 9,962.50$               0.95 7,571.50$             1.90 15,143.00$             1.00 7,970.00$                -9085.80 -54.55%
0008 Select Granular borrow 5370.00 CY 15.69 84,255.30$              17.50 93,975.00$              12.00 64,440.00$             14.50 77,865.00$           9.70 52,089.00$             23.40 125,658.00$            9719.70 11.54%
0009 Aggregate Base, Class V 4120.00 NT 11.66 48,039.20$              9.50 39,140.00$              9.00 37,080.00$             13.50 55,620.00$           8.60 35,432.00$             12.00 49,440.00$              -8899.20 -18.52%

0010 Pavement Marking 5625.00 LF 0.37 2,081.25$                0.45 2,531.25$                0.42 2,362.50$               0.42 2,362.50$             0.50 2,812.50$               0.43 2,418.75$                450.00 21.62%
0011 Bituminous Tack and Prime Coat 1290.00 GL 3.43 4,424.70$                1.80 2,322.00$                1.60 2,064.00$               1.58 2,038.20$             1.70 2,193.00$               1.55 1,999.50$                -2102.70 -47.52%

0012 Bituminous Base 2210.00 NT 48.18 106,477.80$            51.00 112,710.00$            32.00 70,720.00$             49.50 109,395.00$         33.10 73,151.00$             48.50 107,185.00$            6232.20 5.85%
0013 Bituminous Wearing Course 1610.00 NT 54.44 87,648.40$              51.00 82,110.00$              32.00 51,520.00$             54.00 86,940.00$           33.10 53,291.00$             52.55 84,605.50$              -5538.40 -6.32%
0014 Shouldering Aggregate 490.00 NT 18.41 9,020.90$                17.00 8,330.00$                15.00 7,350.00$               11.00 5,390.00$             15.00 7,350.00$               14.00 6,860.00$                -690.90 -7.66%
0015 Highway 210 Bridge 1.00 LS 541718.00 541,718.00$            564000.00 564,000.00$            660000.00 660,000.00$           745000.00 745,000.00$         941230.00 941,230.00$           687000.00 687,000.00$            22282.00 4.11%
0016 Highway 75 Bridge 1.00 LS 438438.00 438,438.00$            546000.00 546,000.00$            640000.00 640,000.00$           730000.00 730,000.00$         813320.00 813,320.00$           683000.00 683,000.00$            107562.00 24.53%
0017 Bridge Piling 7800.00 LF 25.28 197,184.00$            24.00 187,200.00$            16.00 124,800.00$           21.50 167,700.00$         25.00 195,000.00$           22.50 175,500.00$            -9984.00 -5.06%
0018 Bridge Test Piles 8.00 EA 2500.00 20,000.00$              2000.00 16,000.00$              4000.00 32,000.00$             5000.00 40,000.00$           3450.00 27,600.00$             5250.00 42,000.00$              -4000.00 -20.00%
0019 Common Excavation 7520.00 CY 2.31 17,371.20$              2.22 16,694.40$              3.50 26,320.00$             3.15 23,688.00$           5.70 42,864.00$             22.00 165,440.00$            -676.80 -3.90%
0020 Seed w/Fertilizer and Mulch 2.00 AC 1781.00 3,562.00$                540.00 1,080.00$                2050.00 4,100.00$               500.00 1,000.00$             1450.00 2,900.00$               700.00 1,400.00$                -2482.00 -69.68%
0021 Forcemain Removal 1.00 LS 3000.00 3,000.00$                5000.00 5,000.00$                12000.00 12,000.00$             2700.00 2,700.00$             2140.00 2,140.00$               33000.00 33,000.00$              2000.00 66.67%
0022 Forcemain 1.00 LS 87400.00 87,400.00$              122000.00 122,000.00$            140000.00 140,000.00$           115000.00 115,000.00$         120980.00 120,980.00$           110000.00 110,000.00$            34600.00 39.59%
0023 Forcemain Gate Valves 2.00 EA 4000.00 8,000.00$                6500.00 13,000.00$              13000.00 26,000.00$             5800.00 11,600.00$           8200.00 16,400.00$             10000.00 20,000.00$              5000.00 62.50%
0024 Bonds for Basic Items (Perform and Payment) 1.00 LS 15479.35 15,479.35$              15500.00 15,500.00$              30000.00 30,000.00$             11000.00 11,000.00$           18860.00 18,860.00$             30000.00 30,000.00$              20.65 0.13%

Subtotal (BASIC ITEMS) 1,872,420.00$         1,896,627.65$         2,049,883.00$        2,263,855.20$      2,495,400.50$        2,668,923.95$         24207.65 1.29%

Option Items
0025 Genderal Demolition 1.00 LS 3339.00 3,339.00$                3900.00 3,900.00$                40000.00 40,000.00$             4000.00 4,000.00$             3740.00 3,740.00$               5000.00 5,000.00$                561.00 16.80%
0026 County Road 16 Pvement Removal 2200.00 SY 20.46 45,012.00$              2.00 4,400.00$                4.00 8,800.00$               4.00 8,800.00$             3.00 6,600.00$               4.00 8,800.00$                -40612.00 -90.22%
0027 Traffic Control 1.00 LS 12034.00 12,034.00$              4000.00 4,000.00$                5000.00 5,000.00$               11000.00 11,000.00$           6320.00 6,320.00$               20000.00 20,000.00$              -8034.00 -66.76%
0028 Sheetpile 3500.00 SF 19.17 67,095.00$              12.75 44,625.00$              18.00 63,000.00$             11.00 38,500.00$           14.00 49,000.00$             11.50 40,250.00$              -22470.00 -33.49%
0029 Temporary Erosion Protection 1.00 LS 54195.00 54,195.00$              3600.00 3,600.00$                30000.00 30,000.00$             1050.00 1,050.00$             19610.00 19,610.00$             5000.00 5,000.00$                -50595.00 -93.36%
0030 4" Perforated HDPE Pipe 1490.00 LF 6.12 9,118.80$                7.00 10,430.00$              10.00 14,900.00$             12.60 18,774.00$           10.70 15,943.00$             4.20 6,258.00$                1311.20 14.38%
0031 Subgrade Preparation 2290.00 SY 0.39 893.10$                   1.00 2,290.00$                1.20 2,748.00$               0.80 1,832.00$             1.10 2,519.00$               2.00 4,580.00$                1396.90 156.41%
0032 Geotextile Fabric (Roads) 2290.00 SY 2.09 4,786.10$                1.00 2,290.00$                1.25 2,862.50$               0.95 2,175.50$             1.90 4,351.00$               1.00 2,290.00$                -2496.10 -52.15%
0033 Select Granular Borrow 4250.00 CY 15.69 66,682.50$              17.00 72,250.00$              12.00 51,000.00$             14.80 62,900.00$           9.70 41,225.00$             23.20 98,600.00$              5567.50 8.35%
0034 Aggregate Base, Class V 3580.00 NT 11.66 41,742.80$              9.50 34,010.00$              9.00 32,220.00$             13.50 48,330.00$           9.00 32,220.00$             12.00 42,960.00$              -7732.80 -18.52%
0035 Pavement Marking 2625.00 LF 0.37 971.25$                   0.45 1,181.25$                0.42 1,102.50$               0.42 1,102.50$             0.50 1,312.50$               0.43 1,128.75$                210.00 21.62%
0036 Shouldering Aggregate 180.00 NT 18.41 3,313.80$                15.00 2,700.00$                14.50 2,610.00$               11.00 1,980.00$             15.00 2,700.00$               14.00 2,520.00$                -613.80 -18.52%
0037 Concrete Pavement 430.00 CY 168.44 72,429.20$              360.00 154,800.00$            200.00 86,000.00$             205.00 88,150.00$           206.00 88,580.00$             205.00 88,150.00$              82370.80 113.73%
0038 R6 Riprap 15976.00 NT 30.32 484,392.32$            26.00 415,376.00$            24.00 383,424.00$           21.00 335,496.00$         26.50 423,364.00$           25.20 402,595.20$            -69016.32 -14.25%
0039 R7 Riprap 800.00 NT 30.32 24,256.00$              26.00 20,800.00$              24.00 19,200.00$             21.00 16,800.00$           26.70 21,360.00$             27.00 21,600.00$              -3456.00 -14.25%
0040 R8 Riprap 3040.00 NT 30.32 92,172.80$              26.00 79,040.00$              25.00 76,000.00$             21.00 63,840.00$           25.40 77,216.00$             30.00 91,200.00$              -13132.80 -14.25%
0041 R12 Riprap 5120.00 NT 30.32 155,238.40$            26.00 133,120.00$            25.00 128,000.00$           22.05 112,896.00$         26.40 135,168.00$           26.00 133,120.00$            -22118.40 -14.25%
0042 B1 Bedding 5920.00 NT 24.89 147,348.80$            21.00 124,320.00$            17.00 100,640.00$           18.80 111,296.00$         33.60 198,912.00$           24.00 142,080.00$            -23028.80 -15.63%
0043 B2 Bedding 2088.00 NT 24.89 51,970.32$              22.00 45,936.00$              18.00 37,584.00$             19.50 40,716.00$           34.70 72,453.60$             24.00 50,112.00$              -6034.32 -11.61%
0044 Geotextile Fabric (Riprap) 5999.00 SY 2.01 12,057.99$              1.40 8,398.60$                1.45 8,698.55$               1.15 6,898.85$             2.20 13,197.80$             1.00 5,999.00$                -3659.39 -30.35%
0045 Siide Inlet Structure A 1.00 LS 93642.00 93,642.00$              60000.00 60,000.00$              65000.00 65,000.00$             64000.00 64,000.00$           59200.00 59,200.00$             81200.00 81,200.00$              -33642.00 -35.93%
0046 Side Inlet Structure B 1.00 LS 50697.00 50,697.00$              39000.00 39,000.00$              45000.00 45,000.00$             44000.00 44,000.00$           34930.00 34,930.00$             68500.00 68,500.00$              -11697.00 -23.07%
0047 Side Inlet Structure C 1.00 LS 69342.00 69,342.00$              47500.00 47,500.00$              56000.00 56,000.00$             53000.00 53,000.00$           45600.00 45,600.00$             66500.00 66,500.00$              -21842.00 -31.50%
0048 Side Inlet Structure D 1.00 LS 79857.00 79,857.00$              52500.00 52,500.00$              62000.00 62,000.00$             60000.00 60,000.00$           52000.00 52,000.00$             73000.00 73,000.00$              -27357.00 -34.26%
0049 Side Inlet Stucuture E 1.00 LS 43440.00 43,440.00$              32000.00 32,000.00$              48000.00 48,000.00$             36000.00 36,000.00$           33190.00 33,190.00$             42770.00 42,770.00$              -11440.00 -26.34%
0050 County Road 16 Culvert Crossing 1.00 LS 38201.00 38,201.00$              21000.00 21,000.00$              16500.00 16,500.00$             34000.00 34,000.00$           24850.00 24,850.00$             33600.00 33,600.00$              -17201.00 -45.03%
0051 Driveway Culvert Near Diversion Inlet 1.00 LS 19274.00 19,274.00$              11500.00 11,500.00$              11000.00 11,000.00$             12000.00 12,000.00$           13520.00 13,520.00$             11660.00 11,660.00$              -7774.00 -40.33%
0052 County Road 16 Bridge 1.00 LS 351258.00 351,258.00$            410000.00 410,000.00$            467000.00 467,000.00$           340000.00 340,000.00$         448940.00 448,940.00$           393000.00 393,000.00$            58742.00 16.72%
0053 Bridge Piling 2185.00 LF 25.84 56,460.40$              23.50 51,347.50$              16.00 34,960.00$             21.50 46,977.50$           26.00 56,810.00$             22.50 49,162.50$              -5112.90 -9.06%

Diff. Between Low 
and Govt % Above or Below

Industrial Builders, Inc. Construction Engineers, LTD Gowan Construction, Inc.
BIDDING SCHEDULE

GOVERNMENT ESTIMATE Wanzek Construction , Inc. Riley Brothers Construction



0054 Bridge Test Piles 4.00 EA 2650.00 10,600.00$              2700.00 10,800.00$              4000.00 16,000.00$             3000.00 12,000.00$           3300.00 13,200.00$             5000.00 20,000.00$              200.00 1.89%
0055 Common Excavation 1074510.00 CY 2.87 3,083,843.70$         1.63 1,751,451.30$         1.91 2,052,314.10$        2.01 2,159,765.10$      1.98 2,127,529.80$        2.95 3,169,804.50$         -1332392.40 -43.21%
0056 Compacted Fill 9300.00 CY 3.51 32,643.00$              1.10 10,230.00$              3.00 27,900.00$             0.80 7,440.00$             3.90 36,270.00$             1.50 13,950.00$              -22413.00 -68.66%
0057 Semi-compacted Fill 4800.00 CY 2.94 14,112.00$              1.10 5,280.00$                3.00 14,400.00$             0.53 2,544.00$             3.20 15,360.00$             1.20 5,760.00$                -8832.00 -62.59%
0058 Clearing and Grubbing 1.00 LS 9879.00 9,879.00$                9500.00 9,500.00$                15000.00 15,000.00$             4200.00 4,200.00$             12810.00 12,810.00$             14000.00 14,000.00$              -379.00 -3.84%
0059 Stripping 270071.00 CY 1.84 496,930.64$            1.08 291,676.68$            1.00 270,071.00$           1.12 302,479.52$         0.60 162,042.60$           1.00 270,071.00$            -205253.96 -41.30%
0060 Topsoil 253000.00 CY 2.82 713,460.00$            1.05 265,650.00$            1.30 328,900.00$           1.32 333,960.00$         0.70 177,100.00$           1.00 253,000.00$            -447810.00 -62.77%
0061 Seed w/Fertilizer and Mulch 100.00 AC 1781.00 178,100.00$            540.00 54,000.00$              900.00 90,000.00$             500.00 50,000.00$           2123.00 212,300.00$           511.00 51,100.00$              -124100.00 -69.68%
0062 Interior Drainage Ditching 1.00 LS 62147.00 62,147.00$              33000.00 33,000.00$              20000.00 20,000.00$             10500.00 10,500.00$           22140.00 22,140.00$             8350.00 8,350.00$                -29147.00 -46.90%
0063 County Road 16 Drop Structure 1.00 LS 304851.00 304,851.00$            319250.27 319,250.27$            354000.00 354,000.00$           350000.00 350,000.00$         321480.00 321,480.00$           331000.00 331,000.00$            14399.27 4.72%
0064 Exterior Signage 1.00 LS 3818.00 3,818.00$                5000.00 5,000.00$                5000.00 5,000.00$               10000.00 10,000.00$           4700.00 4,700.00$               9850.00 9,850.00$                1182.00 30.96%
0065 Haul and Stockpile Excess Topsoil 17000.00 CY 2.62 44,540.00$              2.70 45,900.00$              2.50 42,500.00$             2.75 46,750.00$           2.70 45,900.00$             1.50 25,500.00$              1360.00 3.05%
0066 Bonds for Option Items (0025-0065) 1.00 LS 59025.08 59,025.08$              35000.00 35,000.00$              55000.00 55,000.00$             25000.00 25,000.00$           32790.00 32,790.00$             60000.00 60,000.00$              -24025.08 -40.70%

Subtotal (OPTION ITEMS) 7,165,170.00$         4,729,052.60$         5,190,334.65$        4,981,152.97$      5,168,454.30$        6,224,020.95$         -2436117.40 -34.00%

Totals for Base and Option Items 9,037,590.00$     6,625,680.25$     7,240,217.65$    7,245,008.17$   7,663,854.80$    8,892,944.90$     -2411909.75 -26.69%


