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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to do the following:
1.  Change  the bid opening date and time from Friday, May 23, 2003 at 2:00 p.m. local time  to Wednesday, May 28, 2003 at 2:00 p.m. local time.
2.  Include a Draft DNR Protected Water Permit No. 2003-4193.
3.  Change Drawing M-P5-60/025, Sheet 15..
4.  Change Section 00800, Clause 52.211-10.

See Attached Summary of Changes.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-May-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW37-03-B-0006

X 9B. DATED (SEE ITEM 11)
09-Apr-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0007

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

22-May-2003

CODE

CONTRACTING DIVISION
USACE - ST PAUL
190 5TH STREET E
ST PAUL MN 55101-1638

DACW37 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
1.  SECTION 00010 - SOLICITATION CONTRACT FORM  
 The required response date/time has changed from 23-May-2003 02:00 PM to 28-May-2003 02:00 PM.  
 
2.  SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
The following clause is changed to read as follows: 
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 30 June 2004.   The time stated for completion shall include final cleanup of the 
premises. 
 
The completion date is based on the assumption that the successful offeror will receive the notice to proceed by 25 
June 2003.  The completion date will be extended by the number of calendar days after the above date that the 
Contractor receives the notice to proceed, except to the extend that the delays in issuance of the notice to proceed 
results from the failure of the Contractor to execute the contract and give the required performance and payment 
bonds with the time specified in the offer. 
 
(End of clause) 
  
3. SECTION 00830 – Draft DNR Protected Water Permit No. 2003-4193 (attached is added.  Page No. 00830-E-
1.  The contractor is responsible for meeting all conditions and requirements of the permit (special attention to 
paragraph 6 in the Special Provisions).  Should the final permit contain conditions or requirements that differ from 
conditions or requirements in the draft permit and should such differences require additional time or cost  to the 
contractor, the contract shall be modified to provide for an equitable adjustment (both time and money) to the 
contractor. 

 
4.  Subsequent to award, Drawing M-P5-60/025, Sheet 15 will be changed and follows: 
 
Sheet 15 is changed to identify a strip of land 75 feet wide from the East shoreline to the West (into the site).  The 
restricted area begins at a location 100 feet downstream (south) from the dredge access location and extends along 
the shoreline to the south for 1,500 feet.  This construction Restriction area will also include the rock vanes along 
the shoreline. 
 
(End of Summary of Changes) 
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DRAFT PERMIT 2003-4193 

PROJECT EVALUATION REPORT 
   
  DATE: May 21, 2003 
 
MISSISSIPPI RIVER HYDROLOGIST:  Scot Johnson 
 
  APPLICANT: St. Paul District, U.S. Army Corps of Engineers  
   c/o Teri Alberico PM-E 
 
   PROJECT: Construct an access road down to the Mississippi River to 
facilitate mechanical unloading of dredge material from barges into the West Newton Chute permanent 
dredge material containment site and construct 4 rock vanes to stabilize the Above West Newton 
containment site shoreline. 
 
   RESOURCE:Mississippi River, Pool 5, River Mile ~749.8 (79-5P) 
 
    LOCATION:  Section 31, T110N, R9W 
     Section  4, T109N, R9W 
 
    EAW/EIS: Federal EA, signed FONSI not available but will be faxed 
ASAP 
 
  MPCA NOTIFICATION: No 
 
   REGULATIONS: MN Rules:  6115.0200 Excavation of Public Waters,  
 6115.0201 Specific Standards; Excavation, 6115.0215 Restoration of Public Waters,  
 6115.0216 Specific Standards; Restoration 
 
   COMMENTS: 
 Fisheries: This project has been extensively coordinated with all department staff. No 
adverse fisheries impacts are expected. 
 
 Wildlife:  none 
 
 SWCD: none 
 
 County: none 
 
 Non-Game:  Jaime Edwards provided two pages of comments (enclosed). The rock vane 
construction timing issue is addressed in Special Provision 6. No comments were made on the access 
road. 
 
 Waters: Non-Game’s project specific turtle nesting concerns have been addressed to some 
degree by the Corps amending their contract to restict activity along the shoreline between May 15 and 
September 30. Special Provision 6 reflects the actual amended contract language.  Non-Game is 
disappointed on how the process has played out so far both in the short-term project specific and long-
term as far as turtle nesting. Most of their comments would have been better used in comments on the 
EA. The up-coming Fish and Wildlife Work Group meeting is probably the best opportunity to move 
towards resolving this issue. 
 
    FEES: None 
  RECOMMENDATION: Issue Permit 
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500 Lafayette Road 
St. Paul, MN 55155-4032 

(651) 296-0440 
 

 
 
 
 
 
Ms. Teri Alberico  
St. Paul District, U.S. Army Corps of Engineers 
PM-E, 190 East 5th Street 
St. Paul, Minnesota 55101-1638 
 
Dear Ms. Alberico: 
 
RE:  Permit 2003-4193, Mississippi River, Pool 5, River Mile 749.8, 79-5P, Wabasha Co  

 
Enclosed is Permit 2003-4193 authorizing you to construct an access road to the Mississippi 
River at the West Newton Chute containment site and to install 4 rock vanes at the Above West 
Newton containment site. Please read all the provisions of your permit and assure that the 
enclosed Notice of Permit (orange card) is conspicuously displayed during construction. 

 
Note the permit provision regarding wetlands not subject to DNR permit jurisdiction.  Contact the 
appropriate local government unit (County, City, or Soil and Water Conservation District) for a 
determination concerning compliance with the Wetland Conservation Act.  This permit does not 
authorize you to proceed with your project until you comply with the Act. 
 
If you have any questions, please contact me at the above phone number or address. 
 
Sincerely, 
DNR Waters 
 
 
 
John Linc Stine, Administrator 
Water Management Section 
 
JLS/dl/sbj/ 
Enclosures 
c: Steve Johnson, Waters, St. Paul 
 Dave Leuthe, Regional Hydrologist 
 Scot Johnson, Mississippi River Hydrologist Wabasha County  
                  Planning and Zoning 
 Wabasha County SWCD 
 Lake City Fish Management Area 
 Winona Wildlife Management Area 
 Bob Wallace, Conservation Officer 
 DNR Central Office Permits Unit     
                COE, Regulatory Branch 
                Steve Tapp, Corps, Fountain City 
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   Pursuant to Minnesota Statutes, Chapter 103G, and on the basis of statements 
and information contained in the permit application, letters, maps, and plans submitted by the applicant 
and other supporting data, all of which are made a part hereof by reference, PERMISSION IS HEREBY 

GRANTED to the applicant to perform the work as authorized below: 
 
This permit is granted subject to the following CONDITIONS: 
 
1. The permittee is not released from any rules, regulations, requirements, or standards of any 

applicable federal, state, or local agencies; including, but not limited to, the U.S. Army Corps of 
Engineers, Board of Water and Soil Resources, MN Pollution Control Agency, watershed districts, 
water management organizations, county, city and township zoning.  This permit does not release 
the permittee of any permit requirement of the St. Paul district, U.S. Army Corps of Engineers, 
Army Corps of Engineers Centre, 190 Fifth Street East, St. Paul, MN 55101-1638. 

 
2. This permit is not assignable by the permittee except with the written consent of the Commissioner 

of Natural Resources. 
 
3. The permittee shall notify the Mississippi River Hydrologist at least five days in advance of the 

commencement of the work authorized hereunder and notify him/her of its completion within five 
days.  The Notice of Permit issued by the Commissioner shall be kept securely posted in a 
conspicuous place at the site of operations. 

 
4. The permittee shall make no changes, without written permission previously obtained from the 

Commissioner of Natural Resources, in the dimensions, capacity or location of any items of work 
authorized hereunder. 

Public Water 
 
Mississippi River, Pool 5, River Mile ~749.8, 79-5P 

County 
 
Wabasha 

Name of Permittee 
 
St. Paul District, U.S. Army Corps of Engineers, c/o Teri Alberico 
PM-E 

Telephone Number (Include Area 
Code) 
 
651/290-5269 

Address (No. & Street, RFD, Box No., City, State, Zip Code) 
 
190 East 5th Street, St. Paul, Minnesota 55101-1638 
Authorized Work:  Construct an access road at the West Newton Chute containment site and 4 rock vanes 
at the Above West Newton containment site; all according to the 404(b)(1) Evaluation, Federal EA and the 
April 2003 Above West Newton Excavation and Dredging plans and specifications submitted with the permit 
application and the General and Special Provisions which follow. 

Purpose of Permit: 
Provide access to a permanent dredge material containment site 
and stabilize the shoreline along an interim dredge material 
containment site. 

Expiration Date of Permit 
 
November 30, 2007 

Property Described As: 
Section 31, T110N R9W 
Section 4, T109N, R9W 

PUBLIC WATERS 
  WORK PERMIT 

Permit Number 
 

2003-4193 
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5. The permittee shall grant access to the site at all reasonable times during and after construction to 

authorized representatives of the Commissioner of Natural Resources for inspection of the work 
authorized hereunder. 

 
6. This permit may be terminated by the Commissioner of Natural Resources at any time deemed 

necessary for the conservation of water resources of the state, or in the interest of public health and 
welfare, or for violation of any of the provisions or applicable law of this permit, unless otherwise 
provided in the Special Provisions. 

 
7. Construction work authorized under this permit shall be completed on or before the date specified 

above.  The permittee may request an extension of the time to complete the project, stating the 
reason thereof, upon written request to the Commissioner of Natural Resources. 
 

8. In all cases where the permittee by performing the work authorized by this permit shall involve the taking, 
using, or damaging of any property rights or interests of any other person or persons, or of any publicly owned 
lands or improvements thereon or interests therein, the permittee, before proceeding, shall obtain the written 
consent of all persons, agencies, or authorities concerned, and shall acquire all property, rights, and interests 
needed for the work. 

 
9. This permit is permissive only.  No liability shall be imposed by the State of Minnesota or any of its officers, 

agents or employees, officially or personally, on account of the granting hereof or on account of any damage to 
any person or property resulting from any act or omission of the permittee or any of its agents, employees, or 
contractors.  This permit shall not be construed as estopping or limiting any legal claims or right of action of 
any person other than the state against the permittee, its agents, employees, or contractors, for any damage 
or injury resulting from any such act or omission, or as estopping or limiting any legal claim or right of action of 
the state against the permittee, its agents, employees, or contractors for violation of or failure to comply with 
the permit or applicable provisions of law. 

 
10. Any extension of the surface of public waters from work authorized by this permit shall become public waters 

and left open and unobstructed for use by the public. 
 
11. Where the work authorized by this permit involves the draining or filling of wetlands not subject to DNR 

regulations, the permittee shall not initiate any work under this permit until the permittee has obtained official 
approval from the responsible local government unit as required by the Minnesota Wetland Conservation Act. 

 
 

SPECIAL PROVISIONS 
 
1.  The permittee shall comply with all rules, regulations, requirements, or standards of the Minnesota Pollution 
Control Agency and other applicable federal, state or local agencies. 
 
2.  Future maintenance required for this project shall not exceed the work herein authorized.  Prior to commencing 
any maintenance work, permittee shall advise the Division of Waters, Region 4 of the location, starting date, and 
extent of the work.  Maintenance work shall not be commenced until permittee's receipt of Division of Waters' 
approval. 
 
3.  No material shall be placed in floodplain areas or on the beds of public waters except as specifically shown on 
application plans. 
 
4.  The permittee shall cover or protect all exposed soil resulting from the construction authorized by placing riprap, 
sod, and/or seed and mulch on banks and slopes of said construction for the prevention of soil erosion, sedimentation 
and lake/stream discoloration. 
 
5.  Construction shall be phased and implemented so as to minimize sediments or other pollutants entering 
lake/stream during excavation and filling. 
 
6. No work shall be conducted, or equipment operated, on areas identified as CONSTRUCTION RESTRICTIONS on 
Sheet 15, as amended, at the Above West Newton site between dates of 15 May and 30 September. This includes 
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an area 75 feet wide from the East shoreline to the West (into the site), beginning 100 feet downstream (south) from 
the dredge access location and extends along the shoreline to the south for 1,500 feet. The Construction Restriction 
area will also include the rock vanes along the shoreline. 
 
 
JLS/dl/sbj/ 
 
c: Steve Johnson, Waters, St. Paul 

Dave Leuthe, Regional Hydrologist 
Scot Johnson, Mississippi River Hydrologist 
Wabasha County Planning and Zoning 

 Wabasha County SWCD 
 Lake City Fish Management Area 
 Winona Wildlife Management Area 
 Bob Wallace, Conservation Officer 
 DNR Central Office Permits Unit  

COE, Regulatory Branch 
 Steve Tapp, Corps, Fountain City 
  
 

Version 12/12/2001 
This information is available in an alternative format upon request 
 
 
 
 

Authorized Signature 
 

 
  John Linc Stine 

Title 
 
Administrator, 
Water Management Section 

Date 


