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Existing Floodwall Modifications
East Grand Forks, Minnesota
W912ES-04-B-0007
Bid Opening: 25 May 2004

GOVERNMENT ESTIMATE Industrial Builders Clay Products ICS, Inc. A&S.LLC
BIDDING SCHEDULE
EST UNIT UNIT UNIT UNIT UNIT Diff.

CLIN DESCRIPTION QTY JUNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT Between | % Above or Below
0001 Performance and Payment Bonds 1.00| LS 14350.00 | $ 14,350.00 10000.00 $ 10,000.00 16,000.00 | $ 16,000.00 2570000 |$ 25,700.00 15000.00 $ 15,000.00 -4350.00 -30.31%
0002 Preconstruction Damage Survey 1.00] LS 5000.00 $ 5,000.00 25000.00 $ 25,000.00 14385.00 $ 14,385.00 1010000 |$ 10,100.00 15000.00 $ 15,000.00 20000.00 400.00%
0003 Removals and Replacements 1.00| LS 85890.00 |$ 85,890.00 | 212000.00 [$ 212,000.00 251400.00 $ 251,400.00 | 256000.00 | $ 256,000.00 | 250000.00 |$ 250,000.00 | 126110.00 146.83%
0004 Bulkheads and Floodwall Slots 1.00| LS 3044000 |$ 30,440.00 30000.00 $ 30,000.00 39600.00 $ 39,600.00 23800.00 |$ 23,800.00 37000.00 $ 37,000.00 -440.00 -1.45%

0005|Entrance Wall 1.00| LS 4671000 | $ 46,710.00 25000.00 $ 25,000.00 18900.00 $ 18,900.00 2810000 |$ 28,100.00 70000.00 $ 70,000.00 -21710.00 -46.48%
0006|Concrete Strip Footing Extension 940.00| LF 510.00 $ 479,400.00 350.00 $ 329,000.00 385.00 $ 361,900.00 514.00 $ 483,160.00 665.00 $ 625,100.00 [ -150400.00 -31.37%
0007 New Concrete Sidewalk 1.00| LS 15434000 [ $ 154,340.00 [ 190000.00 | $ 190,000.00 230700.00 $ 230,700.00 | 211000.00 | $ 211,000.00 170000.00 | $ 170,000.00 35660.00 23.10%
0008 Sheetpile 15360.00{ SF 31.00 $ 476,160.00 18.00 $ 276,480.00 24.00 $ 368,640.00 28.90 $ 443,904.00 24.50 $ 376,320.00 | -199680.00 -41.94%
0009 W10 X 22 Support Beam Modifications 11.00) EA 690.00 $ 7,590.00 1200.00 $ 13,200.00 1440.00 $ 15,840.00 1110.00 $ 12,210.00 1365.00 $ 15,015.00 5610.00 73.91%
0010|W8 X 18 Support Beam Modifications 26.00 EA 565.00 $ 14,690.00 1000.00 $ 26,000.00 1140.00 $ 29,640.00 1030.00 $ 26,780.00 770.00 $ 20,020.00 11310.00 76.99%
0011|Bearing Bracket Modifications 37.00f EA 250.00 $ 9,250.00 375.00 $ 13,875.00 470.00 $ 17,390.00 700.00 $ 25,900.00 380.00 $ 14,060.00 4625.00 50.00%
0012 Strut Modifications 93.00f EA 315.00 $ 29,295.00 475.00 $ 44,175.00 505.00 $ 46,965.00 430.00 $ 39,990.00 505.00 $ 46,965.00 14880.00 50.79%
0013 Pedestrian Modifications 1.00| LS 200000.00 | $ 200,000.00 | 165000.00 [ $ 165,000.00 196500.00 $ 196,500.00 [ 220000.00 | $ 220,000.00 | 285000.00 |$ 285,000.00 -35000.00 -17.50%
0014 Concrete Road Closure Pedestal Mod 22.00f EA 6025.00 $ 132,550.00 3000.00 $ 66,000.00 6560.00 $ 144,320.00 5120.00 $ 112,640.00 5455.00 $ 120,010.00 -66550.00 -50.21%
0015 Trial Floodwall Assembly 1.00| LS 1220000 | $ 12,200.00 15000.00 $ 15,000.00 89300.00 $ 89,300.00 81000.00 |$ 81,000.00 10000.00 $ 10,000.00 2800.00 22.95%
0016 Landscaping 1.00] LS 3422000 |$ 34,220.00 65000.00 $ 65,000.00 77750.00 $ 77,750.00 7320000 |$ 73,200.00 42000.00 $ 42,000.00 30780.00 89.95%
0017 Plaza 1.00| LS 130760.00 [ $ 130,760.00 [ 220000.00 | $ 220,000.00 220185.00 $ 220,185.00 | 175000.00 | $ 175,000.00 | 204600.00 | $ 204,600.00 89240.00 68.25%
0018 Reinforced Grass Pavers 1.00] LS 2925000 | $ 29,250.00 22000.00 $ 22,000.00 26190.00 $ 26,190.00 2470000 | $ 24,700.00 30000.00 $ 30,000.00 -7250.00 -24.79%
0019 Raised Brick Planters 1.00| LS 57660.00 | $ 57,660.00 55000.00 $ 55,000.00 94045.00 $ 94,045.00 3770000 |$ 37,700.00 37000.00 $ 37,000.00 -2660.00 -4.61%
0020 Welding Testing of Existing Steel Supports 93.00f EA 60.00 $ 5,580.00 600.00 $ 55,800.00 67.00 $ 6,231.00 160.00 $ 14,880.00 185.00 $ 17,205.00 50220.00 900.00%

0021 ‘Welding Repair of Existing Steel Supports
21AA _ |First 12 Inches 12.00| LI 52.00 $ 624.00 25.00 $ 300.00 37.00 $ 444.00 10.00 $ 120.00 100.00 $ 1,200.00 -324.00 -51.92%
21AA _ [Over 12 Inches 24.00( LI 52.00 $ 1,248.00 25.00 $ 600.00 37.00 $ 888.00 10.00 $ 240.00 200.00 $ 4,800.00 -648.00 -51.92%
Total for Items 0001 through 0021 $ 1,957,207.00 $ 1,859,430.00 $ 2,267,213.00 $  2,326,124.00 $ 2,406,295.00 -97777.00 -5.00%




