

Bid Abstract for Ambrough Slough Stage 2
DACW37-01-B-0012

				<u>L. W. Mattson, Inc.</u>		<u>J. F. Brennan</u>		<u>Government Estimate</u>	
<u>CLIN</u>	<u>Description</u>	<u>Unit of Measure</u>	<u>Qty</u>	<u>Price</u>	<u>Extended Price</u>	<u>Price</u>	<u>Extended Price</u>	<u>Price</u>	<u>Extended Price</u>
1	Dredging								
1	AA First 100,000 Cubic Meters	EA	100000	\$4.10	\$410,000.00	\$9.00	\$900,000.00	\$5.88	\$588,000.00
	AB Over 100,000 Cubic Meters	EA	110000	\$4.10	\$451,000.00	\$3.00	\$330,000.00	\$4.13	\$454,300.00
2	Stripping	LS	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$600.00	\$600.00
3	Clearing and Grubbing	LS	1	\$298,500.00	\$298,500.00	\$1,000.00	\$1,000.00	\$1,720.00	\$1,720.00
4	Geotextile	Sq. Meter	300	\$20.00	\$6,000.00	\$10.00	\$3,000.00	\$3.27	\$981.00
5	Rockfill	Metric Ton	310	\$52.00	\$16,120.00	\$85.00	\$26,350.00	\$29.90	\$9,269.00
6	Performance and Payment	LS	1	\$9,000.00	\$9,000.00	\$7,000.00	\$7,000.00	\$9,025.00	\$9,025.00
7	Mobilization & Demobilization	LS	1	\$305,000.00	\$305,000.00	\$250,000.00	\$250,000.00	\$96,000.00	\$96,000.00
8	Gremore Lake Channel	Cubic Meter	1200	\$12.00	<u>\$14,400.00</u>	\$21.60	<u>\$25,920.00</u>	\$32.01	<u>\$38,412.00</u>
				\$1,511,020.00		\$1,544,270.00		\$1,198,307.00	

I certify that I have checked the bidders list against the List of Parties Excluded from Federal Procurement or Non-Procurement Programs and the List of Contractors Debted to the United States and all changes.


Thomas H. Koopmeiners
Contract Specialist 9/14/01

I certify that I have opened and recorded on this abstract all offers received in response to this solicitation.


Thomas H. Koopmeiners
Contracting Officer 9/14/01