

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date
Lac Qui Parle Spillway Replacement		\$5M to \$10M	24 to 36 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q3FY23
Arcadia 205 - Reach 1		\$1M to \$5M	24 months	237990/Y1KA	Sole Source to RailRoad			Q2FY23	Q2FY23
Small Construction MATOC – W912ES22R0004 - closed 7 September 2022		capacity \$20M	through 31 October 2027	237990	Small Business Set Aside	Stand-alone	IFB		Q1FY23
VA - Roads West Project		\$1M to \$5M	12 months	237990/Z2LB	SDVOSB	Stand-alone	IFB	Q2FY23	Q2FY23
VA - Water and Sewer Project		\$1M to \$5M	12 months	237110/Z2QA	SDVOSB	Stand-alone	IFB	Q2FY23	Q2FY23
VA – Contract Management Services		SAT	12 months	541611/AD66	Small Business Set Aside	Task Order	IFB	Q2FY23	Q2FY23
Lock 4 End Cell		\$1M to \$5M	12 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q1FY23	Q2FY23
A/E Lock 5 End Cell - 3 sites		\$1M to \$5M	12 months	237990/Z2KA	F&O	Task Order	IFB	Q2FY23	Q2FY23
Lock 7 - Guide Wall Crib Grouting		\$1M to \$5M	12 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q4FY23
Design/Build Sheldon Rd Sec 14		\$1M to \$5M	12 months	237310/Z2LB	Small Business Set Aside	MATOC	RFP	Q2FY23	Q2FY23
Sustainability Program – Multiple Projects TBD		SAT			Small Business Set Aside				
Lock 9 Embankment Repair		\$500K to \$1M	12 months	237990/Z2LB	Small Business Set Aside	Stand-alone	IFB	Q2FY23	Q2FY23
Lock 5 Routine Gate Maintenance (painting)		\$10M to \$25M	24 months	238320/Z1KA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q4FY23
Pool 4-Pipeline A		\$1M to \$5M	12 months	237990/Y1K2	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q4FY23
Lower St Anthony Falls Roof Replacement		SAT	12 months	238160/Z2AZ	Small Business Set Aside	Stand-alone	RFQ	Q1FY23	Q2FY23
Site Stabilization Work, Wilds Bend & Option for Corps Island		\$500K to \$1M	12 months	237990/Z2QA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q3FY23
LD2 tainter valve replacement - Supply/Manufacturing		\$1M to \$5M	12 months	339991/Z2QA	F&O	Stand-alone	IFB	Q2FY23	Q2FY23
Orwell Lake Repairs		SAT	12 months	237990/Z2KA	Small Business Set Aside	Task Order	RFP	Q3FY23	Q4FY23
Lake Traverse Repairs		\$1M to \$5M	24 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q4FY23
Baldhill Dam Ogee Crest Repair - underwater work		\$500K to \$1M	12 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q2FY23	Q2FY23
Reach SE-2B		\$25M to \$50M	36 months	237990/Z2KA	Small Business Set Aside	Stand-alone	IFB	Q3FY23	Q4FY23
Drain 27 Native Plantings		\$1M to \$5M	60 months	561730/F099	Small Business Set Aside	Stand-alone	IFB	Q1FY23	Q2FY23
A/E MATOC		\$100M Capacity	60 months	541330/C219	Partial Small Business Set-Aside	MATOC	RFP	Q2FY23	Q3FY23
Ft McCoy Facility Maintenance	W912ES22C0011	\$10M to \$25M	60 months	56120/Z1JZ	8(a) Competitive	Stand-alone	TBD	Q1FY23	Q1FY23
66 ft x 24 ft Attached Storage Building Cross-Lake Recreation Area		\$250K to \$500K	90 Days	236220/71EB	Small Business Set Aside	Stand-alone	IFB	Q1FY23	Q1FY23