

FY25 USACE St Paul District Forecast

sbo-mvp@usace.army.mil

Project Title and Description	Anticipated Dollar Value	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date
Fargo/Moorehead Diversion Project - Southern Embankment Reach 5	\$25M to \$100M	237990/Y1KA	Small Business Set Aside	IFB - Earthwork - W912ES24B0005 - Fargo ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2
Fargo/Moorehead Diversion Project - Southern Embankment Reach 3	\$5M to \$10M	237990/Y1KA	Small Business Set Aside	IFB -Earthwork - Fargo ND	Stand Alone "C" Contract	FY25 QTR2	FY24 QTR2
Navigation - Lock and Dam 3& 4 Miter Gate Fabrication	\$10 to \$25M	332312/9540	Small Business Set Aside	IFB - Fabrication - W912ES22B0009 - Red Wing MN, Alma WI	Stand Alone "C" Contract	FY24 QTR4	FY25 QTR1
Navigation - A/E - Lock and Dam 2/3 Traveling Keves Replacement	\$5M to \$10M	541330/C219	Other than Small Business	IFB - Structural - Hastings MN, Red Wing MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2
Navigation - Lock and Dam 5A/7 End Cell Design	\$1 to \$5M	541330/C219	Small Business Set Aside	SB A/E MATOC - Winona MN, La Crescent MN	Task Order	FY25 QTR1	FY25 QTR1
Navigation - River Sand Placement Site Unloading	\$5M to \$10M	237990/Z1KB	Small Business Set Aside	IFB - Marine/Earthwork - Mainstem Mississippi River	Stand Alone "C" Contract	FY25 QTR3	FY25 QTR3
Navigation - Lock 7 Rock Weir Modification	\$10M to \$25M	237990/Z2KB	Small Business Set Aside	IFB - Marine/Structural - LaCrescent MN	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR3
Navigation - Lock 5 End Cell	\$10M to \$25M	237990/Z2KA	Small Business Set Aside	IFB - W912ES24B0014 - Marine/Concrete - Minnesota City MN	Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4
Facility Projects - Mississippi River Project Office Renovation	\$1M to \$5M	236220/Y1AA	Small Business Set Aside	DB MATOC - Fountain City WI	Task Order	FY25 QTR2	FY25 QTR2
Flood Control Projects - North Headwaters - Leech Lake Preliminary Engineering Report	\$1M to \$5M	541330/C219	Small Business Set Aside	SB A/E MATOC - Federal Dam MN	Task Order	FY24 QTR4	FY24 QTR4
Flood Control Projects - Chippewa gate paint, concrete, electrical, sediment	\$500K to \$1M	237990/Z2KA	Small Business Set Aside	IFB - Structural - Watson MN	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2
Flood Control Projects - MN Flood Control - White Rock mechanical upgrade	\$500K to \$1M	237990/3990	Small Business Set Aside	IFB - Mechanical - Lake Traverse MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2
Flood Control Projects - Baldhill Dam Ogee Crest grout and concrete repair	\$500K to \$1M	238190/Z2KA	Small Business Set Aside	IFB - Structural - Valley City ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2
Flood Control Projects - Cap 205 City of Arcadia Reach 1 Levee	\$5M to \$10M	237990/Z1LB	Small Business Set Aside	IFB - Earthwork/Structural - Arcadia MN	Stand Alone "C" Contract	FY25 QTR3	FY25 QTR4
CAP 14 Sheldon Road Bridge Bank Stabilization	\$500K to \$1M	237990/Z2QA	Small Business Set Aside	DB MATOC - Earthwork - Sheldon ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2
Environmental Projects - UMR Lower Pool 10 Island Building Stage 1	\$10M to \$25M	237990/Z2PZ	Small Business Set Aside	IFB - Marine/Earthwork - Guttenberg IA	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1
Environmental Projects - O&M Lower Pool 2 Island Building	\$10M to \$25M	237990/Z2PZ	Small Business Set Aside	IFB - Marine/Earthwork - Hastings MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1
Environmental Projects - Blackhawk Park Bank Stabilization	\$500K to \$1M	237990/Z2QA	Small Business Set Aside	IFB - Earthwork - De Soto WI	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1
Environmental Projects - Tribal Partnership Program (TPP) Big Sandy Lake Shoreline Stabilization	\$500K to \$1M	237990/Z2QA	Small Business Set Aside	IFB - Earthwork - Hertel WI	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2
Environmental Projects - NESP Wacouta Bay	\$10M to \$25M	237990/Y1PZ	Small Business Set Aside	IFB - Marine/Earthwork - Red Wing MN	Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4
Facility Projects - Mississippi River Project Office Renovation	\$1M to \$5M	236220/Y1AA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR2	FY25 QTR2