

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	21
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 01-May-2001	4. REQUISITION/PURCHASE REQ. NO. W81G67-0224-9705	5. PROJECT NO.(If applicable) English Coulee Div		
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET ST PAUL MN 55101-1638	CODE DACW37	7. ADMINISTERED BY (If other than item 6) CODE  <b>See Item 6</b>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW37-00-B-0020	
			X	9B. DATED (SEE ITEM 11) 04-Apr-2001	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D.OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) THE BID OPENING DATE AND TIME REMAIN UNCHANGED.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 01-May-2001	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**A. Delete the Bid Schedule Notes and insert the following:**

## BID SCHEDULE NOTES

1. EFFECTIVE MAY 31, 1998, ALL CONTRACTORS MUST REGISTER WITH THE DEFENSE CENTRAL CONTRACTOR REGISTRATION (ccr) IN ORDER TO RECEIVE ANY CONTRACT AWARD. (other than those made via the Government credit card program). Contractors may register on line at <http://ccr.edi.disa.mil>. See Clause 252.204-7004 in Section 00100.
2. FACSIMILE OF BIDS/PROPOSALS AND FACSIMILE OF MODIFICATIONS THERETO, WILL NOT BE ACCEPTED.
3. All Quantities are estimated except where unit is given as "EA" (EACH) or "LS" (LUMP SUM).
4. NOTICE TO LARGE BUSINESS: The U.S. Army Corps of Engineers, St. Paul District, is committed to participation of Small Business, Small Disadvantaged Business and Women-Owned Small Business in the performance of work under this solicitation and resultant contract.

Your attention is directed to the solicitation clauses 52.219-0008 entitled "Utilization of Small, Small Disadvantaged and Women-Owned Small Business Concerns", 52.219-0009 I entitled "Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan," and 52.219-7003 entitled "Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DOD Contracts)".

If you are a large business and the apparent low bidder with a bid exceeding \$1,000,000, submission of a Subcontracting Plan in accordance with above clauses will be required. The Contracting Officer will review the plan using the following goals to assure that it represents your best efforts to maximize subcontracting opportunities. Award will not be made until the Subcontracting Plan is approved by the Contracting Officer.

The following subcontracting goals are informational only and not legally binding but are considered reasonable and achievable during the resultant contract from this solicitation. The goals expressed in percent of total planned subcontracting dollars are:

Small Business	61.4%
Small Disadvantaged Business	9.1%
Women-Owned Small Business	5.0%
HUBZone Small Business	Maximum Percent (%) Practicable
Veteran-owned Small Business	3.0%
Subcontract Reporting (SF 294 & SF 295)	100.0%

5. The apparent low bidder will be requested to provide the following information as soon as possible after bid opening:
  - a. A Financial Statement, to include a balance sheet and income statement, and
  - b. A Bank Certification of Financial Capability (line of credit).

This information will be treated as confidential. The financial statements should be not over 60 days old. If over 60 days old, a certification should be attached stating that the financial condition of the firm is substantially the same or, if not the same, the changes that have taken place.

6. All extensions of the unit prices shown will be subject to verification by the Government. In case of a discrepancy between the unit price and the extension, the unit price will govern.
7. The original bid/proposal and any modifications must be complete as to all the items on the schedule. Award will be made to that bidder whose bid is most advantageous to the Government, based on price and the price related factors included in the solicitation.
8. Unbalanced Bids. The government may reject as nonresponsive any bid that is materially unbalanced between contract line item numbers or sub-items on the bidding schedule. A bid is materially unbalanced when it is based on prices which are significantly less than cost for some work and prices which are overstated, in relation to cost, for other work. A materially unbalanced bid may be rejected if the Contracting Officer has a reasonable doubt as to whether the bid will result in the lowest overall cost to the government even though it may be the low evaluated bid. Additionally, a bid that is so unbalanced so as to be tantamount to an advance payment will be rejected as nonresponsive even if acceptance of the bid would result in the lowest overall cost to the government.
9. Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it in writing in accordance with Section 00100, Contract Clause "Explanation To Prospective Bidders", not later than 10 days prior to bid opening. Questions can be faxed to (651)290-5706, attention to F. Mitchell. Questions received after the deadline may not be answered prior to bid submittal.
10. Funding for this contract is contingent upon the conditions stated in Section 00800, Clause No. 52.232-5001, Continuing Contracts.
11. The addresses, phone numbers, and internet addresses (if available) for references cited in these specifications are listed in the Corps of Engineer Guide Specification (CEGS) 01090 SOURCES FOR REFERENCE PUBLICATIONS. CEGS 01090 is available on the TECHNIFO page of the Corps of Engineers Huntsville District internet site at: <http://w2.hnd.usace.army.mil/>.
12. Bid Bonds
  - a. It is the responsibility of the bidder to include an acceptable bid guarantee with its bid. This bid note does not provide bidders with an all-inclusive checklist for submitting an acceptable bid bond – rather, it provides some “lessons learned” information as to the unacceptability of photocopied bid bonds.
  - b. This solicitation requires bidders to submit a bid guarantee along with their bids (see clause 52.228-1). One acceptable form of bid guarantee is a bid bond. For a bid to be responsive, the bid bond accompanying the bid must unequivocally bind the bonding company – if it does not, the bid must be rejected as nonresponsive. Please note that a nonresponsive bid may not be corrected after bid opening to make it responsive – it must be rejected. The Contracting Officer has the authority and responsibility to determine whether the bid bond and its accompanying documentation clearly show that the person(s) executing the bid bond on behalf of the surety have the authority to unequivocally bind the bonding company. In order for a bid bond to be acceptable, it must be accompanied by a valid power-of-attorney issued by the surety (the bonding company, not the insurance agency writing the bond).
  - c. Photocopied or faxed powers-of-attorney are not acceptable. In order for a power-of-attorney accompanying a bid bond to be acceptable, it must be: (i) an original power-of-attorney (containing original signatures and corporate seals), (ii) a copy of a power-of-attorney accompanied by an original certification (original means original signature and original corporate seal) by the secretary (or other authorized officer) of the surety stating that the copied power-of-attorney is still in full force and effect as of the date of the certification and has not been revoked, or (iii) a power-of-attorney with facsimile (stamped, printed or mechanically signed) signatures and facsimile corporate seals that: (A) contains language stating that the surety will be bound by facsimile seals and signatures and (B) also contains an ORIGINAL corporate seal at the certification block. (An original seal is (I) a raised, crimped seal, or (II) a paper or foil corporate seal that is manually attached to the power-of-attorney.)

13. For purposes of the clause entitled “52.219-4 -- Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999)”, the term “otherwise successful offer” means the lowest responsive bid from a responsible bidder prior to the application of any evaluation preference required by this clause.

#### **B. Changes to Sections 00100 through 00830**

1. In Section 00700, Clause 52.228-1 paragraph (c) is corrected to read as follows:

“(c) The amount of bid guarantee shall be twenty percent (20%) of the bid price or \$3 million, whichever is less.”

2. As Option Items have been added, the Section 00700 Clause 52.217-4000 is revised as follows:

1. The Government may require the Contractor to perform the work identified as optional item(s) (SUB-CLIN(s) 0030AA, 0030AB, 0030AC, 0030AD, and 0030AE and CLIN(s) 0031, 0032, 0033, 0034 and 0035 at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion date stated in Section 00700 and clause number 52.211-10 I or any extensions thereto. It is expected that option items CLINs 0033, 0034 and 0035 will be exercised within 180 calendar days after the notice to proceed. The Contracting Officer shall provide the Contractor notice of the Government’s intent to exercise the option at least 30 calendar days in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option. If the Government should exercise the option(s) within 120 calendar days of the required completion date or any extension thereto, the Government shall extend the required contract completion date to 120 calendar days after the date of the exercise of the option.

2. Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government’s intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government’s intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

3. In Section 00830 as amended by Amendment 0001, Attachment 2 is corrected by deleting paragraphs “E.” and “D.” in their entirety.

#### **C. Specifications Changes:**

1. Section 02220, Demolition. Make the following changes to the demolition schedule:

a. At station 301+80 for the Wimpfheimer Property. add “The structure has been removed, the foundation remains.”

b. At station 370+80 for the Lunski Property add “The structure will be removed by others prior to award of this contract. The foundation will remain.”

2. New CLINs are hereby added to the new bid schedule as attached and the specifications are revised as follows:

a. Demolition of Westgate Marine Propert

(1) In Section 01270, Measurement and Payment, Add the following:

“1.2.26 Demolition at the optional item Westgate Marine Property.

1.2.26.1 Payment

If this option is elected by the Government payment will be made at the contract price for costs associated with removing the buildings, pavements, walks, utilities, fencing, and all other necessary items prior to channel excavation at this property.

1.2.26.2 Unit of Measurement

Unit of measure: lump sum”

(2) In Section 01000: Add paragraph “3.5.4 Westgate Marine property.

Work within the Westgate Marine property limits is an optional bid item. The Contractor is not permitted to enter the property until and unless the bid option is exercised by the Government.”

b. Demolition of Humane Society Property

(1) In Section 01270, Measurement and Payment, Add the following:

“1.2.27 Demolition at the optional item Humane Society Property.

1.2.27.1 Payment

If this option is elected by the Government payment will be made at the contract price for costs associated with removing the buildings, pavements, walks, utilities, fencing, and all other necessary items prior to channel excavation at this property.

1.2.27.2 Unit of Measurement

Unit of measure: lump sum”

(2) In Section 01000: Add paragraph “3.5.5 Human Society property.

Work within the Humane Society property limits is an optional bid item. The Contractor is not permitted to enter the property until and unless the bid option is exercised by the Government.”

c. Structure #4 and Structure #8 Seepage Cutoff Wall

(1) In Section 01270, Measurement and Payment, Add the following:

“1.2.28 Seepage Cutoff Walls at Structures #4 and #8.

1.2.28.1 Payment

If this option is elected by the Government payment will be made at the contract price for costs associated with installing seepage cutoff wall at both structures #4 and #8.

1.2.28.2 Unit of Measurement

Unit of measure: lump sum

(2) Section 01000: Add paragraph "3.5.5 Structure #4 and Structure #8.

Work for the seepage cutoff walls are an optional bid item. The Contractor is not permitted to perform any part of this work until and unless the bid option is exercised by the Government.

3. Section 03500: Special Culvert Design, Add paragraph

"1.1.2. Precast Box Culverts

The plans and specifications for this contract are written with cast in place box culverts intended throughout. The Contractor is not precluded from using precast box culverts. Where the plans show cast in place box culverts (Structures 3, 5, 10, 11), the Government will consider precast culverts as a Value Engineering Proposal. Where box culverts are to be designed by the Contractor (Structures 2, 7, 9, 12, 14, 15, 17) precast box culverts may be used providing they meet the design requirements of, and are approved by, the North Dakota Department of Transportation and are approved by the Contracting Officer."

4. In Section 01000: Add Paragraph

"3.1.3.4 Seedmill Access Road

The temporary Seedmill Access Road shown on drawing R-P-GF 64/092 shall be kept open to 80,000 pound gross vehicle weight truck traffic twenty four hours per day."

5. Section 01000: Add paragraph

"3.5.6 Railroad.

The BNR, the owner, will construct a railroad bridge across the new diversion in calendar year 2002. The Contractor is not permitted to do excavation and embankment work between stations 331+00 and 334+00 until this railroad bridge is substantially complete."

6. Section 01000: Add paragraph

"3.5.7

Access to farmland north of the channel between Structure #9 and Structure #8 shall be kept open to access for farm equipment by some means while Structure #9 is closed to traffic. The Contractor may not close Structure #9 and #7 at the same time. During levee construction toe drainage shall be maintained to these fields. Payment for crops lost as a result of water left standing because the drainage has been changed during construction shall be the responsibility of the Contractor."

7. Section 01000: Add paragraph

"3.5.8

If, as a result of construction activities, access to a residence is blocked the Contractor shall provide temporary access for local traffic at all times."

#### D. Changes to Drawings

1. Remove drawing R-P-GF- 64/024 and replace with amended drawing R-P-GF-64/024 which is attached to and part of this amendment.
2. Remove drawing R-P-GF- 64/029 and replace with amended drawing R-P-GF-64/029 which is attached to and part of this amendment.
3. Remove drawing R-P-GF- 64/042 and replace with amended drawing R-P-GF-64/042 which is attached to and part of this amendment.
4. Remove drawing R-P-GF- 64/043 and replace with amended drawing R-P-GF-64/043 which is attached to and part of this amendment.
5. Remove drawing R-P-GF- 64/068 and replace with amended drawing R-P-GF-64/068 which is attached to and part of this amendment.
6. Remove drawing R-P-GF- 64/082 and replace with amended drawing R-P-GF-64/082 which is attached to and part of this amendment.
7. Drawing R-P-GF- 64/056 , coordinates F4 and F2 add one 36" diameter RCP culvert beneath 69<sup>th</sup> Street, Culvert 20A.
8. Drawing R-P-GF- 64/154, Interior Drainage Culvert Summary. Add the following culvert to the table.  
  
"Culvert 20A, Left Bank, Station 438+90, Culvert Length = 100 feet, No recessed inlet, inlet invert elevation 839.0, outlet invert elevation 838.8, Flap gated RCP – Type III, Flared end section at inlet, headwall at outlet, R20 riprap, top of riprap 837.8, Drawing Number 64/056."
9. Drawing R-P-GR- 64/043, Note 18. Delete "REMOVE EXISTING STRUCTURES (WORK BY OTHERS)" and replace with "REMOVE EXISTING STRUCTURES".
10. Drawing R-P-GR- 64/045, Note 18. Delete "REMOVE EXISTING STRUCTURES (WORK BY OTHERS)" and replace with "REMOVE EXISTING STRUCTURES".
11. Drawing R-P-GR- 64/051, Note 18. Delete "REMOVE EXISTING STRUCTURES (WORK BY OTHERS)" and replace with "REMOVE EXISTING STRUCTURES".
12. Drawing R-P-GR- 64/065, Typical Section 6, 19" Aggregate Surface Course, Change width from 24' – 0" to 26' – 0"

E. On May 1, 2001, three test pits were excavated at selected locations along the planned diversion channel alignment. These test pits generally indicated a high groundwater level, and soft, saturated clay of relatively low strength. The conditions encountered during excavation of the test pits are representative of the conditions identified in the soil borings. These test pits were intended to give prospective bidders a first-hand look at some of the potential difficulties associated with the channel excavation.

**F. On SF 1442 Block 11 and in Section 00700 Clause 52.211-10 delete "660" and insert "730".**

#### G. Revised Bid Schedule

##### BASIC ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Demolition FFP PURCHASE REQUEST NUMBER W81G67-0224-9705	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Structure 1 - 3 Drop Structures FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Structure 2 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Structure 3 - Box Culvert FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Structure 5 - Box Culvert FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Structure 7 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Structure 9 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Structure 10 - Box Culvert FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Structure 11 - Box Culvert FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Structure 12 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	Structure 13 - Diversion Structure FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	Structure 14 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	Structure 15 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	Structure 17 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Existing Structure 4 Cleanout and Seepage Cutoff FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	Existing Structure 6 Cleanout FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	Existing Structure 8 Cleanout FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	Cleanout Railroad Bridge near Structure 11 FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Fencing FFP	1.00	Lump Sum		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Common Excavation FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AA	First 1,000,000 Cubic Yards FFP	1,000,000.00	Cubic Yard		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AB	Over 1,000,000 Cubic Yards FFP	300,000.00	Cubic Yard		

---

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	Compacted Fill FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AA	First 50,000 Cubic Yards FFP	50,000.00	Cubic Yard		
0021AB	Over 50,000 Cubic Yards FFP	10,000.00	Cubic Yard		
0022	Semi Compacted Fill FFP				
0022AA	First 120,000 Cubic Yards FFP	120,000.00	Cubic Yard		
0022AB	Over 120,000 Cubic Yards FFP	21,300.00	Cubic Yard		
0023	Reach between Station 0+00 and 16+46 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AA	Clearing and Grubbing FFP	1.00	Lump Sum		
0023AB	Stripping FFP	1.00	Lump Sum		
0023AC	Topsoil and Seed FFP	1.00	Lump Sum		
0023AD	Interior Drainage - 1 Culvert FFP	1.00	Lump Sum		
0024	Reach between Station 16+46 and 122+75 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AA	Clearing and Grubbing FFP	1.00	Lump Sum		
0024AB	Stripping FFP	1.00	Lump Sum		
0024AC	Topsoil and Seed FFP	1.00	Lump Sum		
0024AD	Road Relocation - Gravel FFP - TWSP Road between Structures #2 and #4	1.00	Lump Sum		
0024AE	Interior Drainage - 15 Culverts and Ditches FFP	1.00	Lump Sum		
0025	Reach between Station 122+75 and 201+00 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AA	Clearing & Grubbing FFP	1.00	Lump Sum		
0025AB	Stripping FFP	1.00	Lump Sum		
0025AC	Topsoil & Seed FFP	1.00	Lump Sum		
0025AD	Road Relocation - Gravel, 55th Street FFP	1.00	Lump Sum		
0025AE	Interior Drainage - 10 Culverts and Ditches FFP	1.00	Lump Sum		
0026	Reach between Station 201+00 and 251+96 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AA	Clearing & Grubbing FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AB	Stripping FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AC	Topsoil & Seed FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AD	Interior Drainage - 2 Culverts & Ditches FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027	Reach between Station 251+96 and 501+95 FFP				
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AA	Clearing & Grubbing FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AB	Stripping FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AC	Topsoil & Seed FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AD	Interior Drainage - 15 Culverts FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028	Roadways FFP				
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AA	US Highway 81, approx. 1' raise - Station 36+38 FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AB	Interstate 29, approx. 3' raise - Station 83+05 FFP	1.00	Lump Sum		
				-----.	-----.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AC	Township Road, approx. 2' raise - Station 175+52 FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AD	Access Road, approx. 2' raise - Station 198+92 FFP	1.00	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AE	69th St., approx. 1/2' to 1-1/2' raise - FFP - Station 317+00 to 491+ 60	1.00	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AF	47th Avenue, approx. 1/2' raise FFP - Station 491 + 60 to 501 + 95		Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029	All Bond Costs (Bid, Performance and Payment) FFP - See Bid Note regarding Bid Bond - Bid Bond is to include all option items.	1.00	Lump Sum		
				_____.	_____.

TOTAL AMOUNT  
(Basic Items) \$ \_\_\_\_\_.



OPTION ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Haul to Landfill and Stockpile FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AA		37,920.00	Cubic Yard		

Material between Station 203+00 and 250-00  
FFP - Section 36, Haul Excess Excavation

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AB		73,840.00	Cubic Yard		

Material between Station 252+00 and 277+00  
FFP - Section 36, Haul Excess Excavation

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AC		138,800.00	Cubic Yard		

Material between Station 281+00 and 331+00  
FFP - Section 1, Haul Excess Excavation

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AD		23,600.00	Cubic Yard		

Material between Station 334+00 and 385+00  
FFP - Section 12, Haul Excess Excavation

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AE		2,400.00	Cubic Yard		

Material between Station 493+00 and 501+00  
FFP - Section 26, Haul Excess Excavation

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Bonds-Performance and Payment for CLIN 0030 FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Est. 1/2' to 1-1/2' raise and west side ditching FFP - 69th Street - Station 280+50 to 317+00	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Demolition of Humane Society Property FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Demolition of Westgate Property FFP	1.00	Lump Sum		

-----

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0035	Structure #4 and Structure #5 Seepage Cutoff Wall FFP	1.00	Lump Sum		

-----

TOTAL AMOUNT  
(Options Items) \$ \_\_\_\_\_

TOTAL AMOUNT  
(Basic and Option Items) \$ \_\_\_\_\_