

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 19
2. AMENDMENT/MODIFICATION NO. 0005		3. EFFECTIVE DATE 18-May-2001	4. REQUISITION/PURCHASE REQ. NO. W81G67-0224-9705	5. PROJECT NO.(If applicable) English Coulee Div	
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET ST PAUL MN 55101-1638		CODE DACW37	7. ADMINISTERED BY (If other than item 6) CODE See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACW37-00-B-0020
				X	9B. DATED (SEE ITEM 11) 04-Apr-2001
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D.OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Bid Opening of 30 May 01 1400 hours local time remains unchanged.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 18-May-2001	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. Change to Sections 00100 through 00830

1. In Section 00700, Clause 52.217-4000 as amended by Amendment 0004 is revised to read as follows:

1. The Government may require the Contractor to perform the work identified as optional item(s), CLIN(s) 0032, 0033, 0034, 0035, 0036, SUB-CLINS 0037AA, 0037AB, and 0037AC and SUB-CLINS 0038AA, 0038AB, 0038AC, 0038AD and 0038AE at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion date stated in Section 00700 and clause number 52.211-10 I or any extensions thereto. The Contracting Officer shall provide the Contractor notice of the Government's intent to exercise the option at least 30 calendar days) in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option. If the Government should exercise the option(s) within 120 calendar days of the required completion date or any extension thereto, the Government shall extend the required contract completion date to 120 calendar days after the date of the exercise of the option.

2. The Government may require the Contractor to perform the work identified as optional item(s) SUB CLIN(s) 0030AA, 0030AB, 0030AC, 0030AD, 0030AE and 0031 at the prices stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time within 60 days of the date of Notice to Proceed. The Contracting Officer is NOT required to provide the Contractor with an advance notice of intent to exercise the option. The exercise of any or all of the options identified in this paragraph SHALL NOT entitle the Contractor to an extension of any interim or final contract completion date.

3. Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

2. In Section 00800, Clause 52.232-5001, paragraph (b) delete "\$5 million" and insert "\$3 million".

B. Specification Changes

1. In Section 01000, Add the following:

a. "3.4.16 The road at Station 197+60 RT is heavily used by a recycling/waste management business. The contractor shall maintain access to this road for heavy truck traffic."

b. "Revise paragraph 3.4.4.4 provided in Amendment No. 003 to read: "Waste Water Force Main near station 174 + 80 and 228 +6 will be relocated before 31 December 2001."

2. In Section 01270, replace paragraphs 1.2.17 and 1.2.17.1 with the following:

"1.2.17. Structure 8 Removal

1.2.17.1 Payment

Payment will be made for the costs associated with the removal of the structure and existing railroad bed.

3. In Section 02220, Add the following to the DEMOLITION SCHEDULE:

Station	Bank	Structure	Notes
64+20	L	Driveway	Concrete driveway
66+65	L	Driveway	Concrete driveway
122+75	L	Driveway	
175+60	L	Driveway	
185+90	L	Culvert	
325+00	L	Culvert	
340+25	L	Culvert	
359+75	L	Culvert	
362+00	L	Culvert	
363+75	L	Culvert	
369+20	L	Culvert	
370+40	L	Culvert	
442+90	L	Culvert	
445+00	L	Culvert	

4. In Specification Section 02300, paragraph 1.3 SUBSURFACE DATA Add

"The existing roadway to be removed from Sta 37+20 to Sta 68+40 is anticipated to have approximately 3 feet of large stone beneath the aggregate base. Excavation and removal of this material will be the responsibility of the contractor."

5. In Specification Section 02464, paragraph 2.1 change the first sentence to read:

"Metal sheet piling shall be continuously interlocking hot-rolled steel sections conforming to ASTM A572 , GR 50."

6. In Specification Section 02464, paragraph 3.1.2.2 delete the reference to "ASTM A328" and replace with "ASTM A572".

C. Drawing Changes

1. Contract Drawing R-P-GF-64/034, Sheet 23 of 147; Add removal of existing driveway at Sta 178+00
2. Contract Drawing R-P-GF-64/036, Sheet 25 of 147; Delete NOTE 16 shown near Sta 202+50
3. Contract Drawing R-P-GF-64/046, Sheet 35 of 147; Add removal of existing driveway at Sta 318+30. Extend "Future University Avenue" to 680' east of the centerline of 69th Street.
4. Contract Drawing R-P-GF-64/024, Sheet 13 of 147; Approaches at approximately 64 + 40 (Left) and 66 + 70 (Left) left shall be 60' radii.
5. Contract Drawing R-P-GF-64/034, Sheet 23 of 147;

- a. Structure 8 is to be removed
- b. Work shall consist of removal of bridge structure and rail bed back 250' from the channel centerline measured along rail centerline. Contractor to dispose of all materials; rails to be set aside for disposal by railroad.
- c. Bridge support piling to be cut 2 feet below finish grade of channel.
- d. - Drainage Right culvert to be replaced with continuous drainage ditch from the north side of existing rail bed to south side.
- e. - Drainage Left Ditch on north side of rail bed to be extended 150' south.
- f. Rail Bed To be sloped from rail end towards channel at a 1v on 4h to existing ground. Remaining rail bed/ballest to be removed within channel/levee construction area.
- g. -Delete Stockpile for Closure, seepage cutoff and riprap placement.
- h. -Channel and levee to be constructed in this zone continuous from station 184 + 00 to 187 + 50.

6. Contract Drawing R-P-GF-64/035, Sheet 24 of 147;

The plans show an approach at approximately 197 + 60 RT. The radii on this road shall be 60'.

7. Contract Drawing R-P-GF-64/075, Sheet 64 of 147;

Highway 81 Road Raise

At approximately 43 + 70 on the west side of the existing highway, there exists an approach with culvert. This approach shall remain in place and the approach shall be raised to match the road raise at this location.

8. Contract Drawing R-P-GF-64/086, Sheet 75 of 147;

32nd Avenue Bypass

The farmer has established a drainage pattern in his field that the temporary bypass road will intersect. A 12-inch CMP culvert shall be field located as directed by the Contracting Officer to allow drainage under the temporary road.

C. Revised Bid Schedule

BASIC ITEMS

Item 0013 has been deleted. The item numbering unchanged except item 0013 is not shown.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Demolition FFP PURCHASE REQUEST NUMBER W81G67-0224-9705	1.00	Lump Sum		
0002	Structure 1 - 3 Drop Structures FFP	1.00	Lump Sum		
0003	Structure 2 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		
0004	Structure 3 - Box Culvert FFP	1.00	Lump Sum		
0005	Structure 5 - Box Culvert FFP	1.00	Lump Sum		
0006	Structure 7 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Structure 9 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Structure 10 - Box Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Structure 11 - Box Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Structure 12 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	Structure 13 - Diversion Structure FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	Structure 14 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	Structure 17 - Box Culvert (Special Design/Build) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Existing Structure 4 Cleanout FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	Existing Structure 6 Cleanout FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	Structure 8 Removal FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	Cleanout Railroad Bridge near Structure 11 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Fencing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Common Excavation FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AA	First 1,000,000 Cubic Yards FFP	1,000,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020AB	Over 1,000,000 Cubic Yards FFP	300,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	Compacted Fill FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AA	First 50,000 Cubic Yards FFP	50,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021AB	Over 50,000 Cubic Yards FFP	10,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Semi Compacted Fill FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AA	First 120,000 Cubic Yards FFP	120,000.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022AB	Over 120,000 Cubic Yards FFP	21,300.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023	Reach between Station 0+00 and 16+46 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AC	Topsoil and Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023AD	Interior Drainage - 1 Culvert FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024	Reach between Station 16+46 and 122+75 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AA	Clearing and Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AC	Topsoil and Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AD	Road Relocation - Gravel FFP - TWSP Road between Structures #2 and #4	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024AE	Interior Drainage - 15 Culverts and Ditches FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025	Reach between Station 122+75 and 201+00 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AA	Clearing & Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025AD	Road Relocation - Gravel, 55th Street FFP	1.00	Lump Sum		
0025AE	Interior Drainage - 10 Culverts and Ditches FFP	1.00	Lump Sum		
0026	Reach between Station 201+00 and 251+96 FFP				
0026AA	Clearing & Grubbing FFP	1.00	Lump Sum		
0026AB	Stripping FFP	1.00	Lump Sum		
0026AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026AD	Interior Drainage - 2 Culverts & Ditches FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027	Reach between Station 251+96 and 464+90 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AA	Clearing & Grubbing FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AB	Stripping FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AC	Topsoil & Seed FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027AD	Interior Drainage - 14 Culverts FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028	Roadways FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AA	US Highway 81, approx. 1' raise - Station 36+38 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AB	Interstate 29, approx. 3' raise - Station 83+05 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AC	Township Road, approx. 2' raise - Station 175+52 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AD	Access Road, approx. 2' raise - Station 198+92 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028AE	47th Avenue, approx. 1/2' raise FFP - Station 491 + 60 to 501 + 95		Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029	All Bond Costs (Bid, Performance and Payment) FFP - See Bid Note regarding Bid Bond - Bid Bond is to include all option items except item sub-items for 0030 and 0031	1.00	Lump Sum	_____.	_____.

TOTAL AMOUNT
(Basic Items) \$_____.

OPTION ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Haul to Landfill and Stockpile FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AA	Material between Station 203+00 and 250-00 FFP - Section 36, Haul Excess Excavation	37,920.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AB	Material between Station 252+00 and 277+00 FFP - Section 36, Haul Excess Excavation	73,840.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AC	Material between Station 281+00 and 331+00 FFP - Section 1, Haul Excess Excavation	138,800.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AD	Material between Station 334+00 and 385+00 FFP - Section 12, Haul Excess Excavation	23,600.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030AE	Material between Station 493+00 and 501+00 FFP - Section 26, Haul Excess Excavation	2,400.00	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Bonds-Performance and Payment for CLIN 0030 FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Est. 1/2' to 1-1/2' raise and west side ditching FFP - 69th Street - Station 280+50 to 317+00	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Demolition of Humane Society Property FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Demolition of Westgate Property FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0035	Structure #4 and Structure #8 Seepage Cutoff Wall FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0036	69th St., approx. 1/2' to 1-1/2' raise - FFP - Station 317+00 to 491+ 60	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037	Minnkota Power Cooperative Property near Station 276+00 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AA	Clearing and Grubbing (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AB	Stripping (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037AC	Topsoil and Seed (Approximately 0.4 Acres) FFP	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038	Channel Work from Stations 464+90 to 501+95 FFP				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038AA	Clearing and Grubbing FFP	1.00	Lump Sum		

