

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES
		1	8		
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 04-Apr-2002	4. REQUISITION/PURCHASE REQ. NO. W81G67-0307-4687		5. PROJECT NO.(If applicable)
6. ISSUED BY CONTRACTING DIVISION USACE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		CODE DACW37	7. ADMINISTERED BY (If other than item 6)		CODE
		See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACW37-02-B-0010
				X	9B. DATED (SEE ITEM 11) 15-Mar-2002
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D.OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The bid opening date has changed to 16 Apr 02.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

1. CHANGES IN SOLICITATION/CONTRACT/ORDER FORM

The required response date/time has changed from 15-Apr-2002 16:00 to 16-Apr-2002 16:00

2. ADDITIONS/CORRECTIONS TO SECTION 00010

SUB-CLIN 0023AA

The unit of issue has changed from Cubic Yard to Net Tons (2,000 LB)

SUB-CLIN 0023AB

The unit of issue has changed from Cubic Yard to Net Tons (2,000 LB)

These changes are incorporated in the new bidding schedule that is attached to this amendment.

3. ADDITIONS/CORRECTIONS TO THE SOLICITATION

A. Change to Section 01270

Add Paragraph 1.4 Allowance for Transplanting.

Include the allowance listed below in the amount bid for the item to which it pertains. Allowances are for transplanting trees, shrubs, and other plants either temporarily or permanently as shown and as stated in Note 6 on the drawings. Direct cost to the contractor plus 10% will be added to the contract by modification for transplanting that exceeds this allowance. Allowances are per item. Allowances not expended for one bid item will not be carried over to another bid item. Grass, sod and establishing turf are not part of the work of this paragraph.

1.4.1 Allowance

- (a) Allowance is \$300 combined for all cabins and all work at Sadek's Cabins.
- (b) Allowance is \$ 0 combined for all cabins and all work at Katie Olson's Platted Site
- (c) Allowance is \$300 combined for all cabins and all work shown at Sibley Crossing.
- (d) Allowance is \$100 combined for cabin #145 and all other work at East Ashtabula Crossing.
- (e) Allowance is \$100 combined for cabins #162 and #163.
- (f) Allowance is \$100 each for cabins # 31, # 31A, # 32, # 47, #48, # 140A, #152, # 168, # 178, # 179, # 180, # 182, # 184, # 185, # 189, and # 195.
- (g) Allowance is \$ 0 for cabin #120.

B. Change to Section 02935 – Cabin Modifications

Paragraph 2.1.12 Flap Gates

Delete "Provide flap gates with flang frame for mounting on concrete" and replace with "Provide thimble shown, or flange back, or flat back frames for mounting on concrete. For flange and flat back frames, concrete pipe shall penetrate full thickness of the headwall.

C. Changes to Drawings

Drawing R23-L-BH-64/013, Detail 7. Delete "CONCRETE FOUNDATION BLOCKS SEE NOTE 2" and replace with "EXISTING FOUNDATION BLOCKS"

Drawing R23-L-BH 64/014: Delete "Note 7. Decisions as to what vegetation shall be removed will be made during pre-construction site visits."

Drawing R23-L-BH 64/016: Delete "Note 7. Decisions as to what vegetation shall be removed will be made during pre-construction site visits."

Remove the following drawings and replace with amended drawings

Drawing No.

R23-L-BH 00/011
R23-L-BH 64/002
R23-L-BH 64/003
R23-L-BH 64/004
R23-L-BH 64/005
R23-L-BH 64/006
R23-L-BH 64/007
R23-L-BH 64/008
R23-L-BH 64/009
R23-L-BH 64/010
R23-L-BH 64/011
R23-L-BH 64/014
R23-L-BH 64/015
R23-L-BH 64/016

BIDDING SCHEDULE**BASIC ITEMS**

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Sadek's Cabin - Clearing, Grubbing and Stripping	1.00	Lump Sum		
0002	Sadek's Cabin - Embankment Fill	.00			
0002AA	First 3,000 Cubic Yards	3,000.00	Cubic Yard		
0002AB	Over 3,000 Cubic Yards	500.00	Cubic Yard		
0003	Sadek's Cabin - Drainage	1.00	Lump Sum		
0004	Sadek's Cabin - Topsoil and Turf	1.00	Lump Sum		
0005	Sadek's Cabin - Road Aggregate	.00			
0005AA	First 150 Ton	150.00	Net Ton (2,000 LB)		
0005AB	Over 150 Ton	150.00	Net Ton (2,000 LB)		
0006	Katie Olson's Platted Site - Strip Topsoil	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Katie Olson's Platted Site - Topsoil and Turf	1.00	Lump Sum		
0008	Katie Olson's Platted Site - Road Aggregate	.00			
0008AA	First 900 Ton	900.00	Net Ton (2,000 LB)		
0008AB	Over 900 Ton	100.00	Net Ton (2,000 LB)		
0009	Sibley Crossing - Clearing, Grubbing and Stripping	1.00	Lump Sum		
0010	Sibley Crossing - Embankment Fill	.00			
0010AA	First 3,500 Cubic Yards	3,500.00	Cubic Yard		
0010AB	Over 3,500 Cubic Yards	500.00	Cubic Yard		
0011	Sibley Crossing - Drainage	1.00	Lump Sum		
0012	Sibley Crossing - Topsoil and Turf	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	Eggert's Landing - Water Pump and Manhole	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	Bond Costs - Bid, Performance and Payment Including Option Items	1.00	Lump Sum		

Total for Basic Items (CLINs 0001 through 0014)

OPTION ITEMS

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Howard Martin's Landing, Cabin # 31	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	Howard Martin's Landing, Cabin # 31A	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	Howard Martin's Landing, Cabin # 32	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	Katie Olson's Un platted Site, Cabin # 47	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Katie Olson's Un platted Site, Cabin # 48	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Old Highway 26, Cabin # 120	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	East Ashtabula Crossing, North Cabin # 140A	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	East Ashtabula Crossing, South Cabin # 145	1.00	Lump Sum		
0023	East Ashtabula Crossing, South Cabin # 145	.00			
0023AA	First 800 Cubic Yards	800.00	Net Ton (2,000 LB)		
0023AB	Over 800 Cubic Yards	200.00	Net Ton (2,000 LB)		
0024	Jewett's Landing, Cabin # 152	1.00	Lump Sum		
0025	Jewett's Landing, Cabin # 162 and #163	1.00	Lump Sum		
0026	Jewett's Landing, Cabin # 168	1.00	Lump Sum		
0027	Eggert's Landing, Cabin # 178	1.00	Lump Sum		
0028	Eggert's Landing, Cabin # 179	1.00	Lump Sum		
0029	Eggert's Landing, Cabin # 180	1.00	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Eggert's Landing, Cabin # 182	1.00	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Eggert's Landing, Cabin # 184	1.00	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Eggert's Landing, Cabin # 185	1.00	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Eggert's Landing, Cabin # 189	1.00	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Eggert's Landing, Cabin # 195	1.00	Lump Sum	_____.	_____.

Total for Option Items (CLINs 0015 through 0034) _____.

Total for All Items (CLINs 0001 through 0034) _____.