

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	4
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 07-Jan-2004	4. REQUISITION/PURCHASE REQ. NO. W81G67-2351-2489		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST. PAUL 190 5TH STREET E ST. PAUL MN 55101	CODE W912ES	7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW37-03-B-0004	
			X	9B. DATED (SEE ITEM 11) 18-Dec-2003	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to make changes to the specification and drawing. The bid opening date remains 23 Jan 2004.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		08-Jan-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES**1. Remove the following drawings:**

R-P-GF-00/035 CONTRACT INDEX - GRAND FORKS, N.D., PHASE 3 (SHEET 1)
R-P-GF-00/036 CONTRACT INDEX - GRAND FORKS, N.D., PHASE 3 (SHEET 2)
R-P-GF-00/037 GENERAL NOTES AND LEGEND
R-P-GF-64/1266 REACH 1 - LEVEE PLAN SHEET - STA 86+00 - 99+50
R-P-GF-64/1267 REACH 1 - LEVEE PLAN SHEET - STA 99+50 - 112+00
R-P-GF-64/1268 REACH 1 - LEVEE PLAN SHEET - STA 112+00 - 124+00
R-P-GF-64/1270 REACH 1 - LEVEE PLAN SHEET - STA 124+00 - 132+00
R-P-GF-64/1272 REACH 1 - LEVEE PLAN SHEET - STA 143+50 - 151+90
R-P-GF-64/1273 REACH 1 - ALIGNMENT & WORK LIMIT CONTROL AND NOTES
R-P-GF-64/1274 REACH 1 - ALIGNMENT & WORK LIMIT CONTROL
R-P-GF-64/1277 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 85+50 - 86+00
R-P-GF-64/1278 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 86+00 - 99+50
R-P-GF-64/1279 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 99+50 - 112+00
R-P-GF-64/1280 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 112+00 - 124+00
R-P-GF-64/1281 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-LOW HEAD LEVEE
R-P-GF-64/1282 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 124+00 - 132+00
R-P-GF-64/1283 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 132+00 - 143+50
R-P-GF-64/1284 REACH 1 - DEMOLITION & LEVEE REMOVAL PLAN-STA 143+50 - 151+90
R-P-GF-64/1297 RED DOT PLACE / ALPHA AVE PLAN & PROFILE (SHEET 1)
R-P-GF-64/1298 RED DOT PLACE / ALPHA AVE PLAN & PROFILE (SHEET 2)
R-P-GF-64/1299 ROADWAY PROFILES
R-P-GF-64/1300 ROADWAY TYPICAL SECTIONS
R-P-GF-64/1301 ROADWAY SECTIONS & DETAILS
R-P-GF-64/1302 RED DOT PLACE / ALPHA AVE INTERSECTION DETAILS
R-P-GF-64/1307 REACH 1 - STORM SEWER PROFILES
R-P-GF-64/1312 REACH 1 - STORM SEWER PROFILES
R-P-GF-64/1313 REACH 1 - STORM SEWER PROFILES
R-P-GF-64/1315 REACH 1 - STORM SEWER PROFILES
R-P-GF-64/1316 REACH 1 - STORM SEWER PROFILES
R-P-GF-64/1318 REACH 1 - STORM SEWER SCHEDULES
R-P-GF-64/1319 REACH 1 - STORM SEWER SCHEDULES
R-P-GF-64/1325 RIVERSIDE PARK - EXTERIOR LIGHTING PLAN
R-P-GF-64/1333 RIVERSIDE PARK - SITE AND GRADING PLAN
R-P-GF-64/1340 REACH 2 - LEVEE PLAN SHEET - STA 191+54 - 202+00
R-P-GF-64/1341 REACH 2 - LEVEE PLAN SHEET - STA 202+00 - 214+50
R-P-GF-64/1342 REACH 2 - LEVEE PLAN SHEET - STA 214+50 - 225+85
R-P-GF-64/1343 REACH 2 - ALIGNMENT & WORK LIMIT CONTROL
R-P-GF-64/1344 REACH 2 - DEMOLITION & LEVEE REMOVAL PLAN-STA 191+60 - 202+00
R-P-GF-64/1345 REACH 2 - DEMOLITION & LEVEE REMOVAL PLAN-STA 202+00 - 213+50
R-P-GF-64/1346 REACH 2 - DEMOLITION & LEVEE REMOVAL PLAN-STA 213+50 - 225+85
R-P-GF-64/1348 REACH 2 - LEVEE PROFILE SHEET - STA 191+54 - 215+50
R-P-GF-64/1357 REACH 2 - STORM SEWER PROFILES
R-P-GF-64/1361 REACH 2 - STORM SEWER SCHEDULES
R-P-GF-64/1365 CENTRAL PARK - PARKING LOT GRADING
R-P-GF-64/1366 CENTRAL PARK - PARKING LOT JOINT LAYOUT
R-P-GF-64/1371 REACH 3 - LEVEE PLAN SHEET - STA 304+44 - 317+00
R-P-GF-64/1372 REACH 3 - ALIGNMENT & WORK LIMIT CONTROL
R-P-GF-64/1373 REACH 3 - DEMOLITION & LEVEE REMOVAL PLAN

R-P-GF-64/1385 REACH 4 - LEVEE PLAN SHEET - STA 409+75 - 420+00
R-P-GF-64/1386 REACH 4 - LEVEE PLAN SHEET - STA 420+00 - 432+00
R-P-GF-64/1390 REACH 4 - ALIGNMENT & WORK LIMIT CONTROL
R-P-GF-64/1391 REACH 4 - DEMOLITION & LEVEE REMOVAL PLAN-STA 409+75 - 420+00
R-P-GF-64/1392 REACH 4 - DEMOLITION & LEVEE REMOVAL PLAN-STA 420+00 - 432+00
R-P-GF-64/1399 REACH 4 - LEVEE PROFILE SHEET - STA 459+50 - 465+00
R-P-GF-64/1403 ADAMS DRIVE PLAN AND PROFILE
R-P-GF-64/1404 ADAMS DRIVE PLAN AND PROFILE
R-P-GF-64/1404B BELMONT ROAD STORM SEWER PLAN
R-P-GF-64/1412 REACH 4 - STORM SEWER SCHEDULES
R-P-GF-64/1416 STORM SEWER DETAILS
R-P-GF-64/1419 OUTFALL STRUCTURE SECTIONS & DETAILS
R-P-GF-64/1424 PARKING LOT DETAILS
R-P-GF-64/1425 PARKING LOT DETAILS
R-P-GF-64/1446 ST. ANNES TYPICAL FLOODWALL SECTIONS AND DETAILS
R-P-GF-64/1451 ST. ANNES STORM SEWER PROFILES
R-P-GF-64/1452 PUMP STATION A1 - SITE PLAN
R-P-GF-64/1459 PUMP STATION A1 - STRUCTURAL FOUNDATION PLAN
R-P-GF-64/1463 PUMP STATION A1 - STRUCTURAL DISCHARGE CHAMBER SECTIONS
R-P-GF-64/1484 PUMP STATION C5 - SITE PLAN
R-P-GF-64/1497 PUMP STATION C5 - STRUCTURAL DISCHARGE CHAMBER SECTIONS
R-P-GF-64/1514 PUMP STATION H1 - SITE PLAN
R-P-GF-64/1545 PUMP STATION - GRATING AND CHECKERED PLATE DETAILS
R-P-GF-12/162 LANDSCAPE PLANT SCHEDULE
R-P-GF-12/169 REACH 1 SITE LAYOUT PLAN
R-P-GF-12/170 REACH 1 SITE LAYOUT PLAN
R-P-GF-12/173 REACH 1 SITE LAYOUT PLAN
R-P-GF-12/174 REACH 1 SITE LAYOUT PLAN
R-P-GF-12/178 REACH 2 SITE LAYOUT PLAN
R-P-GF-12/179 REACH 2 SITE LAYOUT PLAN
R-P-GF-12/182 REACH 2 SITE LAYOUT PLAN
R-P-GF-12/184 REACH 3 GENERAL PLAN
R-P-GF-12/185 REACH 3 SITE LAYOUT PLAN
R-P-GF-12/186 REACH 3 SITE LAYOUT PLAN
R-P-GF-12/194 SITE LAYOUT ENLARGEMENT PLAN
R-P-GF-12/199 FLOODWALL DETAIL SHEET
R-P-GF-12/200 FLOODWALL DETAIL SHEET
R-P-GF-12/201 FLOODWALL DETAIL SHEET
R-P-GF-12/202 FLOODWALL DETAIL SHEET
R-P-GF-12/203 FLOODWALL DETAIL SHEET
R-P-GF-12/209 GENERAL LANDSCAPE DETAIL SHEET
R-P-GF-12/211 GENERAL LANDSCAPE DETAIL SHEET
R-P-GF-12/212 GENERAL LANDSCAPE DETAIL SHEET
R-P-GF-12/214 GENERAL LANDSCAPE DETAIL SHEET (DELETED IN AMENDMENT #1)

2. Replace the above drawings with the amended drawings which are attached to and are a part of this amendment.

3. Add the following new drawings:

R22 R-P-GF-10/164A HOLDOUT WALL DETAILS
R23 R-P-GF-10/164B TRUCK ROUTE
R24 R-P-GF-10/164C INTAKE PUMPHOUSE - ELECTRICALSITE PLAN

4. Changes to Specifications:

a. Section 00010 Bidder Information:

Interior Drainage Notes: Page 66 of 202. Delete note # 3 and replace with “Note # 3. Reach 2: Levee - Basic Bid – Portion from Station 191+54 to 199+50. The bid item for “interior drainage” is to include MH C4-4 and approximately 8 – 8’ lengths of 48” RCP stubbed toward CB C4-2. Include the remaining 48” RCP and CB C4-2 in Option 5.”

b. Section 02220 – Demolition:

Remove Demolition Schedule – Reach 1; and Reach 2; and Reach 3; and Reach 4 and replace with the Demolition Schedules which are attached to and are a part of this amendment.

(End of Summary of Changes)