

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 55	
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 26-Jan-2004		4. REQUISITION/PURCHASE REQ. NO. W81G67-2351-2489		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST. PAUL 190 5TH STREET E ST. PAUL MN 55101		CODE W912ES		7. ADMINISTERED BY (If other than item 6) See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> X		9A. AMENDMENT OF SOLICITATION NO. DACW37-03-B-0004	
				<input checked="" type="checkbox"/> X		9B. DATED (SEE ITEM 11) 18-Dec-2003	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) This amendment makes changes to the specifications and bid schedule.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 26-Jan-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES**1. CHANGES TO THE BID SCHEDULE:**

The bid schedule has been revised to reflect the following changes. A new updated bid schedule is attached to this amendment.

- a.) Reach 4 is no longer an option item and the related CLINs have been incorporated as base bid items.
- b.) Various site-furnishing quantities have been updated.
- c.) The options have been renumbered to reflect the removal of Reach 4 as an option.

2. The following have been modified:**INTERIOR DRAINAGE NOTES**

Note # 1 Reach 1: Levee – Basic Bid - Portion from Station 103+50 to 151+90. The bid item for “interior drainage” is to include (at the north end) MH A1-2 and CB A1-2. The 54” RCP shown between MH A1-2 and MH A1-6 is to be included in Option #2.

Note # 2 Reach 4: Levee – Option #3 - Portion from Station 409+75 to 417+00. The bid item for “interior drainage” is to include CB H1-10. MH H1-3 and 18” RCP shown between MH H1-3 and CB H1-10 is to be included in Option #4.

Note # 3 Reach 2: Levee - Basic Bid – Portion from Station 191+54 to 199+50. The bid item for “interior drainage” is to include CB C4-4, MH C4-4 and approximately 8 – 8’ lengths of 48” RCP stubbed toward CB C4-2. Include the remaining 48” RCP and CB C4-2 in Option 5.

3. CHANGES TO CLAUSES:**52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000)**

The Government may require the Contractor to perform the work identified as optional item(s): Option One, CLINS 0170 through 0191; Option Two, CLINS 0192 through 0241; Option Three, CLINS 0242 through 0266; Option Four, CLINS 0267 through 0303; and Option Five, CLINS 0304 through 0332, at the price stated in the Schedule. The Contracting Officer may exercise the option(s) by written notice to the Contractor at any time within 365 days after the Notice to Proceed. The Contracting Officer shall provide the Contractor notice of the Government’s intent to exercise the option at least 15 calendar days in advance of exercising the option. Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the government to exercise the option.

For Option 1: Reach 3, Entire reach from Station 304+44 to 317+00. If the Government should exercise the option no time extension will be permitted.

For Option 2: Reach 1, Portion from Station 85+50 to 130+50. If the Government should exercise the option no time extension will be permitted.

For Option 3: Reach 4, Portion from Station 409+75 to 417+00. If the Government should exercise the option no time extension will be permitted.

For Option 4: Reach 2, Portion from Station 199+50 to 210+00. If the Government should exercise the option no time extension will be permitted.

For Option 5: If the Government should exercise the option no time extension will be permitted.

Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the option. Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile notifying it of the Government's intent to exercise the option, or receipt by the Contractor of an e-mail notifying the Contractor of the Government's intent to exercise the option. The option shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written notice is delivered to the Contractor.

4. CHANGES TO SPECIFICATIONS:

1. In Section 01000, General,
 - a. Paragraph 3.4.4 k. St. Anne's: Delete the entire sentence and replace with "Work on the St. Anne's floodwall and staircases shall not begin until June 15, 2004 when the historic mitigation is completed."

- b. Paragraph 3.11.2, Utility As-Built: Delete the existing paragraph and replace with the following:

"An as-built field survey of all structures and utilities constructed or modified by the Contractor shall be conducted to determine the final locations and elevations of all structures and utility structures. The structures and utility structures will include, but not limited to, pump stations, discharge manholes, junction manholes, outfall structures, manholes, catch basins, gate valves, hydrants, cleanouts, curb stops and service connections. Final elevations shall be determined for all sewer inverts, castings and structure floors/slabs. The as-built field survey data (x, y, z) shall be shown to the same level of accuracy and utilizing the project datum shown in the plans. Where such coordinates or elevations are shown in the drawings, corrected coordinates/ elevations shall be shown on the redline correction drawing set provided in the Contractor Record Drawings (Section 01330, 3.10). In addition, the complete coordinate data file with point description, shall be provided in a digital ASCII format disk/CD to the Contracting Officer."

2. In Section 01270, Measurement and Payment
 - a. Paragraph 1.1.36, St. Anne's Electrical: Paragraph 1.1.36.1 Delete the entire sentence beginning with "Electrical features include ..." and replace with the following: "Electrical features include providing power from the transformer to the building, and associated work."

- b. Paragraph 1.1.63, Gated Outlet Electrical: Add the following:

1.1.63 Gated Outlet Electrical

1.1.63.1 Payment

Payment will be made for costs associated with furnishing materials, equipment and labor and performing all operations necessary for the electrical features of the gated outlet (Gated Outlet C4, H4, H1)

Electrical features include but are not limited to, raceways conductors, enclosures, grounding, power distribution, lighting, receptacles, controls, instrumentation, telemetry, conduit, pull boxes, switches, and other items as shown on the drawings. All incidentals shall be included.

1.1.63.2 Unit of measurement

Unit of measurement: lump sum.

3. In Section 02300, Earthwork

Paragraph 1.4, Alternate Borrow Sources and Evaluation: Delete the first sentence and replace with the following:

“To the extent available, borrow material shall be produced from the sources shown on the drawings.”

4. In Section 08700, Builder’s Hardware

Paragraph 2.5, Keying: Insert the following paragraph before the first paragraph:

“The Contractor shall provide lock cylinders and keys for use during construction different from the Owner’s master system, and deliver six keys to the Contracting Officer for use during the construction period. Cylinders and keys matching the Owner’s master system shall be installed when the structure is substantially complete or earlier if approved by the Contracting Officer.”

5. CHANGES TO DRAWINGS:

1. Contract Drawing No R-P-GF-64/1484, Sheet 200 of 328
Add the following: “Note # 4: The contractor shall provide a temporary electric service and electric power to Pump Station C5. Upon substantial completion of the structure, the contractor shall provide power from the water intake structure as shown on the drawing.”
2. Remove drawing R-P-GF-64/1270 and replace with amended drawing R-P-GF-64/1270 which is attached to and part of this amendment.
3. Remove drawing R-P-GF-64/1271 and replace with amended drawing R-P-GF-64/1271 which is attached to and part of this amendment.
4. Remove drawing R-P-GF-64/1273 and replace with amended drawing R-P-GF-64/1273 which is attached to and part of this amendment.
5. Remove drawing R-P-GF-64/1274 and replace with amended drawing R-P-GF-64/1274 which is attached to and part of this amendment.
6. Remove drawing R-P-GF-64/1282 and replace with amended drawing R-P-GF-64/1282 which is attached to and part of this amendment.
7. Remove drawing R-P-GF-64/1283 and replace with amended drawing R-P-GF-64/1283 which is attached to and part of this amendment.
8. Remove drawing R-P-GF-64/1288 and replace with amended drawing R-P-GF-64/1288 which is attached to and part of this amendment.
9. Remove drawing R-P-GF-64/1289 and replace with amended drawing R-P-GF-64/1289 which is attached to and part of this amendment.
10. Remove drawing R-P-GF-64/1294 and replace with amended drawing R-P-GF-64/1294 which is attached to and part of this amendment.
11. Remove drawing R-P-GF-64/1314 and replace with amended drawing R-P-GF-64/1314 which is attached to and part of this amendment.
12. Remove drawing R-P-GF-64/1317 and replace with amended drawing R-P-GF-64/1317 which is attached to and part of this amendment.

13. Remove drawing R-P-GF-64/1318 and replace with amended drawing R-P-GF-64/1318 which is attached to and part of this amendment.
14. Remove drawing R-P-GF-64/1319 and replace with amended drawing R-P-GF-64/1319 which is attached to and part of this amendment.
15. Remove drawing R-P-GF-64/1439 and replace with amended drawing R-P-GF-64/1439 which is attached to and part of this amendment.
16. Contract Drawing No R-P-GF-64/1439, Sheet 162 of 328
Remove the "Road Closure Spare Parts List" and replace with amended "Road Closure Spare Parts List" below.

Road Closure Spare Parts List

Item	Description	Quantity	Unit
Stop Logs	8" x 4" x 1/4 11'-10" Long (Aluminum)	6	Each
Stop Logs	8" x 4" x 1/4 16'-10" Long (Aluminum)	6	Each
Brace	Complete with end hardware and fasteners	2	each
Vertical - Complete with base unit	W 12x35 17'-0" Long	2	each
Pins	2" diameter x 3-7/8" long	12	each
Bolts w/nuts	3/4" dia. A325	24	each
Threaded Rod	1" dia. Strain Hardened Stainless Steel threaded rod (316)	24	each
Sleeve Nuts	1" dia 316 Stainless Steel	24	each
Ratchet Hold Downs		2	each
Casting Gasket		10	each

(End of Summary of Changes)

Section 00010 - Solicitation Contract Form

Bidding Schedule

Base Bid Items

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	BONDS	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Preconstruction Damage Survey	1	Lump Sum	_____.	_____.

Reach 1: Levee - Portion from Station 103+50 to 151+90

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Demolition	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Levee Removal				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AA	First 20,560 cubic yards	20,560	Cubic Yard	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB	Over 20,560 cubic yards	5,140	Cubic Yard	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Clearing and Grubbing	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Stripping	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	8th Ave/2nd Street Roadways	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Inspection Trench				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AA	Regular Trench	3,215	Linear Foot	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AB	Trench in Vicinity of Removed Buildings	940	Linear Foot	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Slope Unloading				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AA	First 21,587 cubic yards	21,587	Cubic Yard	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AB	Over 21,587 cubic yards	5,397	Cubic Yard	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Select Impervious Fill				

ITEM NO 0010AA	SUPPLIES/SERVICES First 10,464 cubic yards	QUANTITY 10,464	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0010AB	SUPPLIES/SERVICES Over 10,464 cubic yards	QUANTITY 2,616	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0011	SUPPLIES/SERVICES Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0011AA	SUPPLIES/SERVICES First 63,256 cubic yards	QUANTITY 63,256	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0011AB	SUPPLIES/SERVICES Over 63,256 cubic yards	QUANTITY 15,814	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0012	SUPPLIES/SERVICES Riprap	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0012AA	SUPPLIES/SERVICES First 328 tons	QUANTITY 328	UNIT Actual Tons	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0012AB	SUPPLIES/SERVICES Over 328 Tons	QUANTITY 82	UNIT Actual Tons	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	Interior Drainage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	Floodwall	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Closure Structure, North 1st Street	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	Concrete Paving	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	Bituminous Paving	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	Grading	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Regulatory Signage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Directional Signage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	Crosswalk Striping	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Type B Bench	2	Each	_____.	_____.
0023	Type A Trash Can	1	Each	_____.	_____.
0024	Type C Bench	2	Each	_____.	_____.
0025	Interpretive Marker	1	Each	_____.	_____.
0026	Trees, Shrubs, & Perennials	1	Lump Sum	_____.	_____.
0027	Topsoil and Class I Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
0028	Topsoil and Class II Seeding (Native Grasses)	1	Lump Sum	_____.	_____.
0029	Topsoil and Class II Seeding (with FORBS)	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Topsoil and Class III Seeding (Moist Condition Grasses)	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Topsoil and Sod	1	Lump Sum	_____.	_____.

Reach 1: Gated Outlet A-3

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Site Work	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Structure	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Mechanical	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0035	Sluice Gates	1	Lump Sum	_____.	_____.

Reach 1: Low Head Levee – Station 0+00 to 20+00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0036	Demolition	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037	Levee Removal				

ITEM NO 0037AA	SUPPLIES/SERVICES First 24,044 cubic yards	QUANTITY 24,044	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0037AB	SUPPLIES/SERVICES Over 24,044 cubic yards	QUANTITY 6,011	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0038	SUPPLIES/SERVICES Clearing and Grubbing	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0039	SUPPLIES/SERVICES Stripping	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0040	SUPPLIES/SERVICES Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0040AA	SUPPLIES/SERVICES First 4,312 cubic yards	QUANTITY 4,312	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0040AB	SUPPLIES/SERVICES Over 4,312 cubic yards	QUANTITY 1,078	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0041	SUPPLIES/SERVICES Interior Drainage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0042	Bituminous Paving	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0043	Grading	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0044	Topsoil and Class 1 Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0045	Topsoil and Class II Seeding (Native Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0046	Topsoil and Class II Seeding (with FORBS)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0047	Topsoil and Class III Seeding (Moist Condition Grasses)	1	Lump Sum	_____.	_____.
Reach 1: Detention Pond (Station 130+00)					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0048	Detention Pond Site Work	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0049	Detention Pond Drainage Structure	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0050	Detention Pond Riprap	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0051	Topsoil and Class III Seeding (Moist Condition Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0052	Topsoil and Class IV Seeding (Bank Stabilization Grasses and FORBS)	1	Lump Sum	_____.	_____.
Reach 1: Riverside Park Restroom/Warming House					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0053	Site Work	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0054	Structure	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0055	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0056	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0057	Water Service	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0058	Sanitary Sewer	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0059	Electrical Service	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0060	Concrete Paving	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0061	Picnic Table (Type C)	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0062	Type A Trash Can	2	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0063	Bulletin Board	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0064	Bike Rack	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0065	Trees, Shrubs and Perennials	1	Lump Sum	_____.	_____.
Reach 1: Riverside Park					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0066	Demolition	1	Lump Sum	_____.	_____.

ITEM NO 0067	SUPPLIES/SERVICES Clearing and Grubbing	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0068	SUPPLIES/SERVICES Grading	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0069	SUPPLIES/SERVICES Bituminous Paving	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0070	SUPPLIES/SERVICES Parking Lot	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0071	SUPPLIES/SERVICES Driveways	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0072	SUPPLIES/SERVICES Lighting/Electrical	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0073	SUPPLIES/SERVICES Small Shelter	QUANTITY 2	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0074	SUPPLIES/SERVICES Large Shelter	QUANTITY 2	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0075	SUPPLIES/SERVICES Picnic Table (Type C)	QUANTITY 2	UNIT Each	UNIT PRICE _____.	AMOUNT _____.

ITEM NO 0076	SUPPLIES/SERVICES Picnic Table (Type D)	QUANTITY 3	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0077	SUPPLIES/SERVICES Playground	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0078	SUPPLIES/SERVICES Concrete Paving	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0079	SUPPLIES/SERVICES Type B Bench	QUANTITY 1	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0080	SUPPLIES/SERVICES Type A Trash Can	QUANTITY 8	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0081	SUPPLIES/SERVICES Regulatory Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0082	SUPPLIES/SERVICES Directional Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0083	SUPPLIES/SERVICES Grills	QUANTITY 6	UNIT Each	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0084	SUPPLIES/SERVICES Crosswalk Striping	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0085	Type C Bench	4	Each	_____.	_____.
0086	Bulletin Board	2	Each	_____.	_____.
0087	Interpretive Marker	1	Each	_____.	_____.
0088	Trees, Shrubs and Perennials	1	Lump Sum	_____.	_____.
0089	Topsoil and Class I Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
Reach 1: St. Anne's Floodwall Structure					
0090	Clearing and Grubbing	1	Lump Sum	_____.	_____.
0091	Stripping	1	Lump Sum	_____.	_____.
0092	Grading	1	Lump Sum	_____.	_____.
0093	St. Anne's Demolition	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0094	St. Anne's Floodwall	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0095	St. Anne's Stairway Reconstruction	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0096	St. Anne's Interior Drainage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0097	St. Anne's Sanitary Sewer Relocation	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0098	St. Anne's Water Main	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0099	St. Anne's Electrical Service Relocation	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0100	St. Anne's Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0101	St. Anne's Gas Main Relocation	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0102	Ice Barrier	6	Each	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0103	Fire Hydrant	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0104	Relocated Fire Hydrant	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0105	Transplanted Trees	2	Each	_____.	_____.
Reach 2: Levee – Portion from Station 191+54 to 199+50 and Portion 210+00 to 226+03					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0106	Demolition	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0107	Levee Removal				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0107AA	First 26,369 cubic yards	26,369	Cubic Yard	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0107AB	Over 26,369 cubic yards	6,592	Cubic Yard	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0108	Clearing and Grubbing	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0109	Stripping	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0110	Inspection Trench				
ITEM NO 0110AA	SUPPLIES/SERVICES Regular Trench	QUANTITY 1,805	UNIT Linear Foot	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0110AB	SUPPLIES/SERVICES NOT USED	QUANTITY	UNIT Linear Foot	UNIT PRICE	AMOUNT
ITEM NO 0111	SUPPLIES/SERVICES Select Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0111AA	SUPPLIES/SERVICES First 4,816 cubic yards	QUANTITY 4,816	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0111AB	SUPPLIES/SERVICES Over 4,816 cubic yards	QUANTITY 1,204	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0112	SUPPLIES/SERVICES Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0112AA	SUPPLIES/SERVICES First 47,600 cubic yards	QUANTITY 47,600	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0112AB	Over 47,600 cubic yards	11,900	Cubic Yard	_____.	_____.
ITEM NO 0113	Interior Drainage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0114	Floodwall	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0115	Concrete Paving	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0116	Bituminous Paving	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0117	Grading	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0118	Remove and Relocate Bollards & Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0119	Regulatory Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0120	Directional Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0121	Trees, Shrubs & Perennials	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0122	Topsoil and Class I Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0123	Topsoil and Class II Seeding (Native Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0124	Topsoil and Class II Seeding (with FORBS)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0125	Topsoil and Class III Seeding (Moist Condition Grasses)	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0126	Topsoil and Soil	1	Lump Sum	_____.	_____.
Reach 2: Pump Station C-5					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0127	Site Work	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0128	Structure	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0129	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0130	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0131	Electrical Service	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0132	Sluice Gates	1	Lump Sum	_____.	_____.
Reach 2: Gated Outlet C-4					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0133	Site Work	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0134	Structure	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0135	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0136	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0137	Sluice Gates	1	Lump Sum	_____.	_____.

Reach 2: Detention Pond (Station 213+00)

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0138	Site Work	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0139	Drainage Structure	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0140	Riprap	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0141	Topsoil and Class III Seeding (Moist Condition Grasses)	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0142	Topsoil and Class IV Seeding (Bank Stabilization Grasses and FORBS)	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0143	Topsoil and Class II Seeding (Upland Grasses with FORBS and Erosion Control Blanket)	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0144	Topsoil and Class II Seeding (Upland Grasses with FORBS)	1	Lump Sum	_____.	_____.

Reach 2: Central Park

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0145	Demolition	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0146	Clearing and Grubbing	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0147	Grading	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0148	Concrete Paving	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0149	Lighting/Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0150	Bulletin Board	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0151	Picnic Table (Type C)	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0152	Picnic Table (Type D)	2	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0153	Parking Lot	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0154	Playground	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0155	Type B Bench	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0156	Crosswalk Striping	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0157	Regulatory Signage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0158	Remove and Relocate Bollards & Signage	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0159	Type A Trash Can	2	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0160	Bike Rack	1	Each	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0161	Trees, Shrubs and Perennials	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0162	Topsoil and Class I Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
Reach 2: Central Park Restroom					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0163	Site Work	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0164	Structure	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0165	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0166	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0167	Water Service	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0168	Sanitary Sewer	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0169	Electrical Service	1	Lump Sum	_____.	_____.
Reach 4: Levee – Portion from Station 417+00 to 465+00					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0170	Demolition	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0171	Levee Removal				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0171AA	First 2,465 cubic yards	2,465	Cubic Yard	_____.	_____.

ITEM NO 0171AB	SUPPLIES/SERVICES Over 2,465 cubic yards	QUANTITY 616	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0172	SUPPLIES/SERVICES Clearing and Grubbing	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0173	SUPPLIES/SERVICES Stripping	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0174	SUPPLIES/SERVICES Inspection Trench	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0174AA	SUPPLIES/SERVICES Regular Trench	QUANTITY 4,740	UNIT Linear Foot	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0174AB	SUPPLIES/SERVICES NOT USED	QUANTITY	UNIT Linear Foot	UNIT PRICE	AMOUNT
ITEM NO 0175	SUPPLIES/SERVICES Select Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0175AA	SUPPLIES/SERVICES First 12,125 cubic yards	QUANTITY 12,125	UNIT Cubic Yard	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0175AB	Over 12,125 cubic yard	3,031	Cubic Yard	_____.	_____.
ITEM NO 0176	Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT
ITEM NO 0176AA	First 34,134 cubic yards	34,134	Cubic Yard	_____.	_____.
ITEM NO 0176AB	Over 34,134 cubic yards	8,533	Cubic Yard	_____.	_____.
ITEM NO 0177	Interior Drainage	1	Lump Sum	_____.	_____.
ITEM NO 0178	Bituminous Paving	1	Lump Sum	_____.	_____.
ITEM NO 0179	Roadways (Adams Drive)	1	Lump Sum	_____.	_____.
ITEM NO 0180	Directional Signage	1	Lump Sum	_____.	_____.
ITEM NO 0181	Grading	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0182	Regulatory Signage	1	Lump Sum	_____.	_____.
0183	Trees, Shrubs and Perennials	1	Lump Sum	_____.	_____.
0184	Topsoil and Class I Seeding (Turf Grasses)	1	Lump Sum	_____.	_____.
0185	Topsoil and Class II Seeding (Native Grasses)	1	Lump Sum	_____.	_____.
0186	Topsoil and Class II Seeding (with FORBS)	1	Lump Sum	_____.	_____.
0187	Topsoil and Sod	1	Lump Sum	_____.	_____.
Reach 4: Pump Station H-1					
0188	Site Work	1	Lump Sum	_____.	_____.
0189	Structure	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0190	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0191	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0192	Electrical Service	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0193	Sluice Gates	1	Lump Sum	_____.	_____.
Reach 4: Gated Outlet H-1					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0194	Site Work	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0195	Structure	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0196	Mechanical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0197	Electrical	1	Lump Sum	_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0198	Sluice Gates	1	Lump Sum	_____.	_____.

Reach 4: Detention Pond H-10

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0199	Site Work	1	Lump Sum	_____.	_____.
ITEM NO 0200	SUPPLIES/SERVICES NOT USED	QUANTITY	UNIT	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0201	SUPPLIES/SERVICES Riprap	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0202	SUPPLIES/SERVICES Topsoil and Class III Seeding (Moist Condition Grasses)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0203	SUPPLIES/SERVICES Topsoil and Class IV Seeding (Bank Stabilization Grasses and FORBS)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0204	SUPPLIES/SERVICES Topsoil and Class II Seeding (Upland Grasses with FORBS)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.

Total Amount – Basic Bid Items (CLINs 0001 through 0204)

_____.

Option 1

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0205		1	Lump Sum		
OPTION	Bonds			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0206		1	Lump Sum		
OPTION	Preconstruction Damage Survey			_____.	_____.

Reach 3: Levee – Entire Reach from Station 304+44 to 317+00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0207		1	Lump Sum		
OPTION	Demolition			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0208					
OPTION	Levee Removal				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0208AA		808	Cubic Yard		
OPTION	First 808 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0208AB		202	Cubic Yard		
OPTION	Over 808 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0209		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0210		1	Lump Sum		
OPTION	Stripping			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0211	Inspection Trench				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0211AA		30	Linear Foot		
OPTION	Regular Trench			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0211AB		55	Linear Foot		
OPTION	Trench in Vicinity of Removed Buildings			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0212	Slope Unloading				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0212AA		4,624	Cubic Yard		
OPTION	First 4,624 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0212AB		1,156	Cubic Yard		
OPTION	Over 4,624 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0213	Select Impervious Fill				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0213AA		176	Cubic Yard		
OPTION	First 176 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0213AB		44	Cubic Yard		
OPTION	Over 176 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0214					
OPTION	Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0214AA		616	Cubic Yard		
OPTION	First 616 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0214AB		154	Cubic Yard		
OPTION	Over 616 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0215		1	Lump Sum		
OPTION	Interior Drainage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0216		1	Lump Sum		
OPTION	Floodwall			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0217		1	Lump Sum		
OPTION	Bituminous Paving			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0218		1	Lump Sum		
OPTION	Grading			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0219		1	Lump Sum		
OPTION	Regulatory Signage			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0220		1	Lump Sum		
OPTION	Remove and Relocate Bollards and Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0221		1	Lump Sum		
OPTION	Trees, Shrubs and Perennials			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0222		1	Lump Sum		
OPTION	Topsoil and Class I Seeding (Turf Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0223		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (Native Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0224		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (with FORBS)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0225		1	Lump Sum		
OPTION	Topsoil and Class III Seeding (Moist Condition Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0226		1	Lump Sum		
OPTION	Topsoil and Sod			_____.	_____.
Total Amount – Option 1 (CLINs 0205 through 0226)				_____.	

Option 2

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0227		1	Lump Sum		
OPTION	Bonds			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0228		1	Lump Sum		
OPTION	Preconstruction Damage Survey			_____.	_____.

Reach 1: Levee – Portion from Station 85+50 to 103+50

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0229		1	Lump Sum		
OPTION	Demolition			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0230					
OPTION	Levee Removal				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0230AA		1,602	Cubic Yard		
OPTION	First 1,602 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0230AB		400	Cubic Yard		
OPTION	Over 1,602 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0231		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0232		1	Lump Sum		
OPTION	Stripping			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0233					
OPTION	Inspection Trench				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0233AA		1,690	Linear Foot		
OPTION	Regular Trench			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0233AB		100	Linear Foot		
OPTION	Trench in Vicinity of Removed Buildings			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0234					
OPTION	Select Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0234AA		4,720	Cubic Yard		
OPTION	First 4,720 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0234AB		1,180	Cubic Yard		
OPTION	Over 4,720 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0235					
OPTION	Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0235AA		30,400	Cubic Yard		
OPTION	First 30,400 cubic yards			_____.	_____.

ITEM NO 0235AB	SUPPLIES/SERVICES	QUANTITY 7,600	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	Over 30,400 cubic yards			_____.	_____.
ITEM NO 0236	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Interior Drainage			_____.	_____.
ITEM NO 0237	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Erosion Control Blanket			_____.	_____.
ITEM NO 0238	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Roadways			_____.	_____.
ITEM NO 0239	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Concrete Paving			_____.	_____.
ITEM NO 0240	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Bituminous Paving			_____.	_____.
ITEM NO 0241	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Grading			_____.	_____.
ITEM NO 0242	SUPPLIES/SERVICES	QUANTITY 1	UNIT Each	UNIT PRICE	AMOUNT
OPTION	Type A Trash Can			_____.	_____.
ITEM NO 0243	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Remove and Relocate Bollards & Signage			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0244		1	Lump Sum		
OPTION	Regulatory Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0245		2	Each		
OPTION	Type B Bench			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0246		1	Lump Sum		
OPTION	Trees, Shrubs & Perennials			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0247		1	Lump Sum		
OPTION	Topsoil and Class I Seeding (Turf Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0248		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (Native Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0249		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (with FORBS)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0250		1	Lump Sum		
OPTION	Topsoil and Class III Seeding (Moist Condition Grasses)			_____.	_____.
Reach 1: Pump Station A-1					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0251		1	Lump Sum		
OPTION	Site Work			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0252		1	Lump Sum		
OPTION	Structure			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0253		1	Lump Sum		
OPTION	Electrical			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0254		1	Lump Sum		
OPTION	Mechanical			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0255		1	Lump Sum		
OPTION	Electrical Service			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0256		1	Lump Sum		
OPTION	Sluice Gates			_____.	_____.
Reach 1: Red Dot Place/Alpha Ave – Station 600+00 to 617+20					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0257		1	Lump Sum		
OPTION	Demolition			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0258		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0259		1	Lump Sum		
OPTION	Stripping			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0260		1	Lump Sum		
OPTION	Red Dot Place/Alpha Road Roadways			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0261		1	Lump Sum		
OPTION	Concrete Paving			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0262					
OPTION	Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0262AA		18,352	Cubic Yard		
OPTION	First 18,352 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0262AB		4,588	Cubic Yard		
OPTION	Over 18,352 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0263		1	Lump Sum		
OPTION	Grading			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0264		1	Lump Sum		
OPTION	Topsoil and Class I Seeding (Turf Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0265		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (Native Grasses)			_____.	_____.
Reach 1: Riverside Dam Trail Head					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0266		1	Lump Sum		
OPTION	Demolition			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0267		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0268		1	Lump Sum		
OPTION	Grading			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0269		1	Lump Sum		
OPTION	Riprap Channel			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0270		1	Lump Sum		
OPTION	Parking Lot			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0271		1	Lump Sum		
OPTION	Lighting/Electrical			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0272		1	Lump Sum		
OPTION	Entry Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0273		1	Each		
OPTION	Bulletin Board			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0274		1	Lump Sum		
OPTION	Regulatory Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0275		1	Lump Sum		
OPTION	Directional Signage			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0276		1	Lump Sum		
OPTION	Trees, Shrubs and Perennials			_____.	_____.
Total Amount – Option 2 (CLINs 0227 through 0276)				_____	

Option 3

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0277		1	Lump Sum		
OPTION	Bonds			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0278		1	Lump Sum		
OPTION	Preconstruction Damage Survey			_____.	_____.

Reach 4: Levee – Portion from Station 409+75 to 417+00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0279		1	Lump Sum		
OPTION	Demolition			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0280		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0281		1	Lump Sum		
OPTION	Stripping			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0282					
OPTION	Inspection Trench				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0282AA		500	Linear Foot		
OPTION	Regular Trench			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0282AB		210	Linear Foot		
OPTION	Trench in Vicinity of Removed Buildings			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0283					
OPTION	Select Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0283AA		1,896	Cubic Yard		
OPTION	First 1,896 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0283AB		473	Cubic Yard		
OPTION	Over 1,896 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0284					
OPTION	Impervious Fill				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0284AA		7,130	Cubic Yard		
OPTION	First 7,130 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0284AB		1,783	Cubic Yard		
OPTION	Over 7,130 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0285		1	Lump Sum		
OPTION	Interior Drainage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0286		1	Lump Sum		
OPTION	Bituminous Paving			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0287		1	Lump Sum		
OPTION	Grading			_____.	_____.

ITEM NO 0288 OPTION	SUPPLIES/SERVICES Crosswalk Striping	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0289 OPTION	SUPPLIES/SERVICES Regulatory Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0290 OPTION	SUPPLIES/SERVICES Remove and Relocate Bollards and Signage	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0291 OPTION	SUPPLIES/SERVICES Trees, Shrubs & Perennials	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0292 OPTION	SUPPLIES/SERVICES Topsoil and Class I Seeding (Turf Grasses)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0293 OPTION	SUPPLIES/SERVICES Topsoil and Class II Seeding (Native Grasses)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0294 OPTION	SUPPLIES/SERVICES Topsoil and Class II Seeding (with FORBS)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.
ITEM NO 0295 OPTION	SUPPLIES/SERVICES Topsoil and Class III Seeding (Moist Condition Grasses)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE _____.	AMOUNT _____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0296		1	Lump Sum		
OPTION	Topsoil and Sod			_____.	_____.

Reach 4: Gated Outlet H-4

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0297		1	Lump Sum		
OPTION	Site Work			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0298		1	Lump Sum		
OPTION	Structure			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0299		1	Lump Sum		
OPTION	Mechanical			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0300		1	Lump Sum		
OPTION	Electrical			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0301		1	Lump Sum		
OPTION	Sluice Gates			_____.	_____.

Total Amount – Option 3 (CLINs 0277 through 0301)

Option 4

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0302		1	Lump Sum		
OPTION	Bonds			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0303		1	Lump Sum		
OPTION	Preconstruction Damage Survey			_____.	_____.

Reach 2: Levee – Portion from Station 199+50 to 210+00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0304		1	Lump Sum		
OPTION	Demolition			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0305					
OPTION	Levee Removal				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0305AA		4,274	Cubic Yard		
OPTION	First 4,274 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0305AB		1,069	Cubic Yard		
OPTION	Over 4,274 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0306		1	Lump Sum		
OPTION	Clearing and Grubbing			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0307		1	Lump Sum		
OPTION	Stripping			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0308	Inspection Trench				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0308AA		155	Linear Foot		
OPTION	Regular Trench			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0308AB			Linear Foot		
OPTION	NOT USED			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0309	Select Impervious Fill				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0309AA		261	Cubic Yard		
OPTION	First 261 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0309AB		65	Cubic Yard		
OPTION	Over 261 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0310	Impervious Fill				
OPTION					
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0310AA		2,122	Cubic Yard		
OPTION	First 2,122 cubic yards			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0310AB		530	Cubic Yard		
OPTION	Over 2,122 cubic yards			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0311		1	Lump Sum		
OPTION	Interior Drainage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0312		1	Lump Sum		
OPTION	Floodwall			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0313		1	Lump Sum		
OPTION	Closure Structure, Minnesota Avenue			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0314					
OPTION	Bank Stabilization (R20 Riprap)				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0314AA		9,920	Actual Tons		
OPTION	First 9,920 tons			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0314AB		2,480	Actual Tons		
OPTION	Over 9,920 tons			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0315		1	Lump Sum		
OPTION	Concrete Paving			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0316		1	Lump Sum		
OPTION	Bituminous Paving			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0317		1	Lump Sum		
OPTION	Roadway Reconstruction (Minnesota Ave)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0318		1	Lump Sum		
OPTION	Grading			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0319		1	Each		
OPTION	Type A Trash Can			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0320		1	Lump Sum		
OPTION	Remove and Relocate Bollards and Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0321		1	Lump Sum		
OPTION	Regulatory Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0322		1	Lump Sum		
OPTION	Directional Signage			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0323		1	Lump Sum		
OPTION	Crosswalk Striping			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0324		1	Each		
OPTION	Type B Bench			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0325					
OPTION	NOT USED			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0326		1	Lump Sum		
OPTION	Trees, Shrubs & Perennials			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0327		1	Lump Sum		
OPTION	Topsoil and Class I Seeding (Turf Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0328		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (Native Grasses)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0329		1	Lump Sum		
OPTION	Topsoil and Class II Seeding (with FORBS)			_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0330		1	Lump Sum		
OPTION	Topsoil and Class III Seeding (Moist Condition Grasses)			_____.	_____.
Total Amount – Option 4 (CLINs 0302 through 0330)				_____.	_____.

Option 5

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0331		1	Lump Sum		
OPTION	Bonds			_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0332		1	Lump Sum		
OPTION	Discharge/Gated Outlet Stoplogs			_____.	_____.

Total Amount – Option 5 (CLINs 0331 through 0332) _____

TOTAL AMOUNT (CLINs 0001 through 0332) _____