

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	23
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 17-Sep-2003	4. REQUISITION/PURCHASE REQ. NO. W81G67-3036-4923		5. PROJECT NO.(If applicable) DACW37-03-B-0007	
6. ISSUED BY CODE DACW37 CONTRACTING DIVISION USAGE - ST PAUL 190 5TH STREET E ST PAUL MN 55101-1638		7. ADMINISTERED BY (If other than item 6) CODE CONTRACTING DIVISION ATTN: BILL HURLEY PHONE: 651-290-5416 MN			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW37-03-B-0007	
			X	9B. DATED (SEE ITEM 11) 03-Sep-2003	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The required response (bid opening) date is changed to 2:00PM Local Time on 07 October 2003. The cover sheet for this solicitation is changed. The solicitation issue date is changed to 03 September 2003. Section 02220: Demolition has changes to Attachment 1. Line Items 0033, 0054 and 0071 are changed to include predetermined prices set by the City of East Grand Forks, MN.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		17-Sep-2003

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

1. On the cover page of solicitation DACW37-03-B-0007 Specifications for East Grand Forks – Phase 3 delete “BCOE Signoff – July 2003” and replace with “August 2003”.
2. Section 02220: Replace Attachment 1 at the end of “Section 02220: Demolition” with the following:

ATTACHMENT 1						
SCHEDULE OF STRUCTURES TO BE REMOVED Utilities REACH 1						
Drawing Numbers	Approximate Location Station	Offset	Size	Description	Quantity	Unit
64/1562	F124+00	100' R		Gated storm sewer manhole	1	EA
64/1562	F124+00	100' R	21"	RCP storm sewer	175	LF
64/1563	F134+25		12"	RCP storm sewer	190	LF
64/1564	F145+15	50' R	15"	RCP flared end section	1	EA
64/1564	F149+50		36"	RCP storm sewer including flared end section	140	LF
64/1564	F153+80		15"	RCP storm sewer including flared end section	60	LF
64/1566	F168+90	50' R	15"	RCP storm sewer including flared end section	70	LF
SCHEDULE OF STRUCTURES TO BE REMOVED PAVEMENTS, CURB AND GUTTER, MISCELLANEOUS ITEMS REACH 1						
Drawing Numbers	Approximate Location Station	Offset		Description	Quantity	Unit
64/1566	F172+00			Gravel access road	6,120	SF
64/1566	F176+50			House basement	1	EA
64/1566	F177+80			Concrete driveway	1,180	SF
64/1566	F179+50			House basement	1	EA

64/1588 to 64/1590	V3+25 to V10+80			13th. St. SE - Bituminous street surface and base course	19,300	SF

Offset distances to the right (R) or left (L), the orientation is looking toward increasing stationing.

The abbreviation "CDF" in the description column refers to controlled density fill.

**SCHEDULE OF STRUCTURES TO BE
REMOVED
UTILITIES
OPTION 1: REACH 2**

Drawing Numbers	Approximate Location Station	Offset	Size	Description	Quantity	Unit
64/1659	G200+00			Abandon storm sewer manhole	1	EA
64/1659	G200+00		36"	Fill RCP storm sewer with CDF	145	LF
64/1655	G226+80		21"	Fill VCP sanitary sewer with CDF	75	LF
64/1655	G227+00	35' L		Abandon sanitary sewer manhole	1	EA
64/1655	G227+00		27"	Fill RCP storm sewer with CDF	120	LF
64/1655	G227+20	30' L		Abandon storm sewer manhole	1	EA
64/1655	G227+30		6"	Remove CIP watermain	80	LF
64/1655	G227+40	110' L		Abandon catch basin	1	EA
64/1655	G227+60		8"	Fill VCP sanitary sewer with CDF	120	LF
64/1655	G227+60	140' L		Abandon storm sewer manhole	1	EA
64/1655	G227+70	290' L		Abandon sanitary sewer manhole	1	EA
64/1655	G228+10	100' L		Abandon catch basin	1	EA
64/1655	G228+40	140' L		Abandon sanitary sewer manhole	1	EA
64/1655	G228+80	130' L		Abandon catch basin	1	EA
64/1655	G229+10	130' L		Abandon sanitary sewer manhole	1	EA
64/1655	G230+00		6"	Remove CIP watermain	100	LF
64/1655	G230+60		18"	Fill VCP sanitary sewer with CDF	120	LF
64/1655	G231+10		8"	Fill VCP sanitary sewer with CDF	155	LF
64/1655	G232+00	50' R		Abandon sanitary sewer manhole	1	EA

**SCHEDULE OF STRUCTURES TO BE
REMOVED
PAVEMENTS, CURB AND GUTTER,
MISCELLANEOUS ITEMS
OPTION 1: REACH 2**

Drawing Numbers	Approximate Location Station	Offset		Description	Quantity	Unit

64/1655	G218+50 to G226+50			8 concrete driveway approach slabs - between 5th. Ave. SE and sidewalk on west side of street	2,420	SF
64/1655	G218+50 to G226+50			Concrete sidewalk on west side of 5th. Ave. SE and south side of 6th. St. SE	4,470	SF
64/1655	G224+50			House basement	1	EA
64/1655	G225+00			Concrete driveway	1,980	SF
64/1655	G225+00			Concrete garage slab	850	SF
64/1655	G226+50 to G233+00			6th. St. SE and 3rd. Ave. SE - concrete street surface including curb and gutter	36,290	SF
64/1655	G227+60			Gravel alley	910	SF
64/1655	G230+00			Concrete sidewalk on east side of 3rd. Ave. SE	1,470	SF
64/1655	G232+00			Bituminous trail	4,400	SF

**SCHEDULE OF STRUCTURES TO BE
REMOVED
PAVEMENTS, CURB AND GUTTER
MISCELLANEOUS ITEMS
OPTION 2: REACH 2**

Drawing Numbers	Approximate Location Station	Offset		Description	Quantity	Unit
64/1654	G206+20			Swimming pool	1	EA
64/1654	G206+80			House basement	1	EA
64/1654	G206+80			Bituminous driveway	1,170	SF
64/1654	G209+00			House basement	1	EA
64/1654	G209+00			Concrete driveway	2,750	SF
64/1654	G210+30			House basement	1	EA
64/1654	G210+30			Concrete driveway	1,910	SF
64/1654	G214+30			House basement	1	EA
64/1654	G214+30			Concrete driveway	1,730	SF
64/1654	G214+30			Concrete sidewalk	175	SF

3. SECTION 00010 - SOLICITATION CONTRACT FORM

The solicitation issue date is corrected from 28-Aug-2003 to **03-Sep-2003**.

The required response (bid opening) date/time has changed from 30-Sep-2003 02:00 PM to **07-Oct-2003 02:00 PM**.

4. Line Items (CLINs) 0033, 0054 and 0071 are predetermined prices for Electrical Service by the City. The City of East Grand Forks, Minnesota has quoted these prices, and all bidders are to use these prices in their bid.

5. Based on the forgoing, the previous pricing schedule is deleted and replace with the following:

SECTION 00010 - Solicitation Contract Form

Basic Items:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Bonds (Performance and Payment)	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Preconstruction Damage Survey	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Hydraulic Portable Operator	1	Lump Sum		
				_____.	_____.

Reach 1 From Sta F 120+12.88 To F 182+46.86

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Demolition	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Clearing and Grubbing	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Stripping	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Levee Toe Ditch Excavation				
0007AA	First 450 CY	450	Cubic Yard	_____.	_____.
0007AB	Over 450 CY	110	Cubic Yard	_____.	_____.
0008	Select Impervious Fill				
0008AA	First 13,500 Cubic Yards	13,500	Cubic Yard	_____.	_____.
0008AB	Over 13,500 Cubic Yards	5,830	Cubic Yard	_____.	_____.
0009	Impervious Fill				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AA	First 355,000 Cubic Yards	355,000	Cubic Yard		
0009AB	Over 355,000 Cubic Yards	155,000	Cubic Yard		
0010	Segmental Block Retaining Wall	7,052	Square Foot		
0011	Inspection Trench	5,930	Linear Foot		
0012	Floodwall	213	Linear Foot		
0013	L9 Gated Outlet	1	Lump Sum		
0014	L9 Sluice Gate	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	L9 Detention Pond	1	Lump Sum	_____.	_____.
0016	L9 Storm Sewer Collector System	1	Lump Sum	_____.	_____.
0017	L10 Gated Outlet	1	Lump Sum	_____.	_____.
0018	L10 Sluice Gate	1	Lump Sum	_____.	_____.
0019	L10 Access Road	1	Lump Sum	_____.	_____.
0020	L10 Prefomed Scour Hole and Channel	1	Lump Sum	_____.	_____.
0021	13th Ave Storm Sewer System	1	Lump Sum	_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Bituminous Trail	4,210	Square Yard		
0023	Park Benches	2	Each		
0024	Topsoil and Seeding, Class 1	1	Lump Sum		
0025	Topsoil and Seeding, Class 2	1	Lump Sum		
0026	Topsoil and Seeding, Class 3	1	Lump Sum		
0027	Topsoil and Seeding, Class 4	1	Lump Sum		
0028	Trees and Shrubs	1	Lump Sum		

Reach 1: Pump Station L8

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029	L8 Pump Station Strucutre and Gatewell	1	Lump Sum		
0030	L8 Pump Station and Gatewell Sluice Gates	1	Lump Sum		
0031	L8 Mechanical	1	Lump Sum		
0032	L8 Electrical	1	Lump Sum		
0033	L8 Electrical Service by City	1	Lump Sum	80,204.79	80,204.79
0034	L8 Electrical Service by Contractor	1	Lump Sum		
0035	L8 Install Engine Generator Set	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0036	L8 Furnish and Install Load Bank	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0037	L8 Preformed Scour Hole	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0038	L8 Storm Sewer Collector System	1	Lump Sum		
				_____.	_____.

Total Price for Basic Items 0001 through 0038: _____

Option 1:

Reach 2 – Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0039 OPTION	Bonds for Option 1 (Performance and Payment)	1	Lump Sum		
0040 OPTION	Demolition	1	Lump Sum		
0041 OPTION	Clearing and Grubbing	1	Lump Sum		
0042 OPTION	Stripping	1	Lump Sum		
0043 OPTION	Levee Toe Ditch Excavation				
0043AA OPTION	First 1860 CY	1,860	Cubic Yard		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0043AB		800	Cubic Yard		
OPTION	Over 1860 CY				
				_____.	_____.
0044		1,670	Cubic Yard		
OPTION	Levee Removal				
				_____.	_____.
0045					
OPTION	Select Impervious Fill				
0045AA		8,475	Cubic Yard		
OPTION	First 8475 C Y				
				_____.	_____.
0045AB		3,630	Cubic Yard		
OPTION	Over 8475 CY				
				_____.	_____.
0046					
OPTION	Impervious Fill				
0046AA		39,050	Cubic Yard		
OPTION	First 39,050 CY				
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0046AB		16,735	Cubic Yard		
OPTION	Over 39,050 CY				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0047		3,714	Linear Foot		
OPTION	Inspection Trench				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0048		1,883	Linear Foot		
OPTION	Floodwall				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0049		1	Lump Sum		
OPTION	L3 Gated Outlet				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0050		1	Lump Sum		
OPTION	L3 Gated Outlet Sluice Gate				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0051		1	Lump Sum		
OPTION	L3 Preformed Scour Hole and Channel				
				_____.	_____.
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0052		1	Lump Sum		
OPTION	L3 Storm Sewer Collector System				
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0053 OPTION	L3 Concrete Drive	1	Lump Sum		
0054 OPTION	L3 Electrical Service by City	1	Lump Sum	26,982.84	26,982.84
0055 OPTION	L3 Electrical Service by Contractor	1	Lump Sum		
0056 OPTION	L3 Electrical	1	Lump Sum		
0057 OPTION	Maintenance Road Raise	1	Lump Sum		
0058 OPTION	Bituminous Trail	3,811	Square Yard		
0059 OPTION	Topsoil and Seeding, Class 1	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0060 OPTION	Topsoil and Seeding, Class 2	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0061 OPTION	Topsoil and Seeding, Class 3	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0062 OPTION	Topsoil and Seeding, Class 4	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0063 OPTION	Trees and Shrubs	1	Lump Sum		
				_____.	_____.

Reach 2: Pump Station L6

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0064 OPTION	L6 Pump Station Structure	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0065 OPTION	L6 Pump Station Sluice Gate	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0066 OPTION	L6 Gatewell	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0067 OPTION	L6 Gatewell Sluice Gate	1	Lump Sum		
0068 OPTION	L6 Access Road	1	Lump Sum		
0069 OPTION	L6 Mechanical	1	Lump Sum		
0070 OPTION	L6 Electrical	1	Lump Sum		
0071 OPTION	L6 Electrical Service by City	1	Lump Sum	403,756.63	403,756.63
0072 OPTION	L6 Electrical Service by Contractor	1	Lump Sum		
0073 OPTION	L6 Install Engine Generator Set	1	Lump Sum		
0074 OPTION	L6 Furnish and Install Load Bank	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0075		1	Lump Sum		
OPTION	L6 Prefomed Scour Hole and Channel				

_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0076		1	Lump Sum		
OPTION	L6 Detention Pond				

_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0077		1	Lump Sum		
OPTION	L6 Storm Sewer Collector System				

_____.

Total Price for Option 1 Items 0039 through 0077: _____

Option 2:

Reach 2 – Sta. G205+00 to G214+74

ITEM NO 0078 OPTION	SUPPLIES/SERVICES Bonds for Option II (Performance and Payment)	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0079 OPTION	SUPPLIES/SERVICES Preconstruction Damage Survey	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0080 OPTION	SUPPLIES/SERVICES Demolition	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0081 OPTION	SUPPLIES/SERVICES Clearing and Grubbing	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0082 OPTION	SUPPLIES/SERVICES Stripping	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
				_____.	_____.
ITEM NO 0083 OPTION	SUPPLIES/SERVICES Select Impervious Fill	QUANTITY	UNIT	UNIT PRICE	AMOUNT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0083AA		2,385	Cubic Yard		
OPTION	First 2385 CY				
				_____.	_____.
0083AB		1,025	Cubic Yard		
OPTION	Over 2385 CY				
				_____.	_____.
0084					
OPTION	Impervious Fill				
0084AA		7,250	Cubic Yard		
OPTION	First 7250 CY				
				_____.	_____.
0084AB		3,110	Cubic Yard		
OPTION	Over 7250 CY				
				_____.	_____.
0085		974	Linear Foot		
OPTION	Inspection Trench				
				_____.	_____.
0086		475	Square Foot		
OPTION	Segmental Block Retaining Wall				
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0087		2,480	Square Yard		
OPTION	Bituminous Trail				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0088		290	Linear Foot		
OPTION	Bituminous Trail Handrail				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0089		1	Lump Sum		
OPTION	Topsoil and Seeding, Class 1				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0090		1	Lump Sum		
OPTION	Topsoil and Seeding, Class 2				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0091		1	Lump Sum		
OPTION	Topsoil and Seeding, Class 3				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0092		1	Lump Sum		
OPTION	Topsoil and Seeding, Class 4				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0093		1	Lump Sum		
OPTION	Trees and Shrubs				

Total Price for Option 2 Items 0078 through 0093: _____

Total Price for All Items 0001 through 0093: _____

(End of Summary of Changes)