


EAST GRAND FORKS - PHASE 3
EAST GRAND FORKS, MINNESOTA

DACW37-03-B-0007

                 BIDDING SCHEDULE
                           GOVERNMENT               Gowan Construction, Inc.                         CLAY                         ICS, Inc.        A & S, LLC           CONSTRUCTION                        INDUSTRIAL               Wagner           PETERSON

                        ESTIMATE                                                 PRODUCTS, INC.                                                              ENGINEERS, LTD.               BUILDERS, INC.              CONSTRUCTION      CONSTRUCTION
BASIC ITEMS

ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT DIFF BETWEEN % ABOVE/ 
NO.      DESCRIPTION QTY UNIT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT PRICE    AMOUNT  Gowan & GOV'T BELOW HIGH BID LOW BID AVG BID

0001 Bonds - Basic Items 1.00 LS 43600.00 43,600.00           54775.00 54,775.00             66350.00 66,350.00           51657.00 51,657.00               35000.00 35,000.00            41600.00 41,600.00             75,000.00            75,000.00             74,000.00                74,000.00                95,394.00               95,394.00                 11,175.00 25.63% 66,350.00 35,000.00             49,876.40              
0002 Pre-Construction Damage Survey 1.00 LS 12000.00 12,000.00           12000.00 12,000.00             52700.00 52,700.00           6420.00 6,420.00                 5000.00 5,000.00              13970.00 13,970.00             25,000.00            25,000.00             30,000.00                30,000.00                19,247.00               19,247.00                 0.00 0.00% 52,700.00 5,000.00               18,018.00              
0003 Hydraulic Portable Operator 1.00 LS 5000.00 5,000.00             6500.00 6,500.00               7100.00 7,100.00             6136.00 6,136.00                 10000.00 10,000.00            7240.00 7,240.00               6,500.00              6,500.00               6,845.00                  6,845.00                  13,168.00               13,168.00                 1,500.00 30.00% 10,000.00 6,136.00               7,395.20                

-                            
REACH 1 -                            

0004 Miscellaneous Demolition 1.00 LS 54000.00 54,000.00           31400.00 31,400.00             26300.00 26,300.00           29211.00 29,211.00               75700.00 75,700.00            38290.00 38,290.00             50,000.00            50,000.00             174,440.00              174,440.00              36,592.00               36,592.00                 -22,600.00 -41.85% 75,700.00 26,300.00             40,180.20              
0005 Clearing and Grubbing 1.00 LS 41800.00 41,800.00           64500.00 64,500.00             38600.00 38,600.00           42907.00 42,907.00               45000.00 45,000.00            26650.00 26,650.00             50,000.00            50,000.00             145,100.00              145,100.00              53,040.00               53,040.00                 22,700.00 54.31% 64,500.00 26,650.00             43,531.40              
0006 Stripping 1.00 LS 38100.00 38,100.00           40000.00 40,000.00             33600.00 33,600.00           37236.00 37,236.00               65200.00 65,200.00            47960.00 47,960.00             46,000.00            46,000.00             42,800.00                42,800.00                44,727.00               44,727.00                 1,900.00 4.99% 65,200.00 33,600.00             44,799.20              
0007 Levee Toe Ditch Excavation -                            

AA First 450 CY 450.00 CY 4.70 2,115.00             12.00 5,400.00               2.55 1,147.50             2.89 1,300.50                 4.00 1,800.00              4.30 1,935.00               4.12                     1,854.00               5.00                         2,250.00                  19.48                      8,766.00                   3,285.00 155.32% 5,400.00 1,147.50               2,316.60                
AB Over 450 CY 110.00 CY 4.70 517.00                12.00 1,320.00               2.55 280.50                2.89 317.90                    4.00 440.00                 4.30 473.00                  4.12                     453.20                  5.00                         550.00                     70.82                      7,790.20                   803.00 155.32% 1,320.00 280.50                  566.28                   

0008 Select Impervious Fill -                            
AA First 13,500 Cubic Yards 13500.00 CY 5.38 72,630.00           5.50 74,250.00             4.30 58,050.00           5.24 70,740.00               4.00 54,000.00            4.30 58,050.00             4.12                     55,620.00             3.50                         47,250.00                5.62                        75,870.00                 1,620.00 2.23% 74,250.00 54,000.00             63,018.00              
AB Over 13,500 Cubic Yards 5830.00 CY 4.77 27,809.10           5.50 32,065.00             4.30 25,069.00           5.24 30,549.20               4.00 23,320.00            4.30 25,069.00             4.12                     24,019.60             3.50                         20,405.00                6.35                        37,020.50                 4,255.90 15.30% 32,065.00 23,320.00             27,214.44              

0009 Impervious Fill -                            
AA First 355,000 Cubic Yards 355000.00 CY 5.71 2,027,050.00      6.39 2,268,450.00        3.95 1,402,250.00      4.82 1,711,100.00          4.00 1,420,000.00       4.26 1,512,300.00        4.12                     1,462,600.00        4.25                         1,508,750.00           4.83                        1,714,650.00            241,400.00 11.91% 2,268,450.00 1,402,250.00        1,662,820.00         
AB Over 355,000 Cubic Yards 135000.00 CY 5.95 803,250.00         4.75 641,250.00           4.95 668,250.00         5.24 707,400.00             4.00 540,000.00          4.26 575,100.00           4.12                     556,200.00           4.25                         573,750.00              5.12                        691,200.00               -162,000.00 -20.17% 707,400.00 540,000.00           626,400.00            

0010 Segmental Block Retaining Wall 7713.00 SF 36.96 285,072.48         23.00 177,399.00           23.25 179,327.25         22.00 169,686.00             23.00 177,399.00          24.00 185,112.00           22.60                   174,313.80           25.50                       196,681.50              23.67                      182,566.71               -107,673.48 -37.77% 185,112.00 169,686.00           177,784.65            
0011 Inspection Trench 5930.00 LF 4.68 27,752.40           6.50 38545 7.30 43,289.00           8.00 47,440.00               15.00 88,950.00            6.00 35,580.00             5.70                     33,801.00             9.00                         53,370.00                10.51                      62,324.30                 10,792.60 38.89% 88,950.00 35,580.00             50,760.80              
0012 Floodwall 179.00 LF 1110.00 198,690.00         1600.00 286,400.00           1050.00 187,950.00         896.00 160,384.00             915.00 163,785.00          899.00 160,921.00           1,200.00              214,800.00           1,008.00                  180,432.00              1,489.66                 266,649.14               87,710.00 44.14% 286,400.00 160,384.00           191,888.00            
0013 L9 Gated Outlet 1.00 LS 142600.00 142,600.00         143000.00 143,000.00           142650.00 142,650.00         140380.00 140,380.00             102000.00 102,000.00          148650.00 148,650.00           200,000.00          200,000.00           142,198.00              142,198.00              170,300.00             170,300.00               400.00 0.28% 148,650.00 102,000.00           135,336.00            
0014 L9 Sluice Gate 1.00 LS 24960.00 24,960.00           16000.00 16000 24715.00 24,715.00           21619.00 21,619.00               29630.00 29,630.00            12460.00 12,460.00             20,000.00            20,000.00             24,112.00                24,112.00                22,100.00               22,100.00                 -8,960.00 -35.90% 29,630.00 12,460.00             20,884.80              
0015 L9 Detention Pond 1.00 LS 96610.00 96,610.00           79000.00 79,000.00             66175.00 66,175.00           65002.00 65,002.00               85400.00 85,400.00            105380.00 105,380.00           120,000.00          120,000.00           71,090.00                71,090.00                45,650.00               45,650.00                 -17,610.00 -18.23% 105,380.00 65,002.00             80,191.40              
0016 L9 Storm Sewer Collector System 1.00 LS 67560.00 67,560.00           49000.00 49,000.00             61000.00 61,000.00           67148.00 67,148.00               44600.00 44,600.00            49460.00 49,460.00             50,000.00            50,000.00             64,311.00                64,311.00                78,200.00               78,200.00                 -18,560.00 -27.47% 67,148.00 44,600.00             54,241.60              
0017 L10 Gated Outlet 1.00 LS 119000.00 119,000.00         126000.00 126000 124985.00 124,985.00         120785.00 120,785.00             84700.00 84,700.00            128170.00 128,170.00           200,000.00          200,000.00           126,485.00              126,485.00              130,330.00             130,330.00               7,000.00 5.88% 128,170.00 84,700.00             116,928.00            
0018 L10 Sluice Gate 1.00 LS 16690.00 16,690.00           15000.00 15,000.00             27000.00 27,000.00           23633.00 23,633.00               21600.00 21,600.00            10680.00 10,680.00             20,000.00            20,000.00             26,360.00                26,360.00                20,990.00               20,990.00                 -1,690.00 -10.13% 27,000.00 10,680.00             19,582.60              
0019 L10 Access Road 1.00 LS 81540.00 81,540.00           18000.00 18,000.00             10675.00 10,675.00           19725.00 19,725.00               27600.00 27,600.00            14390.00 14,390.00             15,000.00            15,000.00             18,145.00                18,145.00                18,400.00               18,400.00                 -63,540.00 -77.92% 27,600.00 10,675.00             18,078.00              
0020 L10 Preformed Scour Hole and Ch 1.00 LS 24550.00 24,550.00           44300.00 44,300.00             19050.00 19,050.00           21186.00 21,186.00               58000.00 58,000.00            40500.00 40,500.00             40,000.00            40,000.00             47,500.00                47,500.00                29,500.00               29,500.00                 19,750.00 80.45% 58,000.00 19,050.00             36,607.20              
0021 13th Ave Storm Sewer System 1.00 LS 155380.00 155,380.00         130000.00 130,000.00           90525.00 90,525.00           100794.00 100,794.00             96000.00 96,000.00            100530.00 100,530.00           100,000.00          100,000.00           108,515.00              108,515.00              112,000.00             112,000.00               -25,380.00 -16.33% 130,000.00 90,525.00             103,569.80            
0022 Bituminous Trail 4210.00 SY 28.27 119,016.70         31.00 130,510.00           27.00 113,670.00         25.00 105,250.00             21.00 88,410.00            26.80 112,828.00           21.15                   89,041.50             25.25                       106,302.50              26.44                      111,312.40               11,493.30 9.66% 130,510.00 88,410.00             110,133.60            
0023 Park Benches 2.00 EA 1100.00 2,200.00             2100.00 4,200.00               2025.00 4,050.00             1822.00 3,644.00                 1200.00 2,400.00              1710.00 3,420.00               2,000.00              4,000.00               1,975.00                  3,950.00                  5,035.00                 10,070.00                 2,000.00 90.91% 4,200.00 2,400.00               3,542.80                
0024 Topsoil and Seeding, Class 1 1.00 LS 452900.00 452,900.00         95000.00 95,000.00             145700.00 145,700.00         97835.00 97,835.00               81925.00 81,925.00            155480.00 155,480.00           90,000.00            90,000.00             92,880.00                92,880.00                84,900.00               84,900.00                 -357,900.00 -79.02% 155,480.00 81,925.00             115,188.00            
0025 Topsoil and Seeding, Class 2 1.00 LS 51270.00 51,270.00           44500.00 44,500.00             31600.00 31,600.00           51836.00 51,836.00               29200.00 29,200.00            41030.00 41,030.00             35,000.00            35,000.00             46,635.00                46,635.00                34,700.00               34,700.00                 -6,770.00 -13.20% 51,836.00 29,200.00             39,633.20              
0026 Topsoil and Seeding, Class 3 1.00 LS 138800.00 138,800.00         16800.00 16,800.00             31400.00 31,400.00           25316.00 25,316.00               31800.00 31,800.00            49820.00 49,820.00             48,000.00            48,000.00             17,275.00                17,275.00                37,600.00               37,600.00                 -122,000.00 -87.90% 49,820.00 16,800.00             31,027.20              
0027 Topsoil and Seeding, Class 4 1.00 LS 0.00 -                      11100.00 11,100.00             7300.00 7,300.00             24316.00 24,316.00               2150.00 2,150.00              1070.00 1,070.00               3,000.00              3,000.00               6,535.00                  6,535.00                  17,600.00               17,600.00                 11,100.00 #DIV/0! 24,316.00 1,070.00               9,187.20                
0028 Trees and Shrubs 1.00 LS 63980.00 63,980.00           52000.00 52,000.00             53950.00 53,950.00           61124.00 61,124.00               49000.00 49,000.00            51960.00 51,960.00             52,000.00            52,000.00             59,980.00                59,980.00                59,500.00               59,500.00                 -11,980.00 -18.72% 61,124.00 49,000.00             53,606.80              

Reach1 Pump Station L8 -                            
0029 L8 Pump Station Structure and Gate 1.00 LS 2066200.00 2,066,200.00      2756929.35 2,756,929.35        2250500.00 2,250,500.00      2258566.00 2,258,566.00          2699600.00 2,699,600.00       2459220.00 2,459,220.00        2,800,000.00       2,800,000.00        2,790,640.00           2,790,640.00           2,206,906.00          2,206,906.00            690,729.35 33.43% 2,756,929.35 2,250,500.00        2,484,963.07         
0030 L8 Pump Station and Gatewell Sl G. 1.00 LS 158100.00 158,100.00         145000.00 145,000.00           152850.00 152,850.00         133700.00 133,700.00             169000.00 169,000.00          114810.00 114,810.00           150,000.00          150,000.00           149,120.00              149,120.00              121,700.00             121,700.00               -13,100.00 -8.29% 169,000.00 114,810.00           143,072.00            
0031 L8 Mechanical 1.00 LS 113000.00 113,000.00         94000.00 94,000.00             135450.00 135,450.00         118478.00 118,478.00             80150.00 80,150.00            134870.00 134,870.00           120,000.00          120,000.00           132,140.00              132,140.00              113,900.00             113,900.00               -19,000.00 -16.81% 135,450.00 80,150.00             112,589.60            
0032 L8 Electrical 1.00 LS 93980.00 93,980.00           50000.00 50,000.00             26100.00 26,100.00           49648.00 49,648.00               60000.00 60,000.00            47430.00 47,430.00             46,000.00            46,000.00             26,055.00                26,055.00                53,000.00               53,000.00                 -43,980.00 -46.80% 60,000.00 26,100.00             46,635.60              
0033 L8 Electrical Service by City 1.00 LS 80204.79 80,204.79           80204.79 80,204.79             80204.79 80,204.79           80204.79 80,204.79               80204.79 80,204.79            80204.79 80,204.79             80,204.79            80,204.79             80,204.79                80,204.79                80,204.79               80,204.79                 0.00 0.00% 80,204.79 80,204.79             80,204.79              
0034 L8 Electrical Service by Contractor 1.00 LS 11130.00 11,130.00           15600.00 15,600.00             17000.00 17,000.00           16157.00 16,157.00               10000.00 10,000.00            15840.00 15,840.00             16,000.00            16,000.00             16,925.00                16,925.00                22,700.00               22,700.00                 4,470.00 40.16% 17,000.00 10,000.00             14,919.40              
0035 L8 Install Engine Generator Set 1.00 LS 7200.00 7,200.00             13300.00 13,300.00             14380.00 14,380.00           28240.00 28,240.00               10000.00 10,000.00            14270.00 14,270.00             3,200.00              3,200.00               14,200.00                14,200.00                10,700.00               10,700.00                 6,100.00 84.72% 28,240.00 10,000.00             16,038.00              
0036 L8 Furnish and Install Load Bank 1.00 LS 9300.00 9,300.00             7700.00 7,700.00               8300.00 8,300.00             10272.00 10,272.00               15000.00 15,000.00            7800.00 7,800.00               7,600.00              7,600.00               8,330.00                  8,330.00                  14,950.00               14,950.00                 -1,600.00 -17.20% 15,000.00 7,700.00               9,814.40                
0037 L8 Preformed Scour Hole 1.00 LS 114800.00 114,800.00         9300.00 93,000.00             84600.00 84,600.00           94267.00 94,267.00               171000.00 171,000.00          142800.00 142,800.00           140,000.00          140,000.00           162,250.00              162,250.00              10,500.00               10,500.00                 -21,800.00 -18.99% 171,000.00 84,600.00             117,133.40            
0038 L8 Storm Sewer Collector System 1.00 LS 74310.00 74,310.00           71000.00 71,000.00             47050.00 47,050.00           52323.00 52,323.00               70000.00 70,000.00            54120.00 54,120.00             52,000.00            52,000.00             46,324.07                46,324.07                61,600.00               61,600.00                 -3,310.00 -4.45% 71,000.00 47,050.00             58,898.60              
0039 Phase 1 Stop Log Panels 1.00 LS 252000.00 252,000.00         206000.00 206,000.00           115135.00 115,135.00         100712.00 100,712.00             129000.00 129,000.00          96470.00 96,470.00             135,000.00          135,000.00           112,325.00              112,325.00              79,200.00               79,200.00                 -46,000.00 -18.25% 206,000.00 96,470.00             129,463.40            

-                            
Total for Basic Items 1-39 8,176,667.47      8,241,398.14        6,676,278.04      6,964,645.39          7,033,963.79       6,923,912.79        7,412,207.89        7,557,410.86           7,067,518.04            

-                            
Option 1 Reach 2 -                            

0040 Bonds for Option 1 1.00 LS 35000.00 35,000.00           35750.00 35,750.00             52760.00 52,760.00           32150.00 32,150.00               30000.00 30,000.00            24410.00 24,410.00             60000.00 60,000.00             57000.00 57,000.00                60888.00 60,888.00                 750.00 2.14% 52,760.00 24,410.00             35,014.00              
0041 Demolition 1.00 LS 114940.00 114,940.00         52000.00 52,000.00             44820.00 44,820.00           49755.00 49,755.00               54500.00 54,500.00            66120.00 66,120.00             64,000.00            64,000.00             53,000.00                53,000.00                53,400.00               53,400.00                 -62,940.00 -54.76% 66,120.00 44,820.00             53,439.00              
0042 Clearing and Grubbing 1.00 LS 64340.00 64,340.00           12000.00 12,000.00             41250.00 41,250.00           45828.00 45,828.00               8000.00 8,000.00              8530.00 8,530.00               8,250.00              8,250.00               15,200.00                15,200.00                51,250.00               51,250.00                 -52,340.00 -81.35% 45,828.00 8,000.00               23,121.60              
0043 Stripping 1.00 LS 12450.00 12,450.00           18000.00 18,000.00             19075.00 19,075.00           21186.00 21,186.00               38000.00 38,000.00            40500.00 40,500.00             40,000.00            40,000.00             23,200.00                23,200.00                24,800.00               24,800.00                 5,550.00 44.58% 40,500.00 18,000.00             27,352.20              
0044 Levee Toe Ditch Excavation -                            

AA First 1860 CY 1860.00 CY 4.70 8,742.00             12.00 22,320.00             2.55 4,743.00             2.89 5,375.40                 4.00 7,440.00              4.30 7,998.00               4.12                     7,663.20               5.00                         9,300.00                  4.81                        8,946.60                   13,578.00 155.32% 22,320.00 4,743.00               9,575.28                
AB Over 1860 CY 800.00 CY 4.70 3,760.00             12.00 9,600.00               2.55 2,040.00             2.89 2,312.00                 4.00 3,200.00              4.30 3,440.00               4.12                     3,296.00               5.00                         4,000.00                  7.44                        5,952.00                   5,840.00 155.32% 9,600.00 2,040.00               4,118.40                

0045 Levee Removal 1670.00 CY 3.32 5,544.40             12.00 20,040.00             1.15 1,920.50             1.28 2,137.60                 4.00 6,680.00              4.30 7,181.00               4.12                     6,880.40               5.00                         8,350.00                  4.67                        7,798.90                   14,495.60 261.45% 20,040.00 1,920.50               7,591.82                
0046 Select Impervious Fill -                       -                            

AA First 8475 CY 8475.00 CY 4.77 40,425.75           5.50 46,612.50             4.30 36,442.50           5.24 44,409.00               4.00 33,900.00            4.30 36,442.50             4.12                     34,917.00             3.50                         29,662.50                5.50                        46,612.50                 6,186.75 15.30% 46,612.50 33,900.00             39,561.30              
AB Over 8475 CY 3630.00 CY 4.84 17,569.20           5.50 19,965.00             4.30 15,609.00           5.24 19,021.20               4.00 14,520.00            4.30 15,609.00             4.12                     14,955.60             3.50                         12,705.00                6.06                        21,997.80                 2,395.80 13.64% 19,965.00 14,520.00             16,944.84              

0047 Impervious Fill -                            
AA First 39,050 39050.00 CY 6.67 260,463.50         4.75 185,487.50           2.50 97,625.00           3.42 133,551.00             4.00 156,200.00          4.30 167,915.00           4.12                     160,886.00           4.25                         165,962.50              3.67                        143,313.50               -74,976.00 -28.79% 185,487.50 97,625.00             148,155.70            
AB Over 39,050 CY 16735.00 CY 6.67 111,622.45         4.75 79,491.25             6.00 100,410.00         5.24 87,691.40               4.00 66,940.00            4.30 71,960.50             4.12                     68,948.20             4.25                         71,123.75                5.28                        88,360.80                 -32,131.20 -28.79% 100,410.00 66,940.00             81,298.63              

0048 Inspection Trench 3714.00 LF 4.68 17,381.52           6.50 24,141.00             7.50 27,855.00           8.00 29,712.00               15.00 55,710.00            5.90 21,912.60             5.70                     21,169.80             9.00                         33,426.00                9.69                        35,988.66                 6,759.48 38.89% 55,710.00 21,912.60             31,866.12              
0049 Floodwall 1883.00 LF 1428.00 2,688,924.00      12.50 23,537.50             1175.00 2,212,525.00      1023.00 1,926,309.00          1149.00 2,163,567.00       1032.00 1,943,256.00        1,100.00              2,071,300.00        1,200.00                  2,259,600.00           1,445.35                 2,721,594.05            -2,665,386.50 -99.12% 2,212,525.00 23,537.50             1,653,838.90         
0050 L3 Gated Outlet 1.00 LS 217800.00 217,800.00         181000.00 181,000.00           204010.00 204,010.00         193516.00 193,516.00             148000.00 148,000.00          329250.00 329,250.00           200,000.00          200,000.00           204,975.00              204,975.00              239,400.00             239,400.00               -36,800.00 -16.90% 329,250.00 148,000.00           211,155.20            
0051 L3 Gated Outlet Sluice Gate 1.00 LS 43540.00 43,540.00           31008.00 31,008.00             52000.00 52,000.00           45911.00 45,911.00               58000.00 58,000.00            31460.00 31,460.00             33,000.00            33,000.00             51,200.00                51,200.00                36,850.00               36,850.00                 -12,532.00 -28.78% 58,000.00 31,008.00             43,675.80              
0052 L3 Preformed Scour Hole and Channe 1.00 LS 48350.00 48,350.00           29000.00 29,000.00             61000.00 61,000.00           68373.00 68,373.00               77500.00 77,500.00            83340.00 83,340.00             81,000.00            81,000.00             50,300.00                50,300.00                149,500.00             149,500.00               -19,350.00 -40.02% 83,340.00 29,000.00             63,842.60              
0053 L3 Strom Sewer Collector System 1.00 LS 220500.00 220,500.00         170000.00 170,000.00           130675.00 130,675.00         145565.00 145,565.00             131000.00 131,000.00          139470.00 139,470.00           135,000.00          135,000.00           138,882.00              138,882.00              158,300.00             158,300.00               -50,500.00 -22.90% 170,000.00 130,675.00           143,342.00            
0054 L3 Concrete Drive 1.00 LS 10650.00 10,650.00           16000.00 16,000.00             17165.00 17,165.00           16819.00 16,819.00               25530.00 25,530.00            27180.00 27,180.00             26,000.00            26,000.00             26,775.00                26,775.00                22,100.00               22,100.00                 5,350.00 50.23% 27,180.00 16,000.00             20,538.80              
0055 L3 Electrical Service By City 1.00 LS 26982.84 26,982.84           26982.84 26,982.84             26982.84 26,982.84           26982.84 26,982.84               26982.84 26,982.84            26982.84 26,982.84             26,982.84            26,982.84             26,982.84                26,982.84                26,982.84               26,982.84                 0.00 0.00% 26,982.84 26,982.84             26,982.84              
0056 L3 Electrical Service by Contractor 1.00 LS 7500.00 7,500.00             2800.00 2,800.00               3000.00 3,000.00             2996.00 2,996.00                 5000.00 5,000.00              2840.00 2,840.00               3,100.00              3,100.00               3,775.00                  3,775.00                  6,700.00                 6,700.00                   -4,700.00 -62.67% 5,000.00 2,800.00               3,327.20                
0057 L3 Electrical 1.00 LS 8300.00 8,300.00             1200.00 1,200.00               1250.00 1,250.00             1712.00 1,712.00                 5000.00 5,000.00              1180.00 1,180.00               1,200.00              1,200.00               1,565.00                  1,565.00                  5,000.00                 5,000.00                   -7,100.00 -85.54% 5,000.00 1,180.00               2,068.40                



0058 Maintenance Road Raise 1.00 LS 70400.00 70,400.00           46500.00 46,500.00             33700.00 33,700.00           37240.00 37,240.00               26200.00 26,200.00            30840.00 30,840.00             57,000.00            57,000.00             16,000.00                16,000.00                42,200.00               42,200.00                 -23,900.00 -33.95% 46,500.00 26,200.00             34,896.00              
0059 Bituminous Trail 3811.00 SY 29.19 111,243.09         27.00 102,897.00           27.00 102,897.00         26.44 100,762.84             21.00 80,031.00            27.00 102,897.00           21.15                   80,602.65             24.80                       94,512.80                25.44                      96,951.84                 -8,346.09 -7.50% 102,897.00 80,031.00             97,896.97              
0060 Topsoil and Seeding, Class 1 1.00 LS 13670.00 13,670.00           33400.00 33,400.00             18400.00 18,400.00           31849.00 31,849.00               19725.00 19,725.00            28030.00 28,030.00             24,000.00            24,000.00             36,190.00                36,190.00                19,300.00               19,300.00                 19,730.00 144.33% 33,400.00 18,400.00             26,280.80              
0061 Topsoil and Seeding, Class 2 1.00 LS 61020.00 61,020.00           28600.00 28,600.00             29580.00 29,580.00           24872.00 24,872.00               33500.00 33,500.00            38470.00 38,470.00             38,500.00            38,500.00             26,825.00                26,825.00                35,300.00               35,300.00                 -32,420.00 -53.13% 38,470.00 24,872.00             31,004.40              
0062 Topsoil and Seeding, Class 3 1.00 LS 0.00 -                      8000.00 8,000.00               12300.00 12,300.00           6655.00 6,655.00                 5000.00 5,000.00              13860.00 13,860.00             6,500.00              6,500.00               8,930.00                  8,930.00                  8,900.00                 8,900.00                   8,000.00 #DIV/0! 13,860.00 5,000.00               9,163.00                
0063 Topsoil and Seeding, Class 4 1.00 LS 18640.00 18,640.00           5500.00 5,500.00               6800.00 6,800.00             10085.00 10,085.00               19850.00 19,850.00            8530.00 8,530.00               9,800.00              9,800.00               4,015.00                  4,015.00                  13,600.00               13,600.00                 -13,140.00 -70.49% 19,850.00 5,500.00               10,153.00              
0064 Trees and shrubs 1.00 LS 25810.00 25,810.00           18500.00 18,500.00             19300.00 19,300.00           30597.00 30,597.00               17500.00 17,500.00            18650.00 18,650.00             22,000.00            22,000.00             79,732.00                79,732.00                27,200.00               27,200.00                 -7,310.00 -28.32% 30,597.00 17,500.00             20,909.40              

Reach 2: Pump Station L6
0065 L6 Pump Station Structure 1.00 LS 514000.00 514,000.00         487000.00 487,000.00           639825.00 639,825.00         592946.00 592,946.00             632000.00 632,000.00          676600.00 676,600.00           600,000.00          600,000.00           836,775.00              836,775.00              473,400.00               -27,000.00 -5.25% 676,600.00 487,000.00           605,674.20            
0066 L6 Pump Station Sluice Gate 1.00 LS 24700.00 24,700.00           15000.00 15,000.00             19000.00 19,000.00           17091.00 17,091.00               17000.00 17,000.00            11960.00 11,960.00             13,000.00            13,000.00             19,000.00                19,000.00                14,700.00                 -9,700.00 -39.27% 19,000.00 11,960.00             16,010.20              
0067 L6 Gatewell 1.00 LS 607500.00 607,500.00         327000.00 327,000.00           319500.00 319,500.00         316193.00 316,193.00             227400.00 227,400.00          326130.00 326,130.00           275,000.00          275,000.00           318,450.00              318,450.00              385,800.00               -280,500.00 -46.17% 327,000.00 227,400.00           303,244.60            
0068 L6 Gatewell Sluice Gate 1.00 LS 48530.00 48,530.00           37000.00 37,000.00             41600.00 41,600.00           36389.00 36,389.00               71900.00 71,900.00            30210.00 30,210.00             32,000.00            32,000.00             40,585.00                40,585.00                35,400.00                 -11,530.00 -23.76% 71,900.00 30,210.00             43,419.80              
0069 L6 Access Road 1.00 LS 14490.00 14,490.00           20100.00 20,100.00             16600.00 16,600.00           16664.00 16,664.00               23000.00 23,000.00            24510.00 24,510.00             13,000.00            13,000.00             20,875.00                20,875.00                25,400.00                 5,610.00 38.72% 24,510.00 16,600.00             20,174.80              
0070 L6 Mechanical 1.00 LS 113000.00 113,000.00         104000.00 104,000.00           117075.00 117,075.00         102404.00 102,404.00             122000.00 122,000.00          114890.00 114,890.00           110,000.00          110,000.00           114,200.00              114,200.00              156,600.00               -9,000.00 -7.96% 122,000.00 102,404.00           112,073.80            
0071 L6 Electrical 1.00 LS 87850.00 87,850.00           40000.00 40,000.00             24000.00 24,000.00           42479.00 42,479.00               60000.00 60,000.00            39970.00 39,970.00             40,000.00            40,000.00             29,765.00                29,765.00                44,000.00                 -47,850.00 -54.47% 60,000.00 24,000.00             41,289.80              
0072 L6 Electrical Service by the City 1.00 LS 403756.63 403,756.63         403756.63 403,756.63           403756.63 403,756.63         403756.63 403,756.63             403756.63 403,756.63          403756.63 403,756.63           403,756.63          403,756.63           403,756.63              403,756.63              403,756.63             403,756.63               0.00 0.00% 403,756.63 403,756.63           403,756.63            
0073 L6 Electrical Service by Contractor 1.00 LS 7500.00 7,500.00             16500.00 16,500.00             17750.00 17,750.00           16157.00 16,157.00               6000.00 6,000.00              16560.00 16,560.00             16,000.00            16,000.00             21,925.00                21,925.00                20,500.00               20,500.00                 9,000.00 120.00% 17,750.00 6,000.00               14,593.40              
0074 L6 Install Engine Generator Set 1.00 LS 7200.00 7,200.00             13300.00 13,300.00             20780.00 20,780.00           28454.00 28,454.00               8000.00 8,000.00              14090.00 14,090.00             3,200.00              3,200.00               21,300.00                21,300.00                7,200.00                 7,200.00                   6,100.00 84.72% 28,454.00 8,000.00               16,924.80              
0075 L6 Furnish and Install Load Bank 1.00 LS 9300.00 9,300.00             7700.00 7,700.00               8300.00 8,300.00             10272.00 10,272.00               10000.00 10,000.00            7800.00 7,800.00               7,500.00              7,500.00               10,320.00                10,320.00                11,700.00               11,700.00                 -1,600.00 -17.20% 10,272.00 7,700.00               8,814.40                
0076 L6 Preformed Scour Hole and Chan 1.00 LS 68290.00 68,290.00           30000.00 30,000.00             49600.00 49,600.00           55587.00 55,587.00               69300.00 69,300.00            73850.00 73,850.00             71,400.00            71,400.00             52,700.00                52,700.00                63,278.00               63,278.00                 -38,290.00 -56.07% 73,850.00 30,000.00             55,667.40              
0077 L6 Detention Pond 1.00 LS 92650.00 92,650.00           73000.00 73,000.00             87600.00 87,600.00           97288.00 97,288.00               105600.00 105,600.00          149200.00 149,200.00           149,000.00          149,000.00           127,000.00              127,000.00              111,200.00             111,200.00               -19,650.00 -21.21% 149,200.00 73,000.00             102,537.60            
0078 L6 Storm Sewer Collector System 1.00 LS 309800.00 309,800.00         234000.00 234,000.00           167525.00 167,525.00         185672.00 185,672.00             161000.00 161,000.00          211380.00 211,380.00           199,000.00          199,000.00           179,000.00              179,000.00              200,200.00             200,200.00               -75,800.00 -24.47% -66,475.00 161,000.00           191,915.40            

-                        -                            
Total Price for Option 1 6,574,135.38      3,058,689.22        5,309,046.47      5,064,725.91          5,234,432.47       5,399,161.07        5,239,808.32        5,708,841.02           6,112,322.12            

-                            
Option 2 Reach 2 -                            

-                            
0079 Bonds for Option 2 1.00 LS 1420.00 1,420.00             2700.00 2,700.00               2500.00 2,500.00             1463.00 1,463.00                 8000.00 8,000.00              1050.00 1,050.00               2,000.00              2,000.00               2,800.00                  2,800.00                  2,750.00                 2,750.00                   1,280.00 90.14% 8,000.00 1,050.00               3,142.60                
0080 Preconstruction Damage Survey 1.00 LS 1000.00 1,000.00             9000.00 9,000.00               2500.00 2,500.00             6420.00 6,420.00                 2500.00 2,500.00              7620.00 7,620.00               5,100.00              5,100.00               5,000.00                  5,000.00                  17,850.00               17,850.00                 8,000.00 800.00% 9,000.00 2,500.00               5,608.00                
0081 Demolition 1.00 LS 35500.00 35,500.00           25500.00 25,500.00             13300.00 13,300.00           14766.00 14,766.00               33400.00 33,400.00            35600.00 35,600.00             34,000.00            34,000.00             12,500.00                12,500.00                17,850.00               17,850.00                 -10,000.00 -28.17% 35,600.00 13,300.00             24,513.20              
0082 Clearing and Grubbing 1.00 LS 30010.00 30,010.00           13100.00 13,100.00             10500.00 10,500.00           12145.00 12,145.00               4000.00 4,000.00              4270.00 4,270.00               4,100.00              4,100.00               39,200.00                39,200.00                15,300.00               15,300.00                 -16,910.00 -56.35% 13,100.00 4,000.00               8,803.00                
0083 Stripping 1.00 LS 4060.00 4,060.00             5500.00 5,500.00               4100.00 4,100.00             4601.00 4,601.00                 1000.00 1,000.00              1070.00 1,070.00               1,030.00              1,030.00               6,000.00                  6,000.00                  7,200.00                 7,200.00                   1,440.00 35.47% 5,500.00 1,000.00               3,254.20                
0084 Select Impervious Fill -                            

AA First 2385 CY 2385.00 CY 4.84 11,543.40           5.50 13,117.50             4.30 10,255.50           5.24 12,497.40               3.00 7,155.00              4.30 10,255.50             4.12                     9,826.20               3.50                         8,347.50                  6.27                        14,953.95                 1,574.10 13.64% 13,117.50 7,155.00               10,656.18              
AB Over 2385 CY 1025.00 CY 4.84 4,961.00             5.50 5,637.50               4.30 4,407.50             5.24 5,371.00                 3.00 3,075.00              4.30 4,407.50               4.12                     4,223.00               3.50                         3,587.50                  7.61                        7,800.25                   676.50 13.64% 5,637.50 3,075.00               4,579.70                

0085 Impervius Fill -                            
AA First 7250 CY 7250.00 CY 6.67 48,357.50           4.75 34,437.50             4.00 29,000.00           5.24 37,990.00               3.00 21,750.00            4.30 31,175.00             4.12                     29,870.00             4.25                         30,812.50                0.94                        6,815.00                   -13,920.00 -28.79% 37,990.00 21,750.00             30,870.50              
AB Over 7250 CY 3110.00 CY 6.67 20,743.70           4.75 14,772.50             5.00 15,550.00           5.24 16,296.40               3.00 9,330.00              4.30 13,373.00             4.12                     12,813.20             4.25                         13,217.50                13.12                      40,803.20                 -5,971.20 -28.79% 16,296.40 9,330.00               13,864.38              

0086 Imnspection Trench 974.00 LF 4.68 4,558.32             6.50 6,331.00               11.00 10,714.00           12.30 11,980.20               5.00 4,870.00              5.90 5,746.60               5.70                     5,551.80               9.00                         8,766.00                  19.30                      18,798.20                 1,772.68 38.89% 11,980.20 4,870.00               7,928.36                
0087 Segmental Block Retaining Wall 475.00 SF 27.72 13,167.00           27.50 13,062.50             30.25 14,368.75           21.00 9,975.00                 23.00 10,925.00            25.00 11,875.00             21.50                   10,212.50             31.30                       14,867.50                33.47                      15,898.25                 -104.50 -0.79% 14,368.75 9,975.00               12,041.25              
0088 Bituminous trail 2480.00 SY 24.39 60,487.20           37.00 91,760.00             26.50 65,720.00           25.00 62,000.00               21.00 52,080.00            26.40 65,472.00             21.45                   53,196.00             24.65                       61,132.00                5.95                        14,756.00                 31,272.80 51.70% 91,760.00 52,080.00             67,406.40              
0089 Bituminous Trail Handrail 290.00 LF 22.23 6,446.70             80.00 23,200.00             108.00 31,320.00           74.00 21,460.00               25.00 7,250.00              49.00 14,210.00             33.40                   9,686.00               83.00                       24,070.00                232.76                    67,500.40                 16,753.30 259.87% 31,320.00 7,250.00               19,488.00              
0090 Topsoil and Seeding, Class 1 1.00 LS 3150.00 3,150.00             9100.00 9,100.00               2300.00 2,300.00             8202.00 8,202.00                 1740.00 1,740.00              1600.00 1,600.00               2,000.00              2,000.00               9,435.00                  9,435.00                  5,400.00                 5,400.00                   5,950.00 188.89% 9,100.00 1,600.00               4,588.40                
0091 Topsoil and Seeding, Class 2 1.00 LS 6980.00 6,980.00             8650.00 8,650.00               2900.00 2,900.00             7148.00 7,148.00                 3240.00 3,240.00              1600.00 1,600.00               3,400.00              3,400.00               7,700.00                  7,700.00                  7,600.00                 7,600.00                   1,670.00 23.93% 8,650.00 1,600.00               4,707.60                
0092 Topsoil and Seeding, Class 3 1.00 LS 0.00 -                      800.00 800.00                  1125.00 1,125.00             1808.00 1,808.00                 1600.00 1,600.00              540.00 540.00                  2,000.00              2,000.00               1,425.00                  1,425.00                  5,800.00                 5,800.00                   800.00 #DIV/0! 1,808.00 540.00                  1,174.60                
0093 Topsoil and Seeding, Class 4 1.00 LS 0.00 -                      900.00 900.00                  1125.00 1,125.00             2103.00 2,103.00                 250.00 250.00                 540.00 540.00                  1,550.00              1,550.00               1,540.00                  1,540.00                  4,800.00                 4,800.00                   900.00 #DIV/0! 2,103.00 250.00                  983.60                   
0094 Trees and Shrubs 1.00 LS 2670.00 2,670.00             2600.00 2,600.00               2700.00 2,700.00             2953.00 2,953.00                 2450.00 2,450.00              2620.00 2,620.00               2,750.00              2,750.00               28,115.00                28,115.00                5,200.00                 5,200.00                   -70.00 -2.62% 2,953.00 2,450.00               2,664.60                

-                            
Total Price for Option 2 255,054.82         280,168.50           224,385.75         239,179.00             174,615.00          213,024.60           193,308.70           278,515.50              277,075.25               25,113.68 9.85% 280,168.50 174,615.00           226,274.57            

-                            
Total Price for All Options 6,829,190.20      3,338,857.72        5,533,432.22      5,303,904.91          5,409,047.47       5,612,185.67        5,433,117.02        5,987,356.52           6,666,472.62            

-                       -                            
Total (Base and Options) 15,005,857.67    11,580,255.86      12,209,710.26    12,268,550.30        12,443,011.26     12,536,098.46      12,845,324.91      13,544,767.38         13,456,915.41          

Peterson Construction rounded many extensions of the unit price.

Wagner Construction has a $157,000  error in their  base item bid.


