

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   9
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 14-Jul-2004	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO.(If applicable) Heartsville Coulee	
6. ISSUED BY CONTRACTING DIVISION USAGE - ST. PAUL 190 5TH STREET E ST. PAUL MN 55101	CODE W912ES	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. DACW37-03-B-0012	
		X	9B. DATED (SEE ITEM 11) 20-May-2004	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 1. The bid schedule has been revised for clarification of bid items 2. Bid opening date remains unchanged.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 14-Jul-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

1. The bid schedule has been revised for clarification of bid items.

The following changes are made:

- a) Descriptor title "Common Levee" is added between bid items 4 and 5.
  - b) Descriptor title "Diversion Channel" is added between bid items 26 and 27.
  - c) Bid Item 28, Common Excavation, unit of "lump sum" is deleted.
2. The Bid Schedule is modified. Please insert this bid schedule when submitting your bid:

## SECTION 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Bonds (Bid, Performance, and Payment)	1	Lump Sum	_____.	_____.

0002	Preconstruction Damage Survey	1	Lump Sum	_____.	_____.
------	-------------------------------	---	----------	--------	--------

0003	Miscellaneous Demolition	1	Lump Sum	_____.	_____.
------	--------------------------	---	----------	--------	--------

0004	Clearing, Grubbing, and Snagging	1	Lump Sum	_____.	_____.
------	----------------------------------	---	----------	--------	--------

### Common Levee

0005	Stripping	1	Lump Sum	_____.	_____.
------	-----------	---	----------	--------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Common Excavation	100	Cubic Yard		
0007	Ditch Excavation	81,425	Cubic Yard		
0008	Muck Excavation				
0008AA	First 11,200 CY	11,200	Cubic Yard		
0008AB	Over 11,200 CY	1,700	Cubic Yard		
0009	Inspection Trench	1	Lump Sum		
0010	Impervious Fill				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AA	First 231,100 CY	231,100	Cubic Yard		
0010AB	Over 231,100 CY	40,800	Cubic Yard		
0011	Select Impervious Fill				
0011AA	First 51,300 CY	51,300	Cubic Yard		
0011AB	Over 51,300CY	9,020	Cubic Yard		
0012	Ramps, Turnarounds, and Access Roads	1	Lump Sum		
0013	L15 Outlet	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	L15 Outfall Structure	1	Lump Sum		
0015	L15 Gatewell	1	Lump Sum		
0016	L16 Outlet	1	Lump Sum		
0017	L16 Gatewell	1	Lump Sum		
0018	13th St. SE Road Raise	1	Lump Sum		
0019	Section Line Road Raise East	1	Lump Sum		
0020	Section Line Road Raise West	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	14th Ave. SE Road Raise	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Rhinehart Drive Road Raise	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023	RCP Culverts	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024	Remove and Replace CMP culverts	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025	Topsoil and Seeding Class 2	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026	Topsoil and Seeding, Class 4	1	Lump Sum		
				_____.	_____.

**Diversion Channel**

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027	Stripping	1	Lump Sum		
				_____.	_____.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028	Common Excavation				
0028AA	First 604,600 Cubic Yards	604,600	Cubic Yard		
0028AB	Over 604,600 Cubic Yards	106,700	Cubic Yard		
0029	Impervious Fill	13,860	Cubic Yard		
0030	Select Impervious Fill	9,600	Cubic Yard		
0031	Channel Inlet	1	Lump Sum		
0032	Channel Outlet	1	Lump Sum		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Pilot Channel and Bridge Drainage	1	Lump Sum		
0034	Drop Structures	1	Lump Sum		
0035	Seepage Control	15	Each		
0036	Topsoil and Seeding, Class 2	1	Lump Sum		
0037	Topsoil and Seeding, Class 4	1	Lump Sum		
0038	Bygland Road SE Bridge	1	Lump Sum		

Total Price for Line Items 0001 through 0038: \_\_\_\_\_

(End of Summary of Changes)