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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to incorporate changes and additions to drawings, technical sections, and clauses.  All solicitation
 sections will be on a CD mailed to prospective bidders.  See attached Summary of Changes.  The bid opening date remains August 13, 2004.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 62

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Jul-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912ES-04-B-0010

X 9B. DATED (SEE ITEM 11)
08-Jul-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Jul-2004

CODE

CONTRACTING DIVISION
USACE - ST. PAUL	
190 5TH STREET E
ST. PAUL MN 55101

W912ES 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
1. A new bid schedule is inorporated and attached.   
 
2.     SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 15 November 2005.   The time stated for completion shall include final cleanup of the 
premises.  
 

The Contractor shall complete all the work of Reach 1 and 2 Basic Requirement on or before 1  
November 2004.  

 
The Contractor shall complete the work of the following bid items in Reach 1 and 2 Option on or before 
240 calendar days after exercise of the option: 

Riprap 
Bedding 
Geotextile 
Remove and replace riprap 

 
The Golf Club Reach, beginning north of the clubhouse at STA 70+76C and continuing south past the 
clubhouse and along County Club Road, ending at STA 17 + 33, which is County Road 1, shall be worked 
on between labor day and 15 November of the same calendar year the option is exercised. 

 
(End of clause) 
 
2. Section 00800 Special Contract Requirements:  The following has been modified.   
 

52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000) 
 
     The Government may require the Contractor to perform the work identified as optional item(s) (CLIN(s)  
 
Reach 1 and 2 Option – Option One – CLINS 0015-0030 
Lakeshore Drive Option – Option Two – CLINS 0031-0040 
Golf Course Option – Option Three – CLINS 0041-0062 
Mertens Farm Option –Option Four – CLINS 0063-0071 
Acorn Ridge A Option – Option Five – CLINS 0072-0083 
Highway Two Option – Option Six – CLINS 0084-0099 
Seepage Berm Option – Option Seven – CLINS 0100-0109 
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17th Street Ponding Area Option – Option Eight – CLINS 0110-0116 
 
 
 at the price stated in the Schedule.  The Contracting Officer may exercise the option(s) by written notice to the 
Contractor at any time before the required completion date stated in Section 00700, FAR Clause 52.211-10. 
Commencement, Prosecution, and Completion of Work  (April 1984) or any extensions thereto.  The Contracting 
Officer shall provide the Contractor notice of the Government’s intent to exercise the options by 01 July 2005.    
Notice of intent to exercise the option shall not constitute an exercise of the option and shall not bind the 
government to exercise the option.  If the Government should exercise the option(s) by 01 July 2005 of the required 
completion date or any extension thereto, the Government shall NOT extend the required contract completion date. 
 
Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising the 
option.  Notice of intent to exercise the option shall be considered to have been given at the earlier of the occurrence 
of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a facsimile 
notifying it of the Government’s intent to exercise the option, or receipt by the Contractor of an e-mail notifying the 
Contractor of the Government’s intent to exercise the option. The option shall be considered to have been exercised 
at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at the time written 
notice is delivered to the Contractor 
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Section 00010 - Solicitation Contract Form 
 
REACH 1 and 2 BASIC REQUIREMENT 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 Clearing and Grubbing 

PURCHASE REQUEST NUMBER: W81G67-4162-0710 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  20,640 Cubic 

Yard 
  

 Stripping Topsoil 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  2,411 Cubic 

Yard 
  

 Salvage Aggregate Surfacing 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  103,149 Cubic 

Yard 
  

 Impervious Fill 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 RAISE TRANSFORMER 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 SEGMENTAL RETAINING WALL 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007  1,255 Linear 

Foot 
  

 INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008  860 Linear 

Foot 
  

 SALVAGE GUARDRAIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009  815 Linear 

Foot 
  

 REINSTALL GUARD RAIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  14 Each   
 REUSE SIGNS 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  1 Each   
 NEW SIGNS 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  6 Each   
 REUSE GATE 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Each   
 NEW GATE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Each   
 BOND 

 
 
 
  

 

 ___________.____ __________.____ 
    

                    
 

SUBTOTAL FOR BASE ITEMS REACH 1 AND 2 (CLINS 0001-0014) $____________ 
 
REACH 1 AND 2 OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  8,225 Actual 

Tons 
  

OPTION  
 
TYPE 3 BEDDING 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  5,432 Actual 

Tons 
  

OPTION TYPE 4 BEDDING 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1,251 Actual 

Tons 
  

OPTION TYPE 5 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  23,462 Actual 

Tons 
  

OPTION TYPE 6 BED DING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  18,651 Actual 

Tons 
  

OPTION TYPE D RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  17,925 Cubic 

Yard 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  5,133 Linear 

Foot 
  

OPTION TYPE H RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  36,263 Linear 

Foot 
  

OPTION TYPE F RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2,774 Linear 

Foot 
  

OPTION TYPE G RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  16,066 Cubic 

Yard 
  

OPTION REMOVE AND REPLACE RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  6,579 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  19.50 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  5,198 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
OPTION CONCRETE BOAT RAMP 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 



W912ES -04-B-0010 
0002 

Page 11 of 62 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  87,441 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
OPTION BONDS 

 
 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL CLINS 0015-0030 (REACH 1 AND 2 OPTION) $_____________ 

 
 
LAKESHORE DRIVE OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  390 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  295 Cubic 

Yard 
  

OPTION SALVAGE AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  2,300 Cubic 

Yard 
  

OPTION ASPHALT REMOVAL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  5,195 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  390 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  .20 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  295 Cubic 

Yard 
  

OPTION AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  20 Linear 

Foot 
  

OPTION CULVERT (EXTENSION) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  250 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL (CLINS 0031-0040) $___________________ 

 
GOLF COURSE OPTION 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION  

 
REMOVE EXISTING LINES 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1,570 Linear 

Foot 
  

OPTION SEWER LINE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043  1,490 Linear 

Foot 
  

OPTION WATER LINE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  4 Each   
OPTION RESIDENTIAL SERVICE CONNECTIONS 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045  4 Each   
OPTION SANITARY MANHOLE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046  4 Each   
OPTION SANITARY CLEANOUT 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  1 Lump Sum   
OPTION SEPTIC TANK 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1 Lump Sum   
OPTION CLEARING AND GRUBBING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  450 Cubic 

Yard 
  

OPTION STRIPPING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  610 Cubic 

Yard 
  

OPTION SALVAGE AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  21,820 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  4,000 Actual 

Tons 
  

OPTION SAND FILL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  3,804 Actual 

Tons 
  

OPTION TYPE 6 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  7,707 Actual 

Tons 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  8,076 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  507 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  .84 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  1,075 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  3,554 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  88 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  225 Cubic 

Yard 
  

OPTION AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION BOND 

 
 
 
  

 

 ___________.____ __________.____ 
    

 
 SUBTOTAL CLINS 0041-0062 $_______________ 

 
 
MERTENS FARM OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  52 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  40 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  165 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  125 Actual 

Tons 
  

OPTION TYPE 6 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  188 Actual 

Tons 
  

OPTION TYPE F RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  9 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  .10 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  65 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

 
 SUBTOTAL CLINS 0063-0071 $_________________ 

 
 
ACORN RIDGE A OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION  

 
CLEARING AND GRUBBING 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  2,220 Cubic 

Yard 
  

OPTION STRIPPING TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  4,220 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  3,300 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  805 Actual 

Tons 
  

OPTION TYPE 5 BEDDING 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1,610 Actual 

Tons 
  

OPTION TYPE G RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  248 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  .80 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1,710 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Each   
OPTION NEW GATE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  216 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

 
 SUBTOTAL FOR CLINS 0072-0083 $_____________________ 

 
 
HIGHWAY 2 OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084  900 Actual 

Tons 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085  40 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  360 Cubic 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  2,940 Actual 

Tons 
  

OPTION TYPE 4 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  5,865 Actual 

Tons 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  360 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1,441 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  100 Linear 

Foot 
  

OPTION REMOVAL OF CULVERT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Actual 

Tons 
  

OPTION MANHOLE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0094  169 Linear 

Foot 
  

OPTION CULVERT 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0095  235 Square 

Yard 
  

OPTION ASPHALT REMOVAL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0096  40 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0097  900 Actual 

Tons 
  

OPTION CLASS 3 AGGREGATE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0098  1 Lump Sum   
OPTION TRAFFIC CONTROL PLAN 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0099      
 BOND 

 
 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL CLINS 0084-0099 $_____________________ 

 
 
SEEPAGE BERM OPTION 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0100  330 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0101  718 Linear 

Foot 
  

OPTION CULVERT (35"RCP,CL,V,W/END SECTIONS) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0102  1 Eacj   
OPTION MANHOLE (MANHOLE 2) 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0103  2,885 Cubic 

Yards 
  

OPTION PREVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0104  140 Linear 

Foot 
  

OPTION SEWER LINE (6" PVC) 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0105  1 Lump Sum   
OPTION REMOVE EXISTING LINES 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0106  2 Each   
OPTION SANITARY MANHOLE (MANHOLES 3 AND 4) 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0107  335 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0108  .62 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0109  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL CLINS 0100-0109 $_____________ 

 
17TH STREET PONDING AREA OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0110  26,225 Cubic 

Yard 
  

OPTION  
 
EXCAVATION 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0111  4,700 Cubic 

Yard 
  

OPTION TOPSOIL (POND) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0112  13.10 Acre   
OPTION SEEDING (POND) 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0113  2,135 Cubic 

Yard 
  

OPTION TOPSOIL (DISPOSAL AREA) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0114  4.10 Acre   
OPTION SEEDING (DISPOSAL AREA) 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0115  1 Lump Sum   
OPTION ACCESS RAMP 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0116  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

 
 
 

 SUBTOTAL CLINS 0110-0116 $______________ 
 

TOTAL CLINS 0001-0116 $__________________ 
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Section 00010 - Solicitation Contract Form 
 
REACH 1 and 2 BASIC REQUIREMENT 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
  

 
Clearing and Grubbing 
PURCHASE REQUEST NUMBER: W81G67-4162-0710 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  20,640 Cubic 

Yard 
  

 Stripping Topsoil 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  2,411 Cubic 

Yard 
  

 Salvage Aggregate Surfacing 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  103,149 Cubic 

Yard 
  

 Impervious Fill 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 RAISE tRANSFORMER 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 SEGMENTAL RETAINING WALL 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007  1,255 Linear 

Foot 
  

 INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008  860 Linear 

Foot 
  

 SALVAGE GUARDRAIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009  815 Linear 

Foot 
  

 REINSTALL GUARD RAIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  14 Each   
 REUSE SIGNS 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  1 Each   
 NEW SIGNS 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  6 Each   
 REUSE GATE 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Each   
 NEW GATE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Each   
 BOND 

 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL FOR BASE ITEMS REACH 1 AND 2 (CLINS 0001-0014) $____________ 

 
REACH 1 AND 2 OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  8,225 Actual 

Tons 
  

OPTION  
 
TYPE 3 BEDDING 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  5,432 Actual 

Tons 
  

OPTION TYPE 4 BEDDING 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1,251 Actual 

Tons 
  

OPTION TYPE 5 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  23,462 Actual 

Tons 
  

OPTION TYPE 6 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  18,651 Actual 

Tons 
  

OPTION TYPE D RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  17,925 Cubic 

Yard 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  5,133 Linear 

Foot 
  

OPTION TYPE H RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  36,263 Linear 

Foot 
  

OPTION TYPE F RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2,744 Linear 

Foot 
  

OPTION TYPE G RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  16,066 Cubic 

Yard 
  

OPTION REMOVE AND REPLACE RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  6,579 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  19.50 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  5,198 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
OPTION CONCRETE BOAT RAMP 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  87,441 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
OPTION BONDS 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

 
                   SUBTOTAL CLINS 0015-0030 (REACH 1 AND 2 OPTION) $_____________ 

 
LAKESHORE DRIVE OPTION 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  390 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  295 Cubic 

Yard 
  

OPTION SALVAGE AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  2,300 Cubic 

Yard 
  

OPTION ASPHA LT REMOVAL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  5,195 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  6,579 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  .20 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  295 Cubic 

Yard 
  

OPTION AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  20 Linear 

Foot 
  

OPTION CULVERT (EXTENSION) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  250 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION BOND 

 
 
 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL (CLINS 0031-0040) $___________________ 

 
GOLF COURSE OPTION 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION  

 
REMOVE EXISTING LINES 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1,570 Linear 

Foot 
  

OPTION SEWER LINE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043  1,490 Linear 

Foot 
  

OPTION WATER LINE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  4 Each   
OPTION RESIDENTIAL SERVICE CONNECTIONS 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045  4 Each   
OPTION SANITARY MANHOLE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046  4 Each   
OPTION SANITARY CLEANOUT 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  1 Lump Sum   
OPTION SEPTIC TANK 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1 Lump Sum   
OPTION CLEARING AND GRUBBING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  750 Cubic 

Yard 
  

OPTION STRIPPING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  610 Cubic 

Yard 
  

OPTION SALVAGE AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  21,820 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  4,000 Actual 

Tons 
  

OPTION SAND FILL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  3,804 Actual 

Tons 
  

OPTION TYPE 6 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  7,707 Actual 

Tons 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  8,076 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  507 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  .84 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  1,075 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  3,554 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  88 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  225 Cubic 

Yard 
  

OPTION AGGREGATE BASE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION BOND 

 
  

 

 ___________.____ __________.____ 
    

 
SUBTOTAL CLINS 0041-0062 $_______________                    

 
 
MERTENS FARM OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  53 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  40 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  165 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  125 Actual 

Tons 
  

OPTION TYPE 6 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  188 Actual 

Tons 
  

OPTION TYPE F RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  9 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  .10 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  65 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION BOND 

 
 
  

 

 ___________.____ __________.____ 
    

                    
SUBTOTAL CLINS 0063-0071 $_________________ 

 
ACORN RIDGE A OPTION 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION  

 
CLEARING AND GRUBBING 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  2,220 Cubic 

Yard 
  

OPTION STRIPPING TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  4,220 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  3,300 Square 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  805 Actual 

Tons 
  

OPTION TYPE 5 BEDDING 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1,610 Actual 

Tons 
  

OPTION TYPE G RIPRAP 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  248 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  .80 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1,710 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Each   
OPTION NEW GATE 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  216 Cubic 

Yard 
  

OPTION CONSTRUCT AGGREGATE SURFACING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083  1 Lump Sum   
OPTION BOND 

 
 
  

 

 ___________.____ __________.____ 
    

                   
 SUBTOTAL FOR CLINS 0072-0083 $_____________________ 

 
 
HIGHWAY 2 OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084  900 Actual 

Tons 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085  40 Cubic 

Yard 
  

OPTION IMPERVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  360 Cubic 

Yard 
  

OPTION GEOTEXTILE FABRIC 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  2,940 Actual 

Tons 
  

OPTION TYPE 4 BEDDING 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  5,865 Actual 

Tons 
  

OPTION TYPE E RIPRAP 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  360 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1,441 Linear 

Foot 
  

OPTION INSPECTION TRENCH 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  100 Linear 

Foot 
  

OPTION REMOVAL OF CULVERT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Actual 

Tons 
  

OPTION MANHOLE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0094  169 Linear 

Foot 
  

OPTION CULVERT 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0095  235 Square 

Yard 
  

OPTION ASPHALT REMOVAL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0096  40 Actual 

Tons 
  

OPTION BITUMINOUS PAVEMENT 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0097  900 Actual 

Tons 
  

OPTION CLASS 3 AGGREGATE 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0098  1 Lump Sum   
OPTION TRAFFIC CONTROL PLAN 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0099      
 BOND 

 
  

 

 ___________.____ __________.____ 
    

 
                   SUBTOTAL CLINS 0084-0099 $_____________________ 

 
SEEPAGE BERM OPTION 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0100  330 Cubic 

Yard 
  

OPTION  
 
STRIPPING TOPSOIL 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0101  718 Linear 

Foot 
  

OPTION CULVERT (35"RCP,CL,V,W/END SECTIONS) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0102  2,885 Cubic 

Yard 
  

OPTION MANHOLE (MANHOLE 2) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0103  2,885 Actual 

Tons 
  

OPTION PREVIOUS FILL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0104  140 Linear 

Foot 
  

OPTION SEWER LINE (6" PVC) 
 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0105  1 Lump Sum   
OPTION REMOVE EXISTING LINES 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0106  2 Each   
OPTION SANITARY MANHOLE (MANHOLES 3 AND 4) 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0107  335 Cubic 

Yard 
  

OPTION TOPSOIL 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0108  .62 Acre   
OPTION SEEDING 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0109  1 Lump Sum   
OPTION BOND 

 
 
  

 

 ___________.____ __________.____ 
    

 
 

                   SUBTOTAL CLINS 0100-0109 $_____________ 
 
 
17TH STREET PONDING AREA OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0110  26,225 Cubic 

Yard 
  

OPTION  
 
EXCAVATION 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0111  4,700 Cubic 

Yard 
  

OPTION TOPSOIL (POND) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0112  113 Acre   
OPTION SEEDING (POND) 

 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0113  2,135 Cubic 

Yard 
  

OPTION TOPSOIL (DISPOSAL AREA) 
 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0114  4.10 Acre   
OPTION SEEDING (DISPOSAL AREA) 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0115  1 Lump Sum   
OPTION ACCESS RAMP 

 
  

 

 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0116  1 Lump Su m   
OPTION BOND 

 
 
 
  

 

 ___________.____ __________.____ 
    

                   SUBTOTAL CLINS 0110-0116 $______________ 
 

TOTAL CLINS 0001-0116 $__________________ 
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(End of Summary of Changes)  
 


