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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to correct and change bid schedule items.  See attached Summary of Changes.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 21

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 03-Aug-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)
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X 9B. DATED (SEE ITEM 11)
08-Jul-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0005

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

03-Aug-2004

CODE

CONTRACTING DIVISION
USACE - ST. PAUL	
190 5TH STREET E
ST. PAUL MN 55101

W912ES 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6
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EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
1.  SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 15 November 2005.   The time stated for completion shall include final cleanup of the 
premises.  
 

The Contractor shall complete all the work of Reach 1 and 2 Basic Requirement on or before 1  
November 2004.  

 
The Contractor shall complete the work of the following bid items in Reach 1 and 2 Option on or before 
240 calendar days after exercise of the option: 

Riprap 
Bedding 
Geotextile 
Remove and replace riprap 

 
The Golf Club Reach, beginning north of the clubhouse at STA 70+76C and continuing south past the  
clubhouse and along County Club Road, ending at STA 17 + 33, which is County Road 1, shall only be 
worked on between labor day and 15 November of the same calendar year the option is exercised. 

 
(End of clause) 
  
 
 
 
The following have been deleted:  
         
252.236-7006  Cost Limitation  JAN 1997    
  
 
2.  SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
The following have been modified:  
         
52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000) 
 
     The Government may require the Contractor to perform the work identified as optional item(s) (CLIN(s)  
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Option One – Reach 1 and 2 Option – CLINS 0015-0030 
Option Two – Lakeshore Drive Option – CLINS 0031-0043 
Option Three – Golf Course Option – CLINS 0044-0065 
Option Four – Mertens Farm Option – CLINS 0066-0074 
Option Five – Acorn Ridge A Option – CLINS 0075-0086 
Option Six – Highway 2 Option – CLINS 0087- 0102 
Option Seven – Seepage Berm Option – CLINS 0103-0112 
Option Eight – 17th Street Ponding Area Option – CLINS 0113-0119 
 
at the price stated in the Schedule. The Contracting Officer shall provide the Contractor notice of the Government’s 
intent to exercise the option by 01 July 2005.  Notice of intent to exercise the option shall not constitute an exercise 
of the option and shall not bind the government to exercise the option.  If the Government should exercise the 
option(s) by 01 July 2005, the Government shall NOT extend the required contract completion date.   
 
 
     Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising 
the option.  Notice of intent to exercise the option shall be considered to have been given at the earlier of the 
occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a 
facsimile notifying it of the Government’s intent to exercise the option, or receipt by the Contractor of an e-mail 
notifying the Contractor of the Government’s intent to exercise the option. The option shall be considered to have 
been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier, at 
the time written notice is delivered to the Contractor. 
  
 
3. The CAL files listed in Amendment 0004, page 2 of 2 need to be changed as follows: 

From:  To: 
dvmc164506.cal dvmc164507.cal 
dvmc264507.cal dvmc264508.cal 
dvmc364508.cal dvmc364509.cal 

 
4.   This amendment incorporates the following four drawings: 

a.  Sheet 1 R31-P-10/38 Boring Logs 
b. Sheet 2 R31-P-10/39 Boring Logs 
c. Sheet 3 R31-P-10/40 Boring Logs 
d. Sheet 4 Z2-22 Best Management Practies for erosion and sediment control.  It is posted on the EBS 

website as a separate file.   
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W912ES -04-B-0010 
BID SCHEDULE 
 
 
Section 00010 - Solicitation Contract Form 
 
REACH 1 and 2 BASIC REQUIREMENT 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001 CLEARING AND 

GRUBBING 
1 Lump Sum   

  
PURCHASE REQUEST NUMBER: W81G67-4162-0710 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002 Stripping Topsoil 20,640 Cubic 

Yard 
  

    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003 Salvage Aggregate 

Surfacing 
2,411 Cubic 

Yard 
  

   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004 IMPERVIOUS FILL 103,149 Cubic 

Yard 
  

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005 RAISE 

TRANSFORMER 
1 Lump Sum   

    
 ___________.____ __________.____ 
    

                  
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006 SEGMENTAL 

RETAINING WALL 
1 Lump Sum   

   
 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007 INSPECTION 

TRENCH 
1,255 Linear 

Foot 
  

   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008 SALVAGE 

GUARDRAIL 
860 Linear 

Foot 
  

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009 REINSTALL GUARD 

RAIL 
815 Linear 

Foot 
  

 ________________.__
__ 

__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010 REUSE SIGNS 14 Each   
   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011 NEW SIGNS 1 Each   
   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012 REUSE GATE 6 Each   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013 NEW GATE 1 Each   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014 BOND 1 Lump Sum   
    
 ___________.____ __________.____ 
    

                    
 

SUBTOTAL FOR BASE ITEMS REACH 1 AND 2 (CLINS 0001-0014) $______________________ 
 
 
 
OPTION ONE - REACH 1 AND 2 OPTION 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015 TYPE 3 BEDDING 8,225 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016 TYPE 4 BEDDING 5,432 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017 TYPE 5 BEDDING 1,251 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018 TYPE 6 BEDDING 23,462 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019 TYPE D RIPRAP 18,651 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020 TYPE E RIPRAP 17,925 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021 TYPE H RIPRAP 5,133 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 



W912ES -04-B-0010 
0005 

Page 7 of 21 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022 TYPE F RIPRAP 36,263 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023 TYPE G RIPRAP 2,774 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024 REMOVE AND 

REPLACE RIPRAP 
16,066 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025 TOPSOIL 6,579 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026 SEEDING 19.50 Acre   
OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027 CONSTRUCT 

AGGREGATE 
SURFACING 

5,198 Cubic 
Yard 

  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028 CONCRETE BOAT 

RAMP 
1 Lump Sum   

OPTION   
 _______________.___

_ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029 GEOTEXTILE 

FABRIC 
87,441 Square 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030 BONDS 1 Lump Sum   
OPTION   
 ___________.____ __________.____ 
    

                    
 
 

SUBTOTAL OPTION ONE - REACH 1 AND 2 OPTION (CLINS 0015-0030)  $_____________ 
 
 
 

OPTION TWO - LAKESHORE DRIVE OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031 STRIPPING TOPSOIL 507 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032 SALVAGE 

AGGREGATE BASE 
385 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033 ASPHALT REMOVAL 2,990 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034 IMPERVIOUS FILL 22,520 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035 TOPSOIL 200 Cubic 

Yard 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036 SEEDING .38 Acre   
OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037 AGGREGATE BASE 385 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038 CULVERT 

(EXTENSION) 
20 Linear 

Foot 
  

OPTION   
 ___________.____ __________.____ 
    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039 BITUMINOUS 

PAVEMENT 
325 Actual 

Tons 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040 GEOTEXTILE 

FABRIC 
2,630 Square 

Yard 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041 TYPE 3 BEDDING 1,050 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042 TYPE D RIPRAP 1,900 Actual 

Tons 
  

OPTION   
 ________________.__

__ 
__________.____ 

 



W912ES -04-B-0010 
0005 

Page 10 of 21 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043 BOND 1 Lump Sum   
OPTION   
 ___________.____ __________.____ 
    

                    
SUBTOTAL OPTION TWO - LAKESHORE DRIVE OPTION  (CLINS 0031-0043) $___________________

 
 
OPTION THREE - GOLF COURSE OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044 REMOVE EXISTING 

LINES 
1 Lump Sum   

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045 SEWER LINE 1,570 Linear 

Foot 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046 WATER LINE 1,490 Linear 

Foot 
  

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047 RESIDENTIAL 

SERVICE 
CONNECTIONS 

4 Each   

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048 SANITARY 

MANHOLE 
4 Each   

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049 SANITARY 

CLEANOUT 
4 Each   

OPTION    
 ________________.__

__ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050 SEPTIC TANK 1 Lump Sum   
OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051 CLEARING AND 

GRUBBING 
1 Lump Sum   

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052 STRIPPING 450 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053 SALVAGE 

AGGREGATE 
SURFACING 

610 Cubic 
Yard 

  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054 IMPERVIOUS FILL 21,820 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055 SAND FILL 4,000 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056 TYPE 6 BEDDING 3,804 Actual 

Tons 
  

OPTION   
 _______________.___

_ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057 TYPE E RIPRAP 7,707 Actual 

Tons 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058 GEOTEXTILE 

FABRIC 
8,076 Square 

Yard 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059 TOPSOIL 507 Cubic 

Yard 
  

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060 SEEDING .84 Acre   
OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061 CONSTRUCT 

AGGREGATE 
SURFACING 

1,075 Cubic 
Yard 

  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062 INSPECTION 

TRENCH 
3,554 Linear 

Foot 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063 BITUMINOUS 

PAVEMENT 
88 Actual 

Tons 
  

OPTION   
 ________________.__

__ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064 AGGREGATE BASE 225 Cubic 

Yard 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065 BOND 1 Lump Sum   
OPTION   
 ___________.____ __________.____ 
    

                    
SUBTOTAL OPTION THREE- GOLF COURSE OPTION (CLINS 0044-0065) $_______________ 

 
 
OPTION FOUR - MERTENS FARM OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066 STRIPPING TOPSOIL 52 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067 IMPERVIOUS FILL 40 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068 GEOTEXTILE 

FABRIC 
165 Square 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069 TYPE 6 BEDDING 125 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070 TYPE F RIPRAP 188 Actual 

Tons 
  

OPTION    
 ________________.__

__ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071 TOPSOIL 9 Cubic 

Yard 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072 SEEDING .10 Acre   
OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073 INSPECTION 

TRENCH 
65 Linear 

Foot 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074 BOND 1 Lump Sum   
OPTION   
 ___________.____ __________.____ 
    

 
 
SUBTOTAL OPTION FOUR – MERTENS FARM OPTION (CLINS 0066-0074) $________________ 
 
 
 
 
 
 
OPTION FIVE - ACORN RIDGE A OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075 CLEARING AND 

GRUBBING 
1 Lump Sum   

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076 STRIPPING TOPSOIL 2,220 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

 



W912ES -04-B-0010 
0005 

Page 15 of 21 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077 IMPERVIOUS FILL 4,220 Cubic 

Yard 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078 GEOTEXTILE 

FABRIC 
3,300 Square 

Yard 
  

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079 TYPE 5 BEDDING 805 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080 TYPE G RIPRAP 1,610 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081 TOPSOIL 248 Cubic 

Yard 
  

OPTION    
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082 SEEDING .80 Acre   
OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083 INSPECTION 

TRENCH 
1,710 Linear 

Foot 
  

OPTION   
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084 NEW GATE 1 Each   
OPTION   
 ________________.__

__ 
__________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085 CONSTRUCT 

AGGREGATE 
SURFACING 

216 Cubic 
Yard 

  

OPTION    
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086 BOND 1 Lump Sum   
OPTION   
 ___________.____ __________.____ 
    

                    
SUBTOTAL OPTION FIVE - ACORN RIDGE A OPTION (CLINS 0075-0086) $_____________________

 
 
OPTION SIX - HIGHWAY 2 OPTION 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087 STRIPPING TOPSOIL 900 Cubic 

Yard 
  

OPTION   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088 IMPERVIOUS FILL 40 Cubic 

Yard 
  

OPTION    
 ________________.__

__ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089 GEOTEXTILE 

FABRIC 
5,933 Square 

Yard 
  

OPTION   
 _______________.___

_ 
__________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090 TYPE 4 BEDDING 2,940 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091 TYPE E RIPRAP 5,865 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092 TOPSOIL 

 
360 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093 SEEDING 1 Acre   

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0094 INSPECTION 

TRENCH 
1,441 Linear 

Foot 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0095 REMOVAL OF 

CULVERT 
100 Linear 

Foot 
  

OPTION    
 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0096 MANHOLE 1 Each   
OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0097 CULVERT 169 Linear 

Foot 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0098 ASPHA LT REMOVAL 235 Square 

Yard 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0099 BITUMINOUS 

PAVEMENT 
40 Actual 

Tons 
  

OPTION   
 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0100 CLASS 3 

AGGREGATE 
900 Actual 

Tons 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0101 TRAFFIC CONTROL 

PLAN 
1 Lump Sum   

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0102 BOND 1 Lump Sum   
OPTION    
 ___________.____ __________.____ 
    

 
                   SUBTOTAL OPTION SIX - HIGHWAY 2 OPTION (CLINS 0087-0102)  $_____________________ 
 
 
 
 
 
 
 
 
 
 
 
 
OPTION SEVEN - SEEPAGE BERM OPTION 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0103 STRIPPING TOPSOIL 330 Cubic 

Yard 
  

OPTION   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0104 CULVERT 

(36"RCP,CL V,W/END 
SECTIONS) 

718 Linear 
Foot 

  

OPTION   
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0105  1 Each   
OPTION MANHOLE (MANHOLE 2)  
 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0106 PERVIOUS FILL 2,885 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0107 SEWER LINE (6" 

PVC) 
140 Linear 

Foot 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0108 REMOVE EXISTING 

LINES 
1 Lump Sum   

OPTION    
 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0109 SANITARY 

MANHOLE 
(MANHOLES 3 
AND 4) 

2 Each   

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0110 TOPSOIL 335 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0111 SEEDING .62 Acre   
OPTION    
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0112 BOND 1 Lump Sum   
OPTION    
 ___________.____ __________.____ 
    

                    
SUBTOTAL OPTON SEVEN - SEEPAGE BERM OPTION (CLINS 0103-0112) $_________________ 

 
 
OPTION EIGHT - 17TH STREET PONDING AREA 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0113 EXCAVATION 26,225 Cubic 

Yard 
  

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0114 TOPSOIL (POND) 4,700 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

                    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0115 SEEDING (POND) 13.10 Acre   

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0116 TOPSOIL (DISPOSAL 

AREA) 
2,135 Cubic 

Yard 
  

OPTION    
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0117  4.10 Acre   
OPTION SEEDING (DISPOSAL AREA) 

 
  

 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0118 ACCESS RAMP 1 Lump Sum   
OPTION    
 ___________.____ __________.____ 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0119 BOND 1 Lump Sum   
OPTION    
 ___________.____ __________.____ 

 
 
SUBTOTAL OPTION EIGHT-  17TH STREET PONDING OPTION (CLINS 0113-0119) $_________________ 
 
 

Subtotal Base Items – Reach 1 and 2 Basic Requirement – CLINS 0001-0014        $____________________
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Subtotal Option One  - Reach 1 and 2 Option – CLINS 0015-0030                          $____________________
 

Subtotal Option Two – Lakeshore Drive Option – CLINS 0031-0043                     $____________________
 

Subtotal Option Three – Golf Course Option – CLINS 0044-0065                          $____________________
 

Subtotal Option Four – Mertens Farm Option – CLINS 0066-0074                        $____________________
 

Subtotal Option Five – Acorn Ridge A Option – CLINS 0075-0086                       $____________________
 

Subtotal Option Six  - Highway 2 Option – CLINS 0087-0102                               $____________________
 

Subtotal Option Seven – Seepage Berm Option – CLINS 0103-0112                     $____________________
 

Subtotal Option Eight – 17th Street Ponding Area Option – CLINS 0113-0119      $_____________________
 
 

 
TOTAL CLINS 0001-0119 $____________________

 
 
(End of Summary of Changes)  
 


