
GOVERNMENT 
ESTIMATE

REVISED GOVERNMENT 
ESTIMATE

Park Construction Orrin Holen Const, Inc.
Harvey  Sand and Gravel, 

Inc.
Wanzek Construction, 

Inc.

Item Description Quantity Units Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Reach 1 and 2 Basic Requirement

0001 Clearing and Grubbing 1.00 LS 1,918.43 1,918.43 1,918.43 1,918.43 892.33 892.33 8,000.00 8,000.00 50,000.00 50,000.00 1,700.00 1,700.00

0002 Stripping Topsoil 20,640.00 CY 3.14 64,809.60 3.14 64,809.60 1.49 30,753.60 2.65 54,696.00 5.75 118,680.00 1.20 24,768.00

0003 Salvage Aggregate Surfacing 2,411.00 CY 3.14 7,570.54 8.96 21,602.56 12.22 29,462.42 7.00 16,877.00 19.00 45,809.00 11.00 26,521.00

0004 Impervious Fill 103,149.00 CY 5.61 578,665.89 7.11 733,389.39 8.93 921,120.57 6.87 708,633.63 7.00 722,043.00 8.73 900,490.77

0005 Raise Transformer 1.00 LS 5,830.00 5,830.00 5,830.00 5,830.00 3,250.00 3,250.00 6,000.00 6,000.00 4,800.00 4,800.00 4,400.00 4,400.00

0006 Segmental Retaining Wall 1.00 LS 1,280.06 1,280.06 1,280.06 1,280.06 1,595.50 1,595.50 3,000.00 3,000.00 4,300.00 4,300.00 3,700.00 3,700.00

0007 Inspection Trench 1,255.00 LF 2.75 3,451.25 2.75 3,451.25 7.86 9,864.30 4.75 5,961.25 22.00 27,610.00 8.30 10,416.50

0008 Salvage Guardrail 860.00 LF 10.01 8,608.60 10.01 8,608.60 4.00 3,440.00 4.25 3,655.00 4.50 3,870.00 5.00 4,300.00

0009 Reinstall Guard Rail 815.00 LF 5.37 4,376.55 5.37 4,376.55 21.51 17,530.65 22.75 18,541.25 24.00 19,560.00 27.00 22,005.00

0010 Reuse Signs 14.00 EA 171.15 2,396.10 171.15 2,396.10 325.00 4,550.00 350.00 4,900.00 350.00 4,900.00 410.00 5,740.00

0011 New Signs 1.00 EA 108.53 108.53 108.53 108.53 440.00 440.00 475.00 475.00 500.00 500.00 550.00 550.00

0012 Reuse Gate 6.00 EA 1,033.72 6,202.32 1,033.72 6,202.32 2,225.00 13,350.00 2,400.00 14,400.00 3,000.00 18,000.00 2,800.00 16,800.00

0013 New Gate 1.00 EA 1,548.56 1,548.56 1,548.56 1,548.56 5,550.00 5,550.00 5,750.00 5,750.00 6,100.00 6,100.00 6,900.00 6,900.00

0014 Bond 1.00 LS 5,150.75 5,150.75 6,416.41 6,416.41 20,000.00 20,000.00 6,500.00 6,500.00 7,000.00 7,000.00 7,500.00 7,500.00

Subtotal Base Items Reach 1 and 2 (CLINS 0001 - 0014) 691,917.18 861,938.36 1,061,799.37 857,389.13 1,033,172.00 1,035,791.27

Option One - Reach 1 and 2 Option

0015 Type 3 Bedding 8,225.00 TON 20.00 164,500.00 20.00 164,500.00 21.69 178,400.25 22.85 187,941.25 21.40 176,015.00 30.00 246,750.00

0016 Type 4 Bedding 5,432.00 TON 20.00 108,640.00 20.00 108,640.00 21.28 115,592.96 22.85 124,121.20 21.40 116,244.80 30.00 162,960.00

0017 Type 5 Bedding 1,251.00 TON 20.00 25,020.00 20.00 25,020.00 22.31 27,909.81 22.85 28,585.35 21.40 26,771.40 30.00 37,530.00

DEVILS LAKE LEVEE 1460 RAISE                          
SOLICITATION NO.  W912ES-04-B-0010
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0018 Type 6 Bedding 23,462.00 TON 20.00 469,240.00 20.00 469,240.00 20.99 492,467.38 22.85 536,106.70 21.40 502,086.80 30.00 703,860.00

0019 Type D Riprap 18,651.00 TON 26.37 491,826.87 26.37 491,826.87 20.31 378,801.81 23.55 439,231.05 30.40 566,990.40 26.00 484,926.00

0020 Type E Riprap 17,925.00 TON 26.37 472,682.25 26.37 472,682.25 20.31 364,056.75 23.55 422,133.75 30.40 544,920.00 26.00 466,050.00

0021 Type H Riprap 5,133.00 TON 26.37 135,357.21 26.37 135,357.21 20.31 104,251.23 23.55 120,882.15 30.40 156,043.20 26.00 133,458.00

0022 Type F Riprap 36,263.00 TON 26.37 956,255.31 26.37 956,255.31 20.31 736,501.53 23.55 853,993.65 30.40 1,102,395.20 26.00 942,838.00

0023 Type G Riprap 2,774.00 TON 26.37 73,150.38 26.37 73,150.38 20.31 56,339.94 23.55 65,327.70 30.40 84,329.60 26.00 72,124.00

0024 Remove and Replace Riprap 16,066.00 CY 15.00 240,990.00 15.00 240,990.00 7.40 118,888.40 11.00 176,726.00 9.50 152,627.00 11.00 176,726.00

0025 Topsoil 6,579.00 CY 4.56 30,000.24 4.56 30,000.24 1.02 6,710.58 1.25 8,223.75 5.00 32,895.00 1.30 8,552.70

0026 Seeding 19.50 AC 1,228.04 23,946.78 1,228.04 23,946.78 3,059.36 59,657.52 1,000.00 19,500.00 980.00 19,110.00 1,000.00 19,500.00

0027 Construct Aggregate Surfacing 5,198.00 CY 23.81 123,764.38 23.81 123,764.38 26.81 139,358.38 20.00 103,960.00 18.00 93,564.00 26.00 135,148.00

0028 Concrete Boat Ramp 1.00 LS 9,051.30 9,051.30 9,051.30 9,051.30 19,285.64 19,285.64 20,000.00 20,000.00 20,000.00 20,000.00 16,000.00 16,000.00

0029 Geotextile Fabric 87,441.00 SY 1.89 165,263.49 1.89 165,263.49 0.99 86,566.59 1.15 100,557.15 1.70 148,649.70 1.10 96,185.10

0030 Bonds 1.00 LS 26,172.66 26,172.66 26,172.66 26,172.66 30,000.00 30,000.00 23,000.00 23,000.00 27,000.00 27,000.00 24,000.00 24,000.00

Subtotal Option One - Reach 1 and 2 Option CLINS 0015 - 0030) 3,515,860.87 3,515,860.87 2,914,788.77 3,230,289.70 3,769,642.10 3,726,607.80

Option Two - Lakeshore Drive Option

0031 Stripping Topsoil 507.00 CY 3.14 1,591.98 3.14 1,591.98 2.19 1,110.33 4.00 2,028.00 3.00 1,521.00 2.60 1,318.20

0032 Salvage Aggregate Base 385.00 CY 3.14 1,208.90 8.96 3,449.60 13.06 5,028.10 7.50 2,887.50 12.00 4,620.00 13.00 5,005.00

0033 Asphalt Removal 2,990.00 SY 4.02 12,019.80 4.02 12,019.80 0.73 2,182.70 1.75 5,232.50 3.00 8,970.00 2.70 8,073.00

0034 Impervious Fill 22,520.00 CY 5.61 126,337.20 7.11 160,117.20 8.92 200,878.40 6.90 155,388.00 6.15 138,498.00 7.50 168,900.00

0035 Topsoil 200.00 CY 4.56 912.00 4.56 912.00 1.37 274.00 3.00 600.00 6.00 1,200.00 2.60 520.00
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0036 Seeding 0.38 AC 1228.04 466.66 1228.04 466.66 4,637.53 1,762.26 1,350.00 513.00 1,300.00 494.00 6,600.00 2,508.00

0037 Aggregate Base 385.00 CY 23.81 9,166.85 23.81 9,166.85 27.21 10,475.85 25.00 9,625.00 18.00 6,930.00 29.00 11,165.00

0038 Culvert (Extension) 20.00 LF 81.65 1,633.00 81.65 1,633.00 78.21 1,564.20 35.20 704.00 50.00 1,000.00 110.00 2,200.00

0039 Bituminous Pavement 325.00 TON 39.22 12,746.50 39.22 12,746.50 65.00 21,125.00 90.00 29,250.00 63.00 20,475.00 76.00 24,700.00

0040 Geotextile Fabric 2,630.00 SY 1.89 4,970.70 1.89 4,970.70 1.10 2,893.00 1.20 3,156.00 1.10 2,893.00 1.20 3,156.00

0041 Type 3 Bedding 1,050.00 TON 20 21,000.00 20 21,000.00 21.76 22,848.00 21.00 22,050.00 21.40 22,470.00 27.00 28,350.00

0042 Type D Riprap 1,900.00 TON 26.37 50,103.00 26.37 50,103.00 20.82 39,558.00 21.75 41,325.00 30.40 57,760.00 26.00 49,400.00

0043 Bond 1.00 LS 1,816.17 1,816.17 2,086.33 2,086.33 6,000.00 6,000.00 2,000.00 2,000.00 2,000.00 2,000.00 2,800.00 2,800.00

Subtotal Option Two - Lakeshore Drive Option (CLINS 0031 - 0043 243,972.76 280,263.62 315,699.84 274,759.00 268,831.00 308,095.20

Option Three - Golf Course Option

0044 Remove Existing Lines 1.00 LS 1905.64 1,905.64 1905.64 1,905.64 19,536.59 19,536.59 1,525.00 1,525.00 3,500.00 3,500.00 7,800.00 7,800.00

0045 Sewer Line 1,570.00 LF 7.35 11,539.50 $43.35 68,059.50 28.08 44,085.60 46.20 72,534.00 42.00 65,940.00 33.00 51,810.00

0046 Water Line 1,490.00 LF 7.21 10,742.90 $43.21 64,382.90 25.65 38,218.50 40.15 59,823.50 37.00 55,130.00 32.00 47,680.00

0047 Residential Service Connections 4.00 EA 376.25 1,505.00 376.25 1,505.00 1,826.52 7,306.08 2,390.00 9,560.00 2,000.00 8,000.00 2,100.00 8,400.00

0048 Sanitary Manhole 4.00 EA 2204.54 8,818.16 2204.54 8,818.16 3,438.66 13,754.64 2,815.00 11,260.00 3,000.00 12,000.00 3,400.00 13,600.00

0049 Sanitary Cleanout 4.00 EA 1225.54 4,902.16 1225.54 4,902.16 316.13 1,264.52 475.00 1,900.00 435.00 1,740.00 500.00 2,000.00

0050 Septic Tank 1.00 LS 22883.13 22,883.13 22883.13 22,883.13 5,089.66 5,089.66 7,900.00 7,900.00 7,000.00 7,000.00 6,800.00 6,800.00

0051 Clearing and Grubbing 1.00 LS 1918.43 1,918.43 1918.43 1,918.43 8,266.13 8,266.13 5,000.00 5,000.00 17,000.00 17,000.00 5,200.00 5,200.00

0052 Stripping 450.00 CY 3.14 1,413.00 3.14 1,413.00 1.36 612.00 3.00 1,350.00 5.00 2,250.00 1.60 720.00

0053 Salvage Aggregate Surfacing 610.00 CY 3.14 1,915.40 8.96 5,465.60 15.31 9,339.10 7.50 4,575.00 6.00 3,660.00 14.00 8,540.00
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0054 Impervious Fill 21,820.00 CY 5.61 122,410.20 7.11 155,140.20 9.28 202,489.60 7.50 163,650.00 9.25 201,835.00 7.60 165,832.00

0055 Sand Fill 4,000.00 CY 14.78 59,120.00 14.78 59,120.00 32.00 128,000.00 22.00 88,000.00 15.00 60,000.00 29.50 118,000.00

0056 Type 6 Bedding 3,804.00 TON 20 76,080.00 20 76,080.00 23.57 89,660.28 21.00 79,884.00 21.40 81,405.60 28.25 107,463.00

0057 Type E Riprap 7,707.00 TON 26.37 203,233.59 26.37 203,233.59 22.63 174,409.41 21.75 167,627.25 30.40 234,292.80 28.25 217,722.75

0058 Geotextile Fabric 8,076.00 SY 1.89 15,263.64 1.89 15,263.64 1.44 11,629.44 1.20 9,691.20 2.00 16,152.00 1.30 10,498.80

0059 Topsoil 507.00 CY 4.56 2,311.92 4.56 2,311.92 1.36 689.52 2.50 1,267.50 8.00 4,056.00 1.60 811.20

0060 Seeding 0.84 AC 1228.05 1,031.56 1228.05 1,031.56 4,901.49 4,117.25 1,350.00 1,134.00 1,300.00 1,092.00 1,700.00 1,428.00

0061 Construct Aggregate Surfacing 1,075.00 CY 23.81 25,595.75 23.81 25,595.75 27.70 29,777.50 20.00 21,500.00 22.00 23,650.00 29.00 31,175.00

0062 Inspection Trench 3,554.00 LF 2.75 9,773.50 2.75 9,773.50 12.81 45,526.74 7.00 24,878.00 18.00 63,972.00 13.00 46,202.00

0063 Bituminous Pavement 88.00 TON 39.22 3,451.36 39.22 3,451.36 75.00 6,600.00 95.00 8,360.00 84.00 7,392.00 98.00 8,624.00

0064 Aggregate Base 225.00 CY 23.81 5,357.25 23.81 5,357.25 27.75 6,243.75 25.00 5,625.00 20.00 4,500.00 29.00 6,525.00

0065 Bond 1.00 LS 4,433.79 4,433.79 5,532.09 5,532.09 10,955.00 10,955.00 5,000.00 5,000.00 6,300.00 6,300.00 6,700.00 6,700.00

Subtotal Option Three - Golf Course Option (CLINS 0044 - 0065) 595,605.88 743,144.38 857,571.31 752,044.45 880,867.40 873,531.75

Option Four - Mertens Farm Option

0066 Stripping Topsoil 52.00 CY 3.14 163.28 3.14 163.28 1.20 62.40 8.00 416.00 10.00 520.00 9.30 483.60

0067 Impervious Fill 40.00 CY 5.61 224.40 7.11 284.40 16.60 664.00 10.00 400.00 15.00 600.00 57.00 2,280.00

0068 Geotextile Fabric 165.00 SY 1.89 311.85 1.89 311.85 1.49 245.85 3.00 495.00 2.00 330.00 3.90 643.50

0069 Type 6 Bedding 125.00 TON 20.00 2,500.00 20.00 2,500.00 22.62 2,827.50 21.00 2,625.00 21.40 2,675.00 55.00 6,875.00

0070 Type F Riprap 188.00 TON 26.37 4,957.56 26.37 4,957.56 21.68 4,075.84 21.75 4,089.00 30.40 5,715.20 49.00 9,212.00

0071 Topsoil 9.00 CY 4.56 41.04 4.56 41.04 3.41 30.69 5.00 45.00 20.00 180.00 27.00 243.00
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0072 Seeding 0.10 AC 1,228.00 122.80 1,228.00 122.80 7,554.80 755.48 2,000.00 200.00 2,000.00 200.00 19,000.00 1,900.00

0073 Inspection Trench 65.00 LF 2.75 178.75 2.75 178.75 12.01 780.65 10.00 650.00 30.00 1,950.00 12.00 780.00

0074 Bond 1.00 LS 63.75 63.75 64.20 64.20 1,154.00 1,154.00 100.00 100.00 900.00 900.00 200.00 200.00

Subtotal Option Four - Mertens Farm Option (CLINS 0066 - 0074) 8,563.43 8,623.88 10,596.41 9,020.00 13,070.20 22,617.10

Option Five - Acorn Ridge A Option

0075 Clearing and Grubbing 1.00 LS 959.22 959.22 959.22 959.22 1,142.08 1,142.08 5,000.00 5,000.00 2,500.00 2,500.00 8,300.00 8,300.00

0076 Stripping Topsoil 2,220.00 CY 3.14 6,970.80 3.14 6,970.80 2.58 5,727.60 3.00 6,660.00 4.00 8,880.00 1.50 3,330.00

0077 Impervious Fill 4,220.00 CY 5.61 23,674.20 7.11 30,004.20 6.97 29,413.40 7.50 31,650.00 7.40 31,228.00 7.80 32,916.00

0078 Geotextile Fabric 3,300.00 SY 1.89 6,237.00 1.89 6,237.00 0.99 3,267.00 1.30 4,290.00 1.10 3,630.00 1.30 4,290.00

0079 Type 5 Bedding 805.00 TON 20.00 16,100.00 20.00 16,100.00 22.76 18,321.80 21.00 16,905.00 21.40 17,227.00 27.00 21,735.00

0080 Type G Riprap 1,610.00 TON 26.37 42,455.70 26.37 42,455.70 20.82 33,520.20 21.75 35,017.50 30.40 48,944.00 26.00 41,860.00

0081 Topsoil 248.00 CY 4.56 1,130.88 4.56 1,130.88 1.37 339.76 3.00 744.00 5.00 1,240.00 6.00 1,488.00

0082 Seeding 0.80 AC 1,228.05 982.44 1,228.05 982.44 4,165.75 3,332.60 1,350.00 1,080.00 1,300.00 1,040.00 1,800.00 1,440.00

0083 Inspection Trench 1,710.00 LF 2.75 4,702.50 2.75 4,702.50 7.38 12,619.80 4.75 8,122.50 10.00 17,100.00 6.60 11,286.00

0084 New Gate 1.00 EA 1,548.56 1,548.56 1,548.56 1,548.56 5,550.00 5,550.00 5,750.00 5,750.00 6,000.00 6,000.00 6,900.00 6,900.00

0085 Construct Aggregate Surfacing 216.00 CY 23.81 5,142.96 23.81 5,142.96 28.42 6,138.72 20.00 4,320.00 20.00 4,320.00 31.00 6,696.00

0086 Bond 1.00 LS 824.28 824.28 871.76 871.76 4,794.00 4,794.00 700.00 700.00 700.00 700.00 1,300.00 1,300.00

Subtotal Option Five - Acorn Ridge A Option (CLINS 0075 - 0086) 110,728.54 117,106.02 124,166.96 120,239.00 142,809.00 141,541.00

Option Six - Highway 2 Option
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0087 Stripping Topsoil 900.00 CY 3.14 2,826.00 3.14 2,826.00 2.18 1,962.00 3.00 2,700.00 6.00 5,400.00 3.30 2,970.00

0088 Impervious Fill 40.00 CY 5.61 224.40 7.11 284.40 63.96 2,558.40 10.00 400.00 20.00 800.00 33.00 1,320.00

0089 Geotextile Fabric 5,933.00 SY 1.89 11,213.37 1.89 11,213.37 0.99 5,873.67 1.20 7,119.60 1.30 7,712.90 1.20 7,119.60

0090 Type 4 Bedding 2,940.00 TON 20.00 58,800.00 20.00 58,800.00 21.63 63,592.20 21.00 61,740.00 21.40 62,916.00 26.00 76,440.00

0091 Type E Riprap 5,865.00 TON 26.37 154,660.05 26.37 154,660.05 20.31 119,118.15 21.75 127,563.75 30.40 178,296.00 25.00 146,625.00

0092 Topsoil 360.00 CY 4.56 1,641.60 4.56 1,641.60 1.36 489.60 3.00 1,080.00 10.00 3,600.00 3.30 1,188.00

0093 Seeding 1.00 AC 1,228.04 1,228.04 1,228.04 1,228.04 4,167.20 4,167.20 1,350.00 1,350.00 1,300.00 1,300.00 1,600.00 1,600.00

0094 Inspection Trench 1,441.00 LF 2.75 3,962.75 2.75 3,962.75 7.57 10,908.37 4.75 6,844.75 18.00 25,938.00 6.10 8,790.10

0095 Removal of Culvert 100.00 LF 12.99 1,299.00 12.99 1,299.00 14.32 1,432.00 9.35 935.00 9.00 900.00 11.00 1,100.00

0096 Manhole 1.00 EA 2,204.54 2,204.54 2,204.54 2,204.54 3,545.19 3,545.19 8,500.00 8,500.00 7,725.00 7,725.00 8,000.00 8,000.00

0097 Culvert 169.00 LF 81.65 13,798.85 81.65 13,798.85 39.97 6,754.93 71.50 12,083.50 65.00 10,985.00 65.00 10,985.00

0098 Asphalt Removal 235.00 SY 4.02 944.70 4.02 944.70 0.73 171.55 3.00 705.00 10.00 2,350.00 13.00 3,055.00

0099 Bituminous Pavement 40.00 TON 39.22 1,568.80 39.22 1,568.80 100.00 4,000.00 105.00 4,200.00 95.00 3,800.00 110.00 4,400.00

0100 Class 3 Aggregate 900.00 TON 15.95 14,355.00 15.95 14,355.00 14.86 13,374.00 13.00 11,700.00 22.00 19,800.00 17.00 15,300.00

0101 Traffic Control Plan 1.00 LS 6,384.77 6,384.77 6,384.77 6,384.77 500.00 500.00 8,000.00 8,000.00 12,000.00 12,000.00 23,000.00 23,000.00

0102 Bond 1.00 LS 2,063.34 2,063.34 2,063.79 2,063.79 1,839.00 1,839.00 1,800.00 1,800.00 2,400.00 2,400.00 2,700.00 2,700.00

Subtotal Option Six - Highway 2 Option (CLINS 0087 - 0102) 277,175.21 277,235.66 240,286.26 256,721.60 345,922.90 314,592.70

Option Seven - Seepage Berm Option

0103 Stripping Topsoil 330.00 CY 3.14 1,036.20 3.14 1,036.20 1.36 448.80 4.00 1,320.00 5.00 1,650.00 5.20 1,716.00

0104 Culvert (36" RCP, CL V, W/ End Sections 718.00 LF 84.33 60,548.94 84.33 60,548.94 90.88 65,251.84 115.00 82,570.00 102.00 73,236.00 110.00 78,980.00
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0105 Manhole (Manhole 2) 1.00 EA 2,204.54 2,204.54 2,204.54 2,204.54 2,642.25 2,642.25 9,500.00 9,500.00 8,600.00 8,600.00 8,000.00 8,000.00

0106 Pervious Fill 2,885.00 CY 23.73 68,461.05 23.73 68,461.05 25.92 74,779.20 23.50 67,797.50 28.00 80,780.00 26.50 76,452.50

0107 Sewer Line (6" PVC) 140.00 LF 6.96 974.40 6.96 974.40 63.38 8,873.20 44.00 6,160.00 40.00 5,600.00 63.00 8,820.00

0108 Remove Existing Lines 1.00 LS 718.79 718.79 718.79 718.79 2,039.95 2,039.95 1,250.00 1,250.00 1,125.00 1,125.00 4,400.00 4,400.00

0109 Sanitary Manhole (Manholes 3 and 4) 2.00 EA 4,256.00 8,512.00 4,256.00 8,512.00 3,674.92 7,349.84 3,500.00 7,000.00 3,175.00 6,350.00 6,200.00 12,400.00

0110 Topsoil 335.00 CY 4.56 1,527.60 4.56 1,527.60 1.37 458.95 3.00 1,005.00 5.00 1,675.00 2.10 703.50

0111 Seeding 0.62 AC 1,228.05 761.39 1,228.05 761.39 4,166.11 2,582.99 1,350.00 837.00 1,300.00 806.00 2,300.00 1,426.00

0112 Bond 1.00 LS 1,085.59 1,085.59 1,085.59 1,085.59 1,897.00 1,897.00 1,300.00 1,300.00 1,000.00 1,000.00 1,700.00 1,700.00

Subtotal Option Seven - Seepage Berm Option (CLINS 0103 - 0112) 145,830.50 145,830.50 166,324.02 178,739.50 180,822.00 194,598.00

Option Eight - 17th Street Ponding Area Option

0113 Excavation 26,225.00 CY 4.34 113,816.50 4.34 113,816.50 3.56 93,361.00 5.45 142,926.25 4.25 111,456.25 5.30 138,992.50

0114 Topsoil (Pond) 4,700.00 CY 1.99 9,353.00 1.99 9,353.00 2.05 9,635.00 2.65 12,455.00 2.50 11,750.00 2.80 13,160.00

0115 Seeding (Pond) 13.10 AC 1,228.05 16,087.46 1,228.05 16,087.46 1,529.69 20,038.94 1,000.00 13,100.00 1,500.00 19,650.00 1,200.00 15,720.00

0116 Topsoil (Disposal Area) 2,135.00 CY 1.99 4,248.65 1.99 4,248.65 1.40 2,989.00 2.65 5,657.75 2.20 4,697.00 2.20 4,697.00

0117 Seeding (Disposal Area) 4.10 AC 1,228.04 5,034.96 1,228.04 5,034.96 1,529.54 6,271.11 1,000.00 4,100.00 1,500.00 6,150.00 1,200.00 4,920.00

0118 Access Ramp 1.00 LS 1,749.00 1,749.00 1,749.00 1,749.00 4,862.33 4,862.33 4,000.00 4,000.00 8,000.00 8,000.00 14,000.00 14,000.00

0119 Bond 1.00 LS 1,127.06 1,127.06 1,127.06 1,127.06 3,977.00 3,977.00 1,300.00 1,300.00 1,200.00 1,200.00 1,800.00 1,800.00

Subtotal Option Eight - 17th Street Ponding Area Option (CLINS 0113 - 0119) 151,416.63 151,416.63 141,134.38 183,539.00 162,903.25 193,289.50

% >R GE

Subtotal Base Items Reach 1 and 2 (CLINS 0001 - 0014) 691,917.18 861,938.36 23.19% 1,061,799.37 -0.53% 857,389.13 1,033,172.00 1,035,791.27

Subtotal Option One - Reach 1 and 2 Option CLINS 0015 - 0030) 3,515,860.87 3,515,860.87 -17.10% 2,914,788.77 -8.12% 3,230,289.70 3,769,642.10 3,726,607.80
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Subtotal Option Two - Lakeshore Drive Option (CLINS 0031 - 0043 243,972.76 280,263.62 12.64% 315,699.84 -1.96% 274,759.00 268,831.00 308,095.20

Subtotal Option Three - Golf Course Option (CLINS 0044 - 0065) 595,605.88 743,144.38 15.40% 857,571.31 1.20% 752,044.45 880,867.40 873,531.75

Subtotal Option Four - Mertens Farm Option (CLINS 0066 - 0074) 8,563.43 8,623.88 22.87% 10,596.41 4.59% 9,020.00 13,070.20 22,617.10

Subtotal Option Five - Acorn Ridge A Option (CLINS 0075 - 0086) 110,728.54 117,106.02 6.03% 124,166.96 2.68% 120,239.00 142,809.00 141,541.00

Subtotal Option Six - Highway 2 Option (CLINS 0087 - 0102) 277,175.21 277,235.66 -13.33% 240,286.26 -7.40% 256,721.60 345,922.90 314,592.70

Subtotal Option Seven - Seepage Berm Option (CLINS 0103 - 0112) 145,830.50 145,830.50 14.05% 166,324.02 22.57% 178,739.50 180,822.00 194,598.00

Subtotal Option Eight - 17th Street Ponding Area Option (CLINS 0113 - 0119) 151,416.63 151,416.63 -6.79% 141,134.38 21.21% 183,539.00 162,903.25 193,289.50

Total Clins 0001 - 0119 5,741,071.00 6,101,419.92 -4.41% 5,832,367.32 -3.91% 5,862,741.38 6,798,039.85 6,810,664.32
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